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Section 1.  Letter of Invitation 
 
 

 Beirut, Lebanon  
June 19, 2017 

 
 

 
Installation of The Sewage Network System “Phase II” In Tell Abbas Al Gharbi Reference: LEB/CO ITB/ ITB/108/17 

 
Dear Mr./Ms.:  
 
 

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this 
Invitation to Bid (ITB) for the above-referenced subject.   
 

This ITB includes the following documents: 

 Section 1 – This Letter of Invitation 
Section 2 – Instructions to Bidders (including Data Sheet) 
Section 3 – Schedule of Requirements and Technical Specifications 
Section 4 – Bid Submission Form 
Section 5 – Documents Establishing the Eligibility and Qualifications of the Bidder 
Section 6 – Technical Bid Form  
Section 7 – Price Schedule Form 
Section 8 – Form for Bid Security  
Section 9 – Form for Performance Security 
Section 10 – Contract to be Signed, including General Terms and Conditions 
 

Your offer, comprising of a Technical Bid and Price Schedule, together in a sealed envelope, should 
be submitted in accordance with Section 2.  

 
You are kindly requested to submit an acknowledgment letter to UNDP to the following address:  

 

United Nations Development Programme 

Arab African International Bank Building, Riad El Solh Street 

Nejmeh, Beirut 2011 5211, Lebanon 

Email Address: lb.bidding@undp.org 

Attention: Procurement Unit, UNDP Lebanon 
 

  
The letter should be received by UNDP no later than 22 June 2017 Close of Business Day.   The same 

letter should advise whether your company intends to submit a Bid. If that is not the case, UNDP would 
appreciate your indicating the reason, for our records.     

 
If you have received this ITB through a direct invitation by UNDP, transferring this invitation to another 

firm requires notifying UNDP accordingly.   
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Should you require any clarification, kindly communicate with the contact person identified in the 

attached Data Sheet as the focal point for queries on this ITB.   
 

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP 
procurement opportunities.  
 
 

Yours sincerely, 

Andreas Lehnert  

UNDP Procurement Specialist 
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Section 2:  Instruction to Bidders1 
 
 
Definitions  
 

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 
Technical Bid and Price Schedule and all other documentation attached thereto as required by the 
ITB.   
 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods 
and provision of related services requested by UNDP. 
  

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 
successful Bidder, all the attached documents thereto, including the General Terms and Conditions 
(GTC) and the Appendices. 
 

d) “Country” refers to the country indicated in the Data Sheet.   
 

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 
tendering process that are specific for the requirements of the ITB. 
 

f) “Day” refers to calendar day. 
 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 
merchandise that UNDP requires under this ITB. 
 

h) “Government” refers to the Government of the country where the goods and related services 
provided/rendered specified under the Contract will be delivered or undertaken.  
 

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 
information needed and procedures to be followed in the course of preparing their Bid 
 

j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 
purposes of selecting the best supplier or service provider to fulfil the requirement indicated in 
the Schedule of Requirements and Technical Specifications. 
  

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 
 

l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly 
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; 
and (iii) adversely impacts the fairness and principles of the procurement process, such as those 
that compromise the competitive position of other offerors. 

                                                 
1 Note: this Section 2 - Instructions to Bidders shall not be modified in any way.  Any necessary changes to address specific country 

and project information shall be introduced only through the Data Sheet.  
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m)  “Schedule of Requirements and Technical Specifications” refers to the document included in this 

ITB as Section 3 which lists the goods required by UNDP, their specifications, the related services, 
activities, tasks to be performed, and other information pertinent to UNDP’s receipt and 
acceptance of the goods.  
  

n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of 
the goods required by UNDP under the ITB.   

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the 
deadline for the submission of Bid. 

 
 

A. GENERAL 
 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly adhere 

to all the requirements of this ITB.  No changes, substitutions or other alterations to the rules and 
provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in 
writing by UNDP in the form of Supplemental Information to the ITB.    

 
2.  Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood 
and agreed to all the instructions in this ITB.   

 
3.  Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as 
a result of this ITB.  

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in 
UNDP activities.  (See  

 http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_
2011.pdf  and 
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/ 
for full description of the policies) 

 
5.  In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, 

objective and impartial manner, and they must at all times hold UNDP’s interests paramount.   
Bidders must strictly avoid conflicts with other assignments or their own interests, and act without 
consideration for future work.  All Bidders found to have a conflict of interest shall be disqualified.  
Without limitation on the generality of the above, Bidders, and any of their affiliates, shall be 
considered to have a conflict of interest  with one or more parties in this solicitation process, if 
they:  
 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have been 
engaged UNDP to provide services for the preparation of the design, Schedule of 
Requirements and Technical Specifications, cost analysis/estimation, and other documents 
to be used for the procurement of the goods and related services in this selection process;  

5.2 Were involved in the preparation and/or design of the programme/project related to the 
goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the 
discretion of, UNDP.   

 
In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 
such conflict exists.  
 

6. Similarly, the following must be disclosed in the Bid: 
 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 
Government of the country or any Implementing Partner receiving the goods and related 
services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 
competition practices. 
 

Failure of such disclosure may result in the rejection of the Bid. 
 

7.  The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 
UNDP’s further evaluation and review of various factors such as being registered as an 
independent entity, the extent of Government ownership/share, receipt of subsidies, mandate, 
access to information in relation to this ITB, and others that may lead to undue advantage against 
other Bidders, and the eventual rejection of the Bid.   

 
8.  All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf 
 
 

 

B.  CONTENTS OF BID 
 

9.  Sections of Bid 
 
Bidders are required to complete, sign and submit the following documents: 
 
9.1 Bid Submission Cover Letter Form (see ITB Section 4);  
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 
9.3 Technical Bid (see prescribed form in ITB Section 6); 
9.4 Price Schedule (see prescribed form in ITB Section 7); 
9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form 

in ITB Section 8); 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 
Sheet)  

 
10. Clarification of Bid 

10.1 Bidders may request clarification of any of the ITB documents no later than the number 
of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date.  Any 
request for clarification must be sent in writing via courier or through electronic means 
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, 
transmitted by electronic means and will transmit copies of the response (including an 
explanation of the query but without identifying the source of inquiry) to all Bidders who 
have provided confirmation of their intention to submit a Bid.   

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious 

manner, but any delay in such response shall not cause an obligation on the part of UNDP 
to extend the submission date of the Bid, unless UNDP deems that such an extension is 
justified and necessary.   

 
11. Amendment of Bid 

 
11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such 

as in response to a clarification requested by a Bidder, modify the ITB in the form of a 
Supplemental Information to the ITB.  All prospective Bidders will be notified in writing of 
all changes/amendments and additional instructions through Supplemental Information 
to the ITB and through the method specified in the Data Sheet (DS No. 18).   

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 
Bid, if the nature of the amendment to the ITB justifies such an extension. 

 
 

C. PREPARATION OF BID 

 
12. Cost  

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 
regardless of whether its Bid was selected or not.  UNDP shall in no case be responsible or liable 
for those costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language  

 
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 
be written in the language (s) specified in the Data Sheet (DS No. 4).  Any printed literature 
furnished by the Bidder written in a language other than the language indicated in the Data Sheet, 
must be accompanied by a translation in the preferred language indicated in the Data Sheet.  For 
purposes of interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, 
the version translated into the preferred language shall govern.  Upon conclusion of a contract, 
the language of the contract shall govern the relationship between the contractor and UNDP. 
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14. Bid Submission Form 

 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this 
ITB. 
 

15. Technical Bid Format and Content 

 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid 
as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 
organization/firm, the list of projects/contracts (both completed and on-going, both 
domestic and international) which are related or similar in nature to the requirements of 
the ITB, manufacturing capacity of plant if Bidder is a manufacturer, authorization from the 
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability 
and adequacy of resources to complete the delivery of goods and provision of related 
services required by the ITB (see ITB Clause 18 and DS No. 26 for further details).  The same 
shall apply to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of Requirements and Technical Specifications by 
identifying the specific components proposed; how each of the requirements shall be met  
point by point; providing a detailed specification and description of the goods required, 
plans and drawings where needed; the essential performance characteristics, identifying 
the works/portions of the work that will be subcontracted; a list of the major 
subcontractors, and demonstrating how the bid meets or exceeds the requirements, while 
ensuring appropriateness of the bid to the local conditions and the rest of the project 
operating environment during the entire life of the goods provided.  Details of technical bid 
must be laid out and supported by an Implementation Timetable, including Transportation 
and Delivery Schedule where needed, that is within the duration of the contract as specified 
in the Data Sheet (DS noS. 29 and 30).  

 
Bidders must be fully aware that the goods and related services that UNDP require may be 
transferred, immediately or eventually, by UNDP to the Government partners, or to an 
entity nominated by the latter, in accordance with UNDP’s policies and procedures.  All 
bidders are therefore required to submit the following in their bids: 
 

a) A statement of whether any import or export licences are required in respect of the 
goods to be purchased or services to be rendered, including any restrictions in the 
country of origin, use or dual use nature of the goods or services, including any 
disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, and have 
an expectation of obtaining all the necessary licenses, should their bid be rendered 
the most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may 
be classified as “Dangerous Goods”. 
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15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation 
of the technical bid, clearly defining their roles and responsibilities.  CVs should establish 
competence and demonstrate qualifications in areas relevant to the requirements of this 
ITB.   

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 
being nominated are available to fulfil the demands of the Contract during its stated full 
term.  If any of the key personnel later becomes unavailable, except for unavoidable reasons 
such as death or medical incapacity, among other possibilities, UNDP reserves the right to 
render the Bid non-responsive.  Any deliberate substitution of personnel arising from 
unavoidable reasons, including delay in the implementation of the project of programme 
through no fault of the Bidder, shall be made only with UNDP’s acceptance of the 
justification for substitution, and UNDP’s approval of the qualification of the replacement 
who shall be either of equal or superior credentials as the one being replaced.   

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid.  The Bid Security may be forfeited by UNDP, and 
reject the Bid, in the event of any or any combination of the following conditions:  

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as 

indicated in the Data Sheet (DS no. 9), or; 
c) In the case the successful Bidder fails: 

 
i. to sign the Contract after UNDP has awarded it;  

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 
iii. to furnish Performance Security, insurances, or other documents that UNDP 

may require as a condition to rendering effective the contract that may be 
awarded to the Bidder. 

 
16. Price Schedule 

 
The Price Schedule shall be prepared using the attached standard form (Section 7).   It shall list all 
major cost components associated with the goods and related services, and the detailed 
breakdown of such costs.  All goods and services described in the Technical Bid must be priced 
separately on a one-to-one correspondence.  Any output and activities described in the Technical 
Bid but not priced in the Price Schedule, shall be assumed to be included in the prices of the items 
or activities, as well as in the final total price of the bid.   

 
17. Currencies  

 
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).  However, where 
Bids are quoted in different currencies, for the purposes of comparison of all Bid:  
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17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 
accordance with the prevailing UN operational rate of exchange on the last day of 
submission of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted 
in another currency different from the preferred currency as per Data Sheet (DS no. 15), 
then UNDP shall reserve the right to award the contract in the currency of UNDP’s 
preference, using the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder  

 
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified 

vendor, using the forms provided under Section 5, Bidder Information Forms.  In order to 
award a contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. 
These include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to supply goods under the Contract which the 

Bidder did not manufacture or otherwise produce, the Bidder has been duly authorized 
by the goods’ manufacturer or producer to supply the goods in the country of final 
destination;  

b) That the Bidder has the financial, technical, and production capability necessary to 
perform the Contract; and  

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the 
UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors.  

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found 

to have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 
b) any one of them receive or have received any direct or indirect subsidy from the 

other/s; or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the Bid of, 
another Bidder regarding this ITB process;  

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 
another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 
received for this ITB process.  This condition does not apply to subcontractors being 
included in more than one Bid. 

 
19. Joint Venture, Consortium or Association 

 
If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium 
or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they 
have  designated one party to act as a lead entity, duly vested with authority to legally bind the 
members of the joint venture jointly and severally, and this shall be duly evidenced by a duly 
notarized Agreement among the legal entities, which shall be submitted along with the Bid; and 
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(ii) if they are awarded the contract, the contract shall be entered into, by and between UNDP 
and the designated lead entity, who shall be acting for and on behalf of all entities that comprise 
the joint venture.  
 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture 
shall not be altered without the prior written consent of UNDP.   Furthermore, neither the lead 
entity nor the member entities of the joint venture can: 
 

a) Submit another Bid, either in its own capacity; nor  
b) As a lead entity or a member entity for another joint venture submitting another Bid.   

 
The description of the organization of the joint venture/consortium/association must clearly 
define the expected role of each of the entity in the joint venture in delivering the requirements 
of the ITB, both in the bid and in the Joint Venture Agreement.  All entities that comprise the joint 
venture shall be subject to the eligibility and qualification assessment by UNDP. 
 
Where a joint venture is presenting its track record and experience in a similar undertaking as 
those required in the ITB, it should present such information in the following manner: 
 

a) Those that were undertaken together by the joint venture; and  
b) Those that were undertaken by the individual entities of the joint venture expected to be 

involved in the performance of the services defined in the ITB. 
 
Previous contracts completed by individual experts working privately but who are permanently 
or were temporarily associated with any of the member firms cannot be claimed as the experience 
of the joint venture or those of its members, but should only be claimed by the individual experts 
themselves in their presentation of their individual credentials. 
 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best 
value for money, UNDP shall award the contract to the joint venture, in the name of its designated 
lead entity, who shall sign the contract for and on behalf of all the member entities.  
 

20. Alternative Bid 
 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be 
considered.  Where the conditions for its acceptance are met, or justifications are clearly 
established, UNDP reserves the right to award a contract based on an alternative bid. 

 
21.  Validity Period 

 
21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on 

the submission deadline date also indicated in the Data Sheet (DS no. 21).  A Bid valid for a 
shorter period shall be immediately rejected by UNDP and rendered non-responsive.   

 
21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid.  The request and the responses 
shall be made in writing, and shall be considered integral to the Bid.  
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22. Bidder’s Conference 
 

When appropriate, a Bidder’s conference will be conducted at the date, time and location 
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, 
however, shall not result in disqualification of an interested Bidder.  Minutes of the Bidder’s 
conference will be either posted on the UNDP website, or disseminated to the individual firms 
who have registered or expressed interest with the contract, whether or not they attended the 
conference.  No verbal statement made during the conference shall modify the terms and 
conditions of the ITB unless such statement is specifically written in the Minutes of the 
Conference, or issued/posted as an amendment in the form of a Supplemental Information to the 
ITB. 

 

 

D. SUBMISSION AND OPENING OF BID 
 

23. Submission  
 
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together 

in one and the same envelope, delivered either personally, by courier, or by electronic 
method of transmission.  If submission will not be done by electronic means, the Technical 
Bid and Price Schedule must be sealed together in an envelope whose external side must : 

 
a) Bear the name of the Bidder;  
b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and  
c) Bear a warning not to open before the time and date for Bid opening as specified in 

the Data Sheet (DS no. 24).  
 

If the envelope is not sealed nor labeled as required, the Bidder shall assume the 
responsibility for the misplacement or premature opening of Bid due to improper sealing 
and labeling by the Bidder.  

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 

23).  When the Bid is expected to be in transit for more than 24 hours, the Bidder must 
ensure that sufficient lead time has been provided in order to comply with UNDP’s deadline 
for submission.  UNDP shall indicate for its record that the official date and time of receiving 
the Bid is the actual date and time when the said Bid has physically arrived at the UNDP 
premises indicated in the Data Sheet (DS no. 20).   

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and 
the others as “Copy of Bid”.  The two envelopes, consisting of original and copies, shall then 
be sealed in an outer envelope.  The number of copies required shall be as specified in the 
Data Sheet (DS no. 19).  In the event of any discrepancy between the contents of the 
“Original Bid” and the “Copy of Bid”, the contents of the original shall govern.  The original 
version of the Bid shall be signed or initialed by the Bidder or person(s) duly authorized to 
commit the Bidder on every page.  The authorization shall be communicated through a 
document evidencing such authorization issued by the highest official of the firm, or a 
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Power of Attorney, accompanying the Bid.     
 

23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that 
the Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto 
as Section 11. 

 
24. Deadline for Submission of Bid and Late Bids 

 
Bid must be received by UNDP at the address and no later than the date and time specified in the 
Data Sheet (DS no. 20 and 21).  

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.  Any Bid 
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 
returned unopened to the Bidder.   
 

25. Withdrawal, Substitution, and Modification of Bid 
 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 
material deficiencies in providing information requested by UNDP, or lack clarity in the 
description of goods and related services to be provided, may result in the rejection of 
the Bid.  The Bidder shall assume any responsibility regarding erroneous interpretations 
or conclusions made by the Bidder in the course of understanding the ITB out of the set 
of information furnished by UNDP.   

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending 

a written notice in accordance with ITB Clause 23, duly signed by an authorized 
representative, and shall include a copy of the authorization (or a Power of Attorney). The 
corresponding substitution or modification of the Bid must accompany the respective 
written notice.  All notices must be received by UNDP prior to the deadline for submission 
and submitted in accordance with ITB Clause 23 (except that withdrawal notices do not 
require copies).  The respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” or MODIFICATION”.   

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 
  
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of Bid and the expiration of the period of Bid validity specified by the 
Bidder on the Bid Submission Form or any extension thereof.    

 
26. Bid Opening 

 
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two 
(2) members.  If electronic submission is permitted, any specific electronic Bid opening 
procedures shall be as specified in the Data Sheet (DS no. 23). 

 
The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 
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number of folders/files and all other such other details as UNDP may consider appropriate, will 
be announced at the opening.   No Bid shall be rejected at the opening stage, except for late 
submission, for which the Bid shall be returned unopened to the Bidder.   

 
27. Confidentiality 

 
Information relating to the examination, evaluation, and comparison of Bid, and the  
recommendation of contract award, shall not be disclosed to Bidders or any other persons not 
officially concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 
Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a 
debriefing.  The purpose of the debriefing is discussing the strengths and weaknesses of the 
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The 
content of other bid and how they compare to the Bidder’s submission shall not be discussed.  

 
 

E. EVALUATION OF BID 
 

28. Preliminary Examination of Bid 

 
UNDP shall examine the Bid to determine whether they are complete with respect to minimum 
documentary requirements, whether the documents have been properly signed, whether or not 
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are 
generally in order, among other indicators that may be used at this stage.  UNDP may reject any 
Bid at this stage.  
 

29. Evaluation of Bid 
 

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 
Terms and Conditions and Special Conditions have been accepted by the Bidder without any 
deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation 
provided, applying the procedure indicated in the Data Sheet (DS No. 25).  Absolutely no 
changes may be made by UNDP in the criteria after all Bids have been received.   

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to 

its satisfaction the validity of the information provided by the Bidder.  Such post-qualification 
shall be fully documented and, among those that may be listed in the Data Sheet (DS No.33),  
may include, but need not be limited to, all or any combination of the following : 

 
a) Verification of accuracy, correctness and authenticity of the information provided by the 
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bidder on the legal, technical and financial documents submitted;  
b) Validation of extent of compliance to the ITB requirements and evaluation criteria based 

on what has so far been found by the evaluation team; 
c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, 

or any other entity that may have done business with the bidder;  
d) Inquiry and reference checking with other previous clients on the quality of performance 

on on-going or previous contracts completed; 
e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 
f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 
g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 
 
 

30. Clarification of Bid 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask 
any Bidder to clarify its Bid.   
 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding 
the written communication, no change in the prices or substance of the Bid shall be sought, 
offered, or permitted, except to provide clarification, and confirm the correction of any arithmetic 
errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 
 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to 
a request by UNDP, shall not be considered during the review and evaluation of the Bid.   
 

31. Responsiveness of Bid 
 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.  
 
A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications 
of the ITB without material deviation, reservation, or omission.   
 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be 
made responsive by the Bidder by correction of the material deviation, reservation, or omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

 
32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or 

omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 
 

32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 
necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the Bid related to documentation requirements.  
Such omission shall not be related to any aspect of the price of the Bid.  Failure of the Bidder 
to comply with the request may result in the rejection of its Bid. 
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32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as 

follows: 

 
a) if there is a discrepancy between the unit price and the line item total that is obtained 

by multiplying the unit price by the quantity, the unit price shall prevail and the line item 
total shall be corrected, unless in the opinion of UNDP there is an obvious misplacement 
of the decimal point in the unit price, in which case the line item total as quoted shall 
govern and the unit price shall be corrected; 

b) if there is an error in a total corresponding to the addition or subtraction of subtotals, 
the subtotals shall prevail and the total shall be corrected; and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to the above. 

 
32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 

 
 

F.  AWARD OF CONTRACT 
 

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 

 
33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-

responsive, and to reject all Bids at any time prior to award of contract, without incurring 
any liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s 
action.  Furthermore, UNDP is not obligated to award the contract to the lowest price 
offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are 

found to appear in the UN’s Consolidated List of Individuals and Entities with Association 
to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN 
Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 
lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See  

 http://www.undp.org/content/undp/en/home/operations/procurement/procurement_
protest/ 

 
34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 
eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements 
and Technical Specification, and has offered the lowest price (See DS No. 32).   
 

35. Right to Vary Requirements at the Time of Award 
 

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 
related services, by up to a maximum twenty five per cent (25%) of the total offer, without any 
change in the unit price or other terms and conditions.   

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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36. Contract Signature 
 

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 
and date the Contract and return it to UNDP.  

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this 
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of the 
Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with the 
second highest rated Bid, or call for new Bid.   

 
37. Performance Security 

 
A performance security, if required, shall be provided in the amount and form provided in Section 
9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  Where a Performance 
Security will be required, the submission of the said document, and the confirmation of its 
acceptance by UNDP, shall be a condition for the effectivity of the Contract that will be signed by 
and between the successful Bidder and UNDP.  

 
38. Bank Guarantee for Advanced Payment 
 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 
payment(s) on contracts (i.e., payments without having received any outputs).  In the event that 
the Bidder requires an advanced payment upon contract signature, and if such request is duly 
accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed 
the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same 
amount as the advanced payment.  A bank guarantee for advanced payment shall be furnished in 
the form provided in Section 10. 

 
39. Vendor Protest 
 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms 
not awarded a purchase order or contract through a competitive procurement process.  In the 
event that a Bidder believes that it was not treated fairly, the following link provides further 
details regarding UNDP vendor protest procedures: 
http://www.undp.org/procurement/protest.shtml  

   

 

  

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 
 

DATA SHEET2 
 

The following data for the supply of goods and related services shall complement / supplement the 
provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to Bidders and 
the Data Sheet, the provisions in the Data Sheet shall prevail.   
 

DS 
No. 

Cross Ref. to 
Instructions Data 

 
Specific Instructions / Requirements 

1  
Project Title:  

Lebanese Host Communities Support Project (LHSP) 

 

2  
Title of Works Required: 

Installation of The Sewage Network System “Phase 
II” In Tell Abbas Al Gharbi.    

3  Country:   Lebanon 

4  

Minimum Qualifying Criteria 

(Clauses 9.1 & 9.2) 

 

All items under this clause are required to be 
submitted by the bidders including:  

(a) Valid registration certificate to trade in Lebanon as 
a contracting/construction of infrastructure 
works firm for minimum 10 years. 

(b) List and value of projects performed for the last 10 
years with similar nature and complexity, plus 
client’s contact details who may be contacted for 
further information on those contracts. A 
minimum number of 3 contracts, implemented 
over the past 10 years, of a similar nature and 
complexity must be executed by the contractor (to 
comply with this requirement, work cited should 
be at least 70 percent complete); 

(c) List and value of on-going projects with contact 
details of clients and current percentage 
completion of each ongoing project. 

(d) Total monetary value of construction works 
performed for each of the last three years.  
Average should be no less than USD 0.5 M per 
year. 

(e) Independently audited financial accounts for the 
last three years in English. UNDP will check the 

                                                 
2 All DS number entries in the Data Sheet are cited as references in the Instructions to Bidders.  All DS Nos. 

corresponding to a Data must not be modified.  Only information on the 3rd column may be modified by the user.  If 
the information does not apply, the 3rd column must state “n/a” but must not be deleted. 
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financial accounts to compute the quick ratio (QR). 
Quick ratio tests the company's financial strength 
and liquidity by calculating a company’s liquid 
assets in proportion to its liabilities.  

(f) If QR is less than 1; UNDP shall verify financial 
capacity of the bidder and had the authority to 
seek references from concerned parties & banks 
on the bidder’ financial standing. UNDP has the 
right to reject any bid if submitted by a contractor 
whom investigation leads to a result that he is not 
financially capable and/or had serious financial 
problems. 

(g) Information regarding any litigation, current or 
during the last five years, in which the Bidder 
was/is involved, the parties concerned, and the 
disputed amounts and awards thereof.  

(h) CVs for key personal proposed for this project, as 
per minimum stated below 

(i) 3 satisfactory completion letters from previous 
clients related to similar nature and complexity 
to our project.  

 

4 C.13 Language of the Bid:  ☒ English            

5 C.20 Conditions for Submitting Bid 
for Parts or sub-parts of the 
Total Requirements  

☒ Not allowed 

6 C.20 Conditions for Submitting 
Alternative Bid  

☒ Shall not be considered 

 

7 C.22 Site Visit:   Friday, 23 June, 2017. 
Interested bidders are kindly requested to contact 
UNDP Engineer, Mr. Georges Bteich at 
george.bteich@undp.org or by phone on: +961 3 
161583 to confirm their attendance by Thursday 22 
June 2017. 

8 C.21.1 Period of Bid Validity 
commencing on the submission 
date 

☒ 120 days 

mailto:george.bteich@undp.org
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9 B.9.5  
C.15.4 b) 

Bid Security ☒ Required 
Amount: USD 6,000 
Form: See Enclosed Section 8 – Form for Bid 
Security 
 
 

10 B.9.5 
 

Acceptable forms of Bid Security 
3 

☒ Bank Guarantee (See Section 8 for template) 
 

11 B.9.5 
C.15.4 a) 

Validity of Bid Security 150 days from the last day of Bid submission. 

Bid Security of unsuccessful Bidders shall be 

returned. 

12  Advanced Payment upon signing 
of contract  

☒ Not allowed 

13  Liquidated Damages ☒ Will be imposed under the following conditions: 
Percentage of contract price per day of delay: 0.5% 
for each day until 10% of the value of the contract 

14 F.37 Performance Security ☒ Required 
Amount: 10% of the Contract Value Form: See 
Enclosed Section 9 – Form for Performance 
Security  

15 C.17 
C.17.2 

Preferred Currency of Bid and 
Method for Currency conversion 

☒ United States Dollars (US$) 
 
Reference date for determining UN Operational 
Exchange Rate : July 11, 2017 
 

16 B.10.1 Deadline for submitting 
requests for clarifications/ 
questions 

Ten working days before the submission date. 
 
 

17 B.10.1 Contact Details for submitting 
clarifications/questions4  

Procurement Unit Address: Room # 310, 3rd Floor 
Arab African International Bank Building Riad El 
Solh Street Nejmeh, Beirut 2011 5211, Lebanon Fax 

                                                 
3 Surety bonds or other instruments issued by non-bank Financial Institutions are least preferred by UNDP.  Unless stated 

otherwise, they shall be considered unacceptable to UNDP. 
4 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, even if 

they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was officially received. 
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No. : +961 1 962 491 E-mail address dedicated for 
this purpose: lb.bidding@undp.org 

18 B.11.1 Manner of Disseminating 
Supplemental Information to 
the ITB and 
responses/clarifications to 
queries 

☒ Direct communication to prospective Bidders by 
email or fax 

 

19 D.23.3 No. of copies of Bid that must 
be submitted  

Original: One 
Copies : One 

20 D.23.1 b) 
D.23.2 
D.24 

Bid submission address Procurement Unit, UNDP Lebanon Room # 310, 3rd 
Floor Arab African International Bank Building Riad 
El Solh Street, Nejmeh, Beirut 2011 5211, Lebanon 

21 C.21.1 
D.24 

Deadline of Bid Submission  Date and Time :  
July 11, 2017 2:00 PM 
Beirut Local Time  

22 D.23.2 Manner of Submitting Bid ☒ Courier/Hand Delivery 
 

23 D.23.2 
D.26 

Conditions and Procedures for 
electronic submission and 
opening, if allowed 

N/A 

24 D.23.1 c) Date, time and venue for 
opening of Bid 

Date and Time: July 11, 2017 2:15 PM  
Venue: UNDP Lebanon Country Office 

25  Evaluation method to be used in 
selecting the most responsive 
Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the 
Technical Requirements; and  

☒ Lowest price offer of technically 
qualified/responsive Bid  

26 C.15.1 Required Documents that must 
be Submitted to Establish 
Qualification of Bidders (In 
“Certified True Copy” form only)  
 

☒ Company Profile, which should not exceed 
fifteen (15) pages, including printed brochures and 
product catalogues relevant to the goods/services 
being procured 

☒ Tax Registration/Payment Certificate issued by 
the Internal Revenue Authority evidencing that the 
Bidder is updated with its tax payment obligations, 
or Certificate of Tax exemption, if any such 
privilege is enjoyed by the Bidder 
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☒ Certificate of Registration of the business, 
including Articles of Incorporation, or equivalent 
document if Bidder is not a corporation 

☒ Trade name registration papers, if applicable 

☒ Official Letter of Appointment as local 
representative, if Bidder is submitting a Bid in 
behalf of an entity located outside the country 

☒ Plan and details of manufacturing capacity, if 
Bidder is a manufacturer of the goods to be 
supplied 

☒ Certification or authorization to act as Agent in 
behalf of the Manufacturer, or Power of Attorney, 
if bidder is not a manufacturer 

☒ Latest Audited Financial Statement (Income 
Statement and Balance Sheet) including Auditor’s 
Report for the past three (3) years. 

☒ Statement of Satisfactory Performance from the 
Top Three (3) Clients in terms of Contract Value, 
nature and complexity for the past three (3) years. 

☒ All information regarding any past and current 
litigation during the last five (5) years, in which the 
bidder is involved, indicating the parties concerned, 
the subject of the litigation, the amounts involved, 
and the final resolution if already concluded. 

27  Other documents that may be 
Submitted to Establish Eligibility 

☒ Statement including the Bidder’s Quick Ratios for 
the past 3 years. (QR Should be at least 1) 

☒ Valid “class A first degree” classification from 
Ministry of energy and water in Lebanon, not more 
than one-year-old from the date of closing of the 
bid.  

☒ Proposed resources, manpower, machinery and 
equipment etc. in order to perform the required 
works in a proper, safe and timely manner 

☒ Proof that the Bidder has been active in the field 
Civil Works field (construction and infrastructure 
works) for at least 10 years. 

☒ Team Composition and Task Assignments. 
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CVs of the Key Staff (Project Manager, Site 
Engineers, Topographer and Foremen) 

☒ Proof of Minimum average annual Contract 
turnover of US$ 500,000 for the last 3 years 

☒ Availability of a site civil engineer with minimum 
of 10 years of experience for each one. Moreover, 
foreman with a minimum of 15 years of experience 
to follow up on all construction works. A copy of 
their CVs is required to be submitted with the 
offer.” 

☒Ability to store all equipment and material in a 
safe yard. 

☒To provide proof that the contractor owns or will 
rent the following materials & equipment: 
excavator, pavement cutter, small compactor, 
trucks. 

☒ Ability to generate full shop drawings and final as 
built drawings for the executed works.  

☒ Ability to employ workers from the area (to 
provide letter of commitment). 

☒ The Contractor shall present a work plan (soft & 
hard) including activities and timelines showing the 
tools and heavy equipment, materials & 
workmanship that he will use for each activity.  

☒The contractor shall provide the safety manual & 
procedure including the equipment to all site basis 
personnel: 
- Safety Helmets, Shoes, Jackets. 
- Construction Site should be closed by a fence. 
- Workers on scaffolding or at heights should be 
provided harnesses. 

28 C.15 Structure of the Technical Bid 
and List of Documents to be 
Submitted 

See Section 2 - Instructions to Bidders, Clause 15 

29 C.15.2 Latest Expected date for 
commencement of Contract 

one week after Contract’s signature 

30 C.15.2 Maximum Expected duration of 
contract 

6 months including 2 weeks for the snag list period, 
effective from site handover meeting which must 
be done within 1 week from contract signature 
date 

31  UNDP will award the contract 
to: 

☒ One Bidder only 
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32 F.34 Criteria for the Award and 
Evaluation of Bid 

Award Criteria  

☒ Non-discretionary “Pass” or “Fail” rating on the 
detailed contents of the Schedule of Requirements 
and Technical Specifications 

☒ Compliance on the following qualification 
requirements: 

Bid Evaluation Criteria: 

☒ Full compliance of Bid to the Scope of Works and 
Technical Specifications and Standards; 

☒ Full acceptance of the Contract General Terms 
and Conditions; 

☒ Proposed resources, manpower, machinery and 
equipment etc. in order to perform the required 
works in a proper, safe and timely manner; The 
bidder must submit the list of the assigned team 
with their CV’s. This team should be specifically 
assigned for the implementation of this project, 
those who will be implementing this project. Also, 
it is required to show the machinery and 
equipment that will be fully dedicated to the site 
works; 

☒ Ability in terms of resources (both human and 
machinery) to operate in different sites 
simultaneously; The bidder is encouraged to show 
the size of the firm by explaining how this firm is 
managing several ongoing projects implemented by 
different teams, equipment, and machinery; 

☒ Work plan/methodology and procedures in line 
with requirements to meet deliverables; The work 
plan end-date must not exceed the deadline set in 
the ITB. Also, it must show how the resources 
(manpower, equipment) will be assigned to 
implement and finish the main tasks of the project 
on time. The methodology of work, or what is so 
called method statement, must detail how the 
main tasks of the project will be implemented. The 
work technique for the main tasks must be 
described in details. The method statement must 
be linked to the activities listed in the proposed 
work plan, and internal quality control measures 
for the finished works must be identified; 
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☒ To provide data sheet of materials that will be 
used. UNDP reserve their right to ask the bidder to 
provide any Data Sheet deemed necessary for the 
evaluation of the offer. Moreover, UNDP reserve 
their right to disqualify any bidder not providing 
the requested data sheet or providing data sheet 
not compliant with our requirement. 

☒ Demonstrated ability to honor important 
responsibilities and liabilities allocated in this ITB 
(e.g. financial, performance guarantees, 
warranties, or insurance coverage, etc.); 

☒ Proof that the Bidder has been active in the field 
Civil Works field for at least 10 years; 

☒ Construction contracting in the role of 
contractor (contracting construction of 
infrastructure works) for at least the last 10 (ten) 
years prior to the application submission deadline; 

☒ Valid “class A first degree” classification from 
Ministry of energy and water in Lebanon, not more 
than one-year-old from the date of closing of the 
bid.  

☒ Proof of experience in similar projects and 
ownership/rental of needed equipment to 
undertake the works in the ITB; In case the 
equipment is rented, the rental agreement must be 
submitted; 

☒ General organizational capability of the 
Contractor is sufficient to meet the requirements 
of the ITB (e.g. size of the firm/organization, 
strength of project management support project 
financing capacity and project management 
controls); 

☒ Number of local laborers employed by the 
Contractor from the project working area; A 
confirmation letter must be submitted showing 
that the bidder will temporary hire some labors 
from the area to work in the project 
implementation; 

☒ CVs of the Key Staff 
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Availability of a site civil engineer with minimum of 
10 years of experience for each one. Moreover, 
foreman with a minimum of 15 years of experience 
to follow up on all construction works. A copy of 
their CVs is required to be submitted with the offer 

☒ Number of personnel in line with requirements. 

☒ Independently audited financial statements 
(balance sheet, income statement and cash flow 
statement) in English for the past 3 years (2014, 
2015, 2016) signed and stamped by independent 
auditor.  

☒ Total monetary value of construction works 
performed for each of the last three years. Average 
per year should be no less than USD 500,000 per 
year. 
 

☒ List and value of projects performed for the last 
10 years with similar nature and complexity, plus 
client’s contact details who may be contacted for 
further information on those contracts. A minimum 
number of 3 contract, implemented over the past 
10 years, of a similar nature, value and complexity 
must be executed by the contractor. 

33 E.29 Post qualification Actions  ☒ Verification of accuracy, correctness and 
authenticity of the information provided by the 
bidder on the legal, technical and financial 
documents submitted; 

☒ Validation of extent of compliance to the ITB 
requirements and evaluation criteria based on 
what has so far been found by the evaluation team; 

☒ Inquiry and reference checking with other 
previous clients on the quality of performance on 
on-going or previous contracts completed (please 
provide Contact Name, Phone, and Email Address); 

☒ Physical inspection of the bidder’s plant, factory, 
branches or other places where business 
transpires, with or without notice to the bidder. 
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34  Conditions for Determining 
Contract Effectivity 

☒ UNDP’s receipt of Performance Bond 

☒ UNDP’s approval of plans, drawings, samples, 
etc. 
 

35  Other Information Related to 
the ITB5 

Based on the clause 23.2 of the General Conditions 
of Contract for the civil Works, the liability 
insurance minimum coverage amount shall be 
unlimited in occurrence and aggregate. 

 

  

                                                 
5  Where the information is available in the web, a URL for the information may simply be provided. 
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Section 3a: Scope of Works 
 

Installation Of The Sewage Network System “Phase II” In Tell Abbas Al Gharbi 
 
1. BACKGROUND 
Tal Abbas El Gharbi is one of the Sahel area villages covering a surface of 5,5 km2, 4 km away from Halba 
the center of the governorate and 130 km from the Capital Beirut. 
The Sahel villages are known for their flat, fertile lands and their economy based on the agricultural 
activities. In Tal Abbas El Gharbi, the cultivated lands cover 2,6 km2 almost half of the total municipal 
cadastral area and is irrigated by Oustwan river in addition to private boreholes. Two agricultural 
cooperatives are active in the village and provide services for all the neighbouring villages and the Sahel 
area; one specialised in the vegetables sector and the other in livestock and fodder 
The already poor infrastructure along with the local community growth and the Syrian displaced’s influx 
accelerated the establishment of a new residential neighbourhood where the wastewater issue became 
a major concern for the municipality and the population. The contamination of the irrigation and ground 
water had a major impact on the environment, health and the agriculture in Al Sahel,. As a result, the 
wastewater problem affected  the reputation of the Sahel agricultural products (labelled as polluted by 
wastewater) and pushed the farmers to dig randomly more and more boreholes for irrigation purposes 
to avoid the river water that is being directly contaminated by wastewater. In addition, the pit septic 
tanks spread between the residential areas represent as well a serious factor of environment pollution 
and ground water contamination.  
The total length of the sewer network in Tal Abbas is 6.25 km, the municipality already constructed the 
main line of 1.5 km funded by households and benevolent private contributions, the remaining 4.75 km 
needs to be completed and equipped with waste water treatment system for the waste water disposal 
according to the technology adopted and approved by the Ministry of Energy and Water* (CARLA of 
David Measures). In this regard the municipality have provided all the needed maps and topographic 
surveys to prepare the technical study for the wastewater network phase 2 (pipelines and manholes) to 
cover 1200 individuals which will be implemented by UNDP noting that the wastewater treatment plant 
design and installation will be provided and implemented by concern worldwide to ensure the safe and 
efficient disposal of waste water for a total of 2300 individuals (number of the total residents of the 
village). The municipality of Tal Abbas El Gharbi pledged to take the responsibility of replace the 
excavated asphalt.      
 
Although the municipality is currently working on ameliorating the infrastructure and the quality of the 
basic services, the most densely populated area (the village center) has many leaking septic tanks and 
cesspools and pipes conducting the household wastewater to the water drainage canals. This weak 
infrastructure started to represent a real threat on the residents’ health and on the livelihoods of 535 
households where 50 families depending on the agriculture as a main source of income in addition to 
many other families depending on agricultural activities as a secondary / complementary source of 
income. 
The lack of proper wastewater system is affecting in general all the Sahel environment and agriculture, as 
well as the boreholes representing the main water sources for irrigation and domestic use, during the dry 
season. 
The project is a continuity of the phase one implemented during 2016. 
2. PROJECT OBJECTIVE 
Those TORs were developed to award a qualified contracting company to undertake in Tal Abbas El 
Gharbi, the Phase II of the Installation Of The Sewage Network System which constitutes of the 
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construction of 4.565 km of sewer network and 0.46 km of house connections, noting that the 
construction works include all digging works, backfilling, installation of specified sizes of pipes and the 
building of manholes as per the engineer study and map.   
 
3. SCOPE OF WORKS 
The “Construction of Sewage network in Tal Abbas el Gharbi-Phase II” includes site works, excavation, 
mechanical works, concrete works as per the tender documents.   
 
4. DURATION OF WORKS 
The contracting company is expected to commence the works one week after Contract signature. The 
overall execution timeframe for the whole project spread over a period of 6 months including 2 weeks for 
the snag list period, effective from site handover meeting which must be done within 1 week from 
contract signature date. If the handover meeting was delayed by the contractor and exceeded the above 
mentioned period, then one of the below will apply: 

 The contract period will start automatically after 1 week of the contract signature date even if the 
meeting was not held. 

 We might cancel the contract based on the condition of contract for civil works paragraph 53, 
item d. 
 

Extensions, if deemed necessary, can only be granted through mutual agreement between UNDP and the 
contracting company. Urgent cases that could justify delays of works are mainly due to security reasons, 
in case of any conflicts, or for extreme unexpected bad weather conditions. 
 

5. STANDARD OF PERFORMANCE 
The Contractor shall perform the required services and carry out his obligations under this Contract with 
all due diligence, efficiency and economy, in accordance with generally accepted techniques and practices 
used in performing such type of activities and with professional engineering and contracting standards 
recognised. He shall observe sound management, and technical engineering practices, and employ 
appropriate advanced technologies and safe and effective equipment, machinery, materials and methods. 
The Contractor shall operate and maintain the equipment and machinery involved in the implementation 
activities in accordance with the relevant laws, standards, regulations and legislation, as well as the 
requirements under the Contract, and the manuals and guidelines as provided by the manufacturers and 
suppliers of the equipment and machinery. 
 
 
Site Safety: 
The Contractor shall be responsible for implementing strict safety measures on site in view of the type of 
works being implemented; the Contractor shall provide and erect protection items required by site  
Conditions or as requested by the Engineer to protect persons, onsite and offsite property, as required 
and as supplementary to such items that have been left in place; ascertain legal and other requirements.  
The Contractor shall maintain protection in place until work is complete and danger of damage has ceased; 
at such time as approved by the Engineer, remove protections. 
 
 
 
Site Access: 
The contractor shall visit the site before starting execution of the project and he shall satisfy himself of 
the suitability & availability of the access routes that he chooses for using during the Contract duration. 
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The Employer will not accept any claim whatsoever if the contractor raise a claim related to not being 
aware of the site conditions and its surroundings as well as The Employer will not guarantee either the 
suitability or availability of any chosen road and will not held responsible or subject to any claim in respect 
of non-suitability or non-availability of any such route. 
 
 
Contractor obligation with the municipality and official authorities: 
The contractor should always coordinate & inform the municipalities and any concerned 
authorities for any temporary blockage of roads or any road found necessary to execute the 
works. The contractor is responsible to set meeting & follow up any issue related to this project 
with the local & national authorities. Any amount resulted from the above is to be borne by the 
contractor.  
 
Contractor’s Resources: 
The Contractor shall utilise all necessary resources, manpower, machinery and equipment etc. in order to 
perform the required works in a proper, safe and timely manner. The Contractor should employ, to the 
maximum extent possible, the necessary labourer (skilled and/or unskilled) from within the project area. 
 

6. PRIORITY OF CONTRACT DOCUMENTS: 
All combined documents that form this contract shall be mutually complimentary, explanatory, 
cumulative, additive and not alternative and what is required by one document shall be required by all. 
In case of conflict, the Engineer shall determine which document governs and the contractor shall comply 
with engineer decision without any claim for extra cost if this conflict is not related to design. 
 
 
 

7. First aid Facilities: 
The contractor shall provide and maintain adequate first aid facilities on the site in accordance with the 
public health authorities in republic of Lebanon and the Lebanese Labour Code. Any accident occurs, the 
contractor should immediately notify the employer and engineer in writing. 
 

8. Quantities mentioned in the bill of quantities: 

 Quantities included in the Break of Lump Sum shall not be re-measured after execution.  The 
Contract is a   lump sum contract.  The Contractor shall during tender phase, verify and check the 
quantities for any discrepancies or mistakes. In case of discrepancies, the Contractor shall during the 
tender phase raise this issue to the employer by sending to him a table showing the location of 
discrepancies for Employer’s verification. The Employer will assess and answer the contractor’s query 
with the amended quantities if there is any. 

 Where an item of work has been included in the Breakdown of the Lump Sum but neither the 
specification nor the drawings indicate that such an item is required, it shall be deemed both that due 
allowance for the full value of that item of work as describe in the breakdown of the Lump Sum was 
included in the tender and that it is in work which is required to be executed by the contractor in 
fulfillment of his obligation under contract. 

 Where an item of work is indicated in the specification and/or on drawings but has not been included 
or referred to in any way in the breakdown of the Lump Sum, it shall nonetheless be deemed both 
that the full value of that item of work was included in the tender and that it is work which is required 
to be executed by the contractor in fulfillment of his obligation under the contract. 
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 Where an item of work included in the BOQ is describe there in more detail and/or is specified to a 
higher standard/ value than that which is indicated in the specification and/or on the drawings, it shall 
be deemed both that the full value of that item of work which is required to be executed by the 
contractor in fulfillment of his obligation under the contract. 

 Where the specification and/or drawings indicate a higher standard/value for an item more than it is 
describe in the breakdown of the Lump Sum, it shall be deemed both that the full value of that item 
of work which is required to be executed by the contractor in fulfillment of his obligation under the 
contract. 

 In case of any of the occurrences describe above, rise the same shall not vitiate or invalidate the 
contract but shall be treated as an ambiguity or discrepancy and shall be explained and adjusted by 
engineer as set in the priority of documents. 

 Breakdown of the Lump Sum. The contractor is required to submit to the engineer with the tender 
package, a detailed breakdown for each of the Lump Sum items contained in the BOQ identifying the 
supply of materials, labors, equipment, overhead and profit for each priced item. 
 
9. Contractor liability: 

Approval by the engineer on all contractor submittals shall not relieve the contractor of any of his 
responsibilities this contract 
 

10. As Built drawings and operation Manuals:  
The contractor shall submit to the Employer a complete set of As built drawing of the executed permanent 
works as required in the contract documents to enable the employers to operate and maintain the 
executed works. 
Manuals shall be delivered together with the equipment or appliance to which they relate in accordance 
with the contract document. The number of original document and copies thereof shall be delivered as 
required in the contract.  
Any As-built drawing required by the ministries, the contractor at his own cost must submit the required 
documents, drawings, manuals etc.… to them. Prior to the preparation of “As-built” drawings, the 
contractor shall obtain the approval of the engineer in coordination with the design consultant and as size 
of drawings quality of transparent sheets, and any other details. 
Failure to provide the above shall result in holding the final payment. 
 

11. Reporting of the projects:  
The contractor shall submit the following reports: 

A. Daily report using our form  
B. Progress report to be submitted with each payment. This progress report must include: 

I. Photographic records 
II. Labor graph for each day till the submission of the payment 

III. To provide the salary of each labor for our report 
IV. The nationality of each labor employed showing the number of workers and for how 

long the employment was? 
V.   The log sheets for the projects 

VI. The log sheet for the possible variation order & extension of time. 
VII. The updated time schedule, showing the progress of works, the occurred delay if any. 

VIII. Brief description of the project. 
 
Failure to provide the above shall result in holding the intern & final payments until providing the above. 
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12. MANAGEMENT MODALITIES 
An engineer will be assigned by UNDP to directly supervise the works of the Contractor. The engineer will 
be directly reporting to and seeking approval/acceptance of output from the project Manager. The 
engineer will be reporting on progress of works on a weekly basis.  
 
The liquidated damages if the contractor fails to handover the project on time is 0.5% for each day until 
10% of the value of the contract where we will apply clause 53 of the general condition of the contract 
for civil works.  
 
The insurance coverage: 
As per UNDP general conditions of contract for works, the contractor shall provide at the beginning of 
the contract, the workmanship insurance, liability insurance & the equipment insurance.   
 
The liability insurance amount: 
Based on the clause 23.2 of the General Conditions of Contract for the civil Works, the liability insurance 
minimum coverage amount shall be unlimited in occurrence and aggregate. 
 
Warranty: 
Under this contract, the contractor should provide the warranties mentioned in the specification for each 
item. Moreover, for each warranty, the contractor should provide a local representative office in the 
country and after sales service for equipment/parts. 
 
The Performance Security: 
The performance security bond of this project shall be 10% of the project contract amount which will be 
released by the end of the defect liability period. If the contractor fails to remedy any defect or damage 
occurred to the project during the DLP (excluding the problems related to design or misuse of the project) 
after being notified to do so in 1 week, then the employer has the right to hire an independent contractor 
to repair the damages and pay him by using the performance security without any prior consent, approval 
or knowledge from the contractor. 
DLP is set at one year after the project handover. 
 

13. TENDER PRICING: 
The bidder shall price each item shown in the BOQ individually and in US dollars only. Any bidder that has 
priced an item on percentage base will be disqualified. Moreover, any item left unpriced will be deemed 
to be included on other items mentioned in the BOQ.  
 

14. QUALIFICATION OF CONTRACTING COMPANY 
Experience: 

 Minimum 10 years in contracting construction of infrastructure works  

 Valid “class A first degree” classification from Ministry of energy and water in Lebanon, not more 
than one-year-old from the date of closing of the bid. 

 Independently audited financial statements (balance sheet, income statement and cash flow 
statement) in English for the past 3 years (2014, 2015, 2016) signed and stamped by independent 
auditor.  

 To provide the Quick ratio for the past three years. The formula for the QR (Quick ratio) is as 
follows: (Current Assets - Inventories) / Current Liabilities. And that QR should be at least 1  

 Total monetary value of construction works performed for each of the last three years. Average 
per year should be no less than USD 500,000 per year. 



34 
 

 List and value of projects performed for the last 10 years with similar nature and complexity, plus 
client’s contact details who may be contacted for further information on those contracts. A 
minimum number of 3 contract, implemented over the past 10 years, of a similar nature, value 
and complexity must be executed by the contractor. 

 To provide 3 satisfactory completion letter from previous clients related to similar nature and 
complexity to our project.  

 List and value of on-going projects with contact details of clients and current percentage 
completion of each on-going project as well as the end date of each contract. 

 Information regarding any litigation, current or during the last five years, in which the Bidder 
was/is involved, the parties concerned, and the disputed amounts and awards thereof. 

 To provide data sheet of materials that will be used. UNDP reserve their right to ask the bidder to 
provide any Data Sheet deemed necessary for the evaluation of the offer. Moreover, UNDP 
reserve their right to disqualify any bidder not providing the requested data sheet or providing 
data sheet not compliant with our requirement. 
 

 
 
Resources: 

 Availability of a site civil engineer with minimum of 10 years of experience for each one. 
Moreover, foreman with a minimum of 15 years of experience to follow up on all construction 
works. A copy of their CVs is required to be submitted with the offer.” 

 Ability to store all equipment and material in a safe yard. 

 To provide proof that the contractor owns or will rent the following materials & equipment: 
excavator, pavement cutter, small compactor, trucks. 

 Ability to generate full shop drawings and final as built drawings for the executed works.  

 Ability to employ workers from the area (to provide letter of commitment). 
 
Timelines and Safety: 
In addition to presenting an offer that shows the previously mentioned qualifications:  

 The Contractor shall present a work plan (soft & hard) including activities and timelines showing 
the tools and heavy equipment, materials & workmanship that he will use for each activity.  

 The contractor shall provide the safety manual & procedure including the equipment to all site 
basis personnel: 
- Safety Helmets, Shoes, Jackets. 
- Construction Site should be closed by a fence. 
- Workers on scaffolding or at heights should be provided harnesses. 

 
The financial proposal shall be consequently divided by budget lines as per the BOQs attached. 
 

15. TERMS OF PAYMENT 
The payment must be submitted as per the below milestones upon completion and engineer’s 
acceptance of the works: 

 First payment: 15% upon submitting an approved work plan, the required insurances and 
completion of 15% of the works. 

 Second payment: 30% upon completion of 45% of the approved works by the engineer 

 Third payment: 30% upon completion of 75% of the approved works by the engineer 

 Fourth payment: 25% upon completion of 100% of the works and the approval of the Engineer. 
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 In each of the payments, the contractor shall attach the following:  
I. The mentioned documents in the paragraph 11 “reporting of the project”, item B 

II. any non-conformity submittal issued 
III. BOQ showing the current executed percentage for each item, the previous percentage 

executed in last payment, the difference between current & last percentage of the 
executed works, the amount to be paid for each item 

 

 All the above must be stamped by the contractor 

 Any payment must be submitted through document submittal. 

 The shown executed works in the payment must be approved by the site engineer. 
 
The Contractor shall be paid based on the budget and BOQs presented.  
 
 
 
Variation order: 
 In case of variation order, the following statement will be applied: 

 If we have any additional quantities requested by the Engineer; the costs will be calculated based 
on the contractually specified unit rate by the Contractor.    

 For any omitted item requested by the consultant, Engineer or Employer’s representative, the 
full amount related to those omitted item will be deleted completely including all monetary 
related to overhead &profit and coordination fees. No amount whatsoever will be paid to the 
contractor as compensation for the omission of those items.  

 
16. ANNEXES  
- Final BoQ 
- Drawing and details  
- Specifications 
- Method of pricing & measurements. 
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Section 3b: Related Services 
 
 

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take 
note of the following additional requirements, conditions, and related services pertaining to the 
fulfillment of the requirements:  [check the condition that applies to this ITB, delete the entire row if 
condition is not applicable to the goods being procured] 
 

 
Delivery Term  
[INCOTERMS 2010]  
(Pls. link this to price schedule) 

☒ DDP, Delivered Duty Paid: Delivery at Place and Customs Paid 

Exact Address of 
Delivery/Installation Location 

Tal Abbas El Gharbi, North Lebanon 

Delivery Date The overall term of execution of this Contract is six (6) 
months,effective one week after Contract’s signature date. 

Customs, if needed, clearing 
shall be done by: 

 

☒ Supplier 

Inspection upon delivery Refer to Section 3a – Scope of Works 

Installation Requirements Refer to Section 3a – Scope of Works 

Testing Requirements  Refer to Section 3a – Scope of Works 

Scope of Training on Operation 
and Maintenance 

Refer to Section 3a – Scope of Works 

Commissioning Refer to Section 3a – Scope of Works 

Technical Support Requirements Refer to Section 3a – Scope of Works 

 
Payment Terms (max. advanced 
payment is 20% of total price as 
per UNDP policy) 
 

The payment must be submitted as per the below milestones 
upon completion and engineer’s acceptance of the works: 

 First payment: 15% upon submitting an approved work 
plan, the required insurances and completion of 15% of the 
works. 

 Second payment: 30% upon completion of 45% of the 
approved works by the engineer 

 Third payment: 30% upon completion of 75% of the 
approved works by the engineer 

 Fourth payment: 25% upon completion of 100% of the 
works and the approval of the Engineer. 
 

 In each of the payments, the contractor shall attach the 
following:  

IV. The mentioned documents in the paragraph 11 
“reporting of the project”, item B 

V. any non-conformity submittal issued 
VI. BOQ showing the current executed percentage for 

each item, the previous percentage executed in last 
payment, the difference between current & last 
percentage of the executed works, the amount to 
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be paid for each item 
 

 All the above must be stamped by the contractor 

 Any payment must be submitted through document 
submittal. 

 The shown executed works in the payment must be 
approved by the site engineer. 

 
The Contractor shall be paid based on the budget and BOQs 
presented. 

 
Conditions for Release of 
Payment 

☒ Successful Completion of Requested Works 

☒ Testing 

☒ UNDP Acceptance 

After-sale services required ☒ Technical Support 

All documentations, including 
catalogs, instructions and 
operating manuals, shall be in 
this language  

☒ English         
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Section 4: Bid Submission Form6 

(This should be written in the Letterhead of the Bidder.  Except for indicated 
fields, no changes may be made in this template.) 

Insert: Location 
Insert: Date 

To: UNDP Lebanon, Procurement Unit 
 
Dear Sir/Madam: 
 
 We, the undersigned, hereby offer to supply the goods and related services required for 
the Installation Of The Sewage Network System “Phase II” In Tell Abbas Al Gharbi in accordance with 
your Invitation to Bid dated June 19 2017. We are hereby submitting our Bid, which includes the 
Technical Bid and Price Schedule. 
 

We hereby declare that: 
 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification;  
b) We are currently not on the removed or suspended vendor list of the UN or other such lists 

of other UN agencies, nor are we associated with, any company or individual appearing on 
the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could impair 
our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently employed by 
the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of 

Requirements and Technical Specifications describing the duties and responsibilities required of 
us in this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this ITB. 
 

We agree to abide by this Bid for : 120 days. 
 
 We undertake, if our Bid is accepted, to initiate the supply of goods and provision of 
related services not later than the date indicated in the Data Sheet. 

 
We fully understand and recognize that UNDP is not bound to accept this Bid, that we 

shall bear all costs associated with its preparation and submission, and that UNDP will in no case 
be responsible or liable for those costs, regardless of the conduct or outcome of the evaluation. 
 

                                                 
6 No deletion or modification may be made in this form.  Any such deletion or modification may lead to 
the rejection of the Bid. 
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 We remain, 
 

Yours sincerely, 
 

Authorized Signature [In full and initials]:    
Name and Title of Signatory:    
Name of Firm:    

            Contact Details:            

 

[Please mark this letter with your corporate seal, if available] 
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Section 5: Documents Establishing the Eligibility and Qualifications of 
the Bidder 

Bidder Information Form7 
 

Date: [insert date (as day, month and year] of Bid Submission]  
ITB No.: LEB/CO ITB/108/17 

 
Page ________of ________ pages 

 

1.  Bidder’s Legal Name  [insert Bidder’s legal name]  

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 

 

6. No. of staff in each Country 

 

7.Years of Operation in each Country 

 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country of 
registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any)  

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 
outcomes, if already resolved.  

12.  Bidder’s Authorized Representative Information 

     Name: [insert Authorized Representative’s name]  
     Address: [insert Authorized Representative’s Address] 
     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 
     Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

                                                 
7 The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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14. Attached are copies of original documents of:   

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or Letter of 
Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

☐ If case of Government corporation or Government-owned/controlled entity, documents establishing 
legal and financial autonomy and compliance with commercial law. 
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Joint Venture Partner Information Form (if Registered)8 
 

Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: [LEB/CO ITB/108/17] 

 
Page ________ of ________ pages 

 

1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 
Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 
registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

 

10.  Latest Credit Rating (if any): Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 

outcomes, if already resolved. Click here to enter text. 

13. JV’s Party Authorized Representative Information 

Name: [insert name of JV’s Party authorized representative] 
Address: [insert address of JV’s Party authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original documents] 

☐ All eligibility document requirements listed in the Data Sheet 

☐ Articles of Incorporation or Registration of firm named in 2. 

☐ In case of government owned entity, documents establishing legal and financial autonomy and compliance 
with commercial law. 

 

                                                 
8 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations 

to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form9 

 

Installation of The Sewage Network System “Phase II” In Tell Abbas Al Gharbi 

LEB/CO ITB/108/17 

 

Name of Bidding Organization / Firm:  

Country of Registration:   

Name of Contact Person for this Bid:  

Address:  

Phone / Fax:  

Email:  

 

 
SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the 
performance of this requirement.  
 
1.1 Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm submitting 
the Bid, its legal mandates/authorized business activities, the year and country of incorporation, and 
approximate annual budget, etc.  Include reference to reputation, or any history of litigation and arbitration in 
which the organisation / firm has been involved that could adversely affect or impact the delivery of goods 
and/or performance of related services, indicating the status/result of such litigation/arbitration. 
 
1.2. Financial Capacity:  Based on the latest Audited Financial Statement (Income Statement and Balance Sheet) 
describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to engage into the contract.  
Include any indication of credit rating, industry rating, etc. 
 
1.3. Track Record and Experiences:  Provide the following information regarding corporate experience within 
at least the last five (5) years which are related or relevant to those required for this Contract.   
 

Name of 
project 

Client Contract 
Value 

Period of 
activity 

Types of 
activities 

undertaken 

Status or Date 
Completed 

References 
Contact Details 
(Name, Phone, 

Email) 

       

       

       

       

 
 

                                                 
9 Technical Bids not submitted in this format may be rejected.  
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SECTION  2 -  SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific 
components proposed, addressing the requirements, as specified, point by point; providing a detailed 
description of the essential performance characteristics proposed; and demonstrating how the proposed bid 
meets or exceeds the specifications. 
 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating clearly how 
they comply with the technical specifications required by the ITB (see below table); describe how the 
organisation/firm will supply the goods and any related services, keeping in mind the appropriateness to local 
conditions and project environment. 

 
Item 
No. 

Description/ 
Specification of 

Goods 

 
Source/ 

Manufacturer 

 
Country 
of Origin 

 
Qty 

Quality Certificate/ Export 
Licences, etc.  (indicate all 

that applies and if attached) 

      

      

A supporting document with full details may be annexed to this section 
 

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal 
technical and quality assurance review mechanisms, all the appropriate quality certificates, export licenses 
and other documents attesting to the superiority of the quality of the goods and technologies to be supplied.   
 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for this project 
for reporting to the UNDP and partners, including a reporting schedule.  
 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage of 
the work, the rationale for such, and the roles of the proposed sub-contractors.  Special attention should be 
given to providing a clear picture of the role of each entity and how everyone will function as a team.  
 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this project 
that may impact achievement and timely completion of expected results as well as their quality.  Describe 
measures that will be put in place to mitigate these risks. 
 
2.6 Implementation Timelines:  The Bidder shall submit a Gantt Chart or Project Schedule indicating the 
detailed sequence of activities that will be undertaken and their corresponding timing.    
 
2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations that are 
planned for the implementation of the project.  Special attention should be given to providing a clear picture 
of the role of each entity and how everyone will function as a team.  Letters of commitment from partners and 
an indication of whether some or all have successfully worked together on other previous projects is 
encouraged.  
 
2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this 
project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 
 
2.9 Statement of Full Disclosure:  This is intended to disclose any potential conflict in accordance with the 
definition of “conflict” under Section 4 of this document, if any. 
 
2.10 Other: Any other comments or information regarding the bid and its implementation.   
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SECTION 3: PERSONNEL 

 
3.1 Management Structure: Describe the overall management approach toward planning and implementing the 
contract.  Include an organization chart for the management of the contract, if awarded. 
 
3.2 Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each personnel 
involved in the implementation of the contract.  Where the expertise of the personnel is critical to the success 
of the contract, UNDP will not allow substitution of personnel whose qualifications had been reviewed and 
accepted during the bid evaluation.  (If substitution of such a personnel is unavoidable, substitution or 
replacement will be subject to the approval of UNDP. No increase in costs will be considered as a result of any 
substitution). 
 
3.3 Qualifications of Key Personnel.  Provide the CVs for key personnel (Team Leader, Managerial and general 
staff) that will be provided to support the implementation of this project. CVs should demonstrate qualifications 
in area of expertise relevant to the Contract.  Please use the format below: 
 

Name:  

Role in Contract Implementation:  

Nationality:   

Contact information:  

Countries of Relevant Work Experience:  

Language Skills:   

Education and other Qualifications:  

Summary of Experience:     Highlight experience in the region and on similar projects.  

Relevant Experience (From most recent): 

Period:  From – To Name of activity/ Project/ funding 
organisation, if applicable: 

Job Title and Activities 
undertaken/Description of 
actual role performed:  

e.g. June 2010-January 2011   

Etc.   

Etc.    

References (minimum of 3): 
 

Name 
Designation 
Organization 
Contact Information – Address; Phone; Email; etc. 

Declaration: 
 
I confirm my intention to serve in the stated position and present availability to serve for the term of the 
proposed contract.  I also understand that any wilful misstatement described above may lead to my 
disqualification, before or during my engagement. 
 
_________________________________________________                                  
__________________________ 
Signature of the Nominated Team Leader/Member                                                Date Signed 
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Section 7: Price Schedule Form10 

 
The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders. 
 
The Price Schedule must provide a detailed cost breakdown of all goods and related services to 
be provided, from unit price to lot prices. Separate figures must be provided for each functional 
grouping or category, if any. 
 
Any estimates for cost-reimbursable items, such as travel of experts and out-of-pocket expenses, 
should be listed separately. 
 
The format shown on the following pages is suggested for use as a guide in preparing the Price 
Schedule. The format includes specific expenditures, which may or may not be required or 
applicable but are indicated to serve as examples. 
 
A.  Cost Breakdown per Deliverable Items* 

 
No. Deliverables 

[list them as referred to in 
the ITB] 

 
Expected Date of 

Delivery/Completion 

 
Percentage of Total 

Price 

Price 
(Lump Sum, All 

Inclusive) 

1 GENERAL REQUIREMENTS  [Percentage (weight) of 
each deliverable over 
the total price for the  
payment purposes, as 
per ITB)  

 

2 EARTHWORKS    

3 SEWER NETWORKS    

 Total   100%   
* This shall be the basis of payment tranches  

 
 
B. Cost Breakdown by Cost Component:  

 
The Bidders are requested to provide the cost breakdown for the above given prices for each 
deliverable based on the following format. UNDP shall use the cost breakdown for the price 
reasonability assessment purposes as well as the calculation of price in the event that both 
parties have agreed for additional set of goods and/or related services.  
 
 
                                                 
10 No deletion or modification may be made in this form.  Any such deletion or modification may lead to the 
rejection of the Bid. 
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Deliverables and 
Sub-Components 

 
(a) 

Quantity 

 
 

Country 
of Origin 

 
(b) 

Unit 
Price 

 
(c )=(a)x(b) 

Total Cost of 
Goods 

 
Brief 

Description 
of Related 
Services 

 
(d ) 

Cost of 
Related 
Services 

 
(c ) + (d) 

Total 
Price 

I. Deliverable 1         
Sub-Component 1        
Sub-Component 2        
Sub-Component 3        
II. Deliverable 2        
Sub-Component 1        
Sub-Component 2        
Sub-Component 3        
III. Deliverable 2        
Sub-Component 1        
Sub-Component 2        
Sub-Component 3        
        
 
GRAND TOTAL 
PRICE 
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Section 8: FORM FOR BID SECURITY 

(This must be finalized using the official letterhead of the Issuing Bank.  Except 
for indicated fields, no changes may be made in this template.) 

 

 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a Bid 

to UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate 
ITB title] (hereinafter called “the Bid”): 
 

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank 
Guarantee by a recognized bank for the sum specified therein as security in the event that the Bidder: 
  

a) Fails to sign the Contract after UNDP has awarded it;  
b) Withdraws its Bid after the date of the opening of the Bid; 
c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or 
d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as 

a condition to rendering the contract effective. 
 
AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in 
the types and proportions of currencies in which the Price Bid is payable, and we undertake to pay you, 
upon your first written demand and without cavil or argument, any sum or sums within the limits of 
[amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 

This guarantee shall be valid until   30 days after the date of validity of the bids. 
 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 

Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 
 



49 
 

 

Section 9: FORM FOR PERFORMANCE SECURITY11 

(This must be finalized using the official letterhead of the Issuing Bank.  Except 
for indicated fields, no changes may be made in this template.) 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods 
and execute related services Click here to enter text. (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligations in accordance with the Contract: 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such 
sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of [amount of guarantee as aforesaid] without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a 
certificate of satisfactory performance and full completion of services by the Contractor. 
 
 
 

 

 

 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date ....................................................................................................................... 
 
Name of Bank ......................................................................................................... 
 
Address ................................................................................................................. 

 

                                                 
11 If the RFP requires the submission of a Performance Security, which shall be made  a condition to the signing and effectivity of 

the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template 
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Section 10: General Terms and Conditions for Civil Works 
1. Definitions  
2. Singular and Plural  
3. Headings or Notes  
4. Legal Relationships  
5. General Duties/Powers of Engineer  
6. Contractor's General Obligations/Responsibilities  
7. Assignment and Subcontracting  
8. Drawings  
9. Work Book  
10. Performance Security  
11. Inspection of Site  
12. Sufficiency of Tender  
13. Programme of Work to be Furnished  
14. Weekly Site Meeting  
15. Change Orders  
16. Contractor's Superintendence  
17. Contractor's Employees  
18. Setting-Out  
19. Watching and Lighting  
20. Care of Works  
21. Insurance of Works, Etc.  
22. Damage to Persons and Property  
23. Liability Insurance  
24. Accident or Injury to Workmen  
25. Remedy on Contractor's Failure to Insure  
26. Compliance with Statutes, Regulations, Etc.  
27. Fossils, Etc.  
28. Copyright, Patents and Other Proprietary Rights, and Royalties  
29. Interference With Traffic and Adjoining Properties  
30. Extraordinary Traffic and Special Loads  
31. Opportunities for Other Contractors  
32. Contractor to Keep Site Clean  
33. Clearance of Site on Substantial Completion  
34. Labour  
35. Returns of Labour, Plant, Etc.  
36. Materials, Workmanship and Testing  
37. Access to Site  
38. Examination of Work Before Covering Up  
39. Removal of Improper Work and Materials  
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40. Suspension of Work  
41. Possession of Site  
42. Time for Completion  
43. Extension of Time for Completion  
44. Rate of Progress  
45. Liquidated Damages for Delay  
46. Certificate of Substantial Completion  
47. Defects Liability  
48. Alterations, Additions and Omissions  
49. Plant, Temporary Works and Materials  
50. Approval of Materials, Etc., Not Implied  
51. Measurement of Works  
52. Liability of the Parties  
53. Authorities  
54. Urgent Repairs  
55. Increase and Decrease of Costs  
56. Taxation  
57. Blasting  
58. Machinery  
59. Temporary Works and Reinstatement  
60. Photographs and Advertising  
61. Prevention of Corruption  
62. Date Falling on Holiday  
63. Notices  
64. Language, Weights and Measures  
65. Records, Accounts, Information and Audit  
66. Force Majeure  
67. Suspension by the UNDP  
68. Termination by the UNDP  
69. Termination by the Contractor  
70. Rights and Remedies of the UNDP  
71. Settlement of Disputes  
72. Privileges and Immunities  
73. Security  
74. Audit and Investigations  
75. Anti-Terrorism  
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1. DEFINITIONS  
 
For the purpose of the Contract Documents the words and expressions below shall have the 
following meanings:  
a) "Employer" means the United Nations Development Programme (UNDP).  
 
b) "Contractor" means the person whose tender has been accepted and with whom the 
Contract has been entered into.  
 
c) "Engineer" means the person whose services have been engaged by UNDP to administer the 
Contract as provided therein, as will be notified in writing to the Contractor.  
 
d) "Contract" means the written agreement between the Employer and the Contractor, to 
which these General Conditions are annexed.  
 
e) "The Works" means the works to be executed and completed under the Contract.  
 
f) "Temporary Works" shall include items to be constructed which are not intended to be 
permanent and form part of the Works.  
 
g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 
Contract and any modification thereof or addition thereto furnished by the Engineer or 
submitted by the Contractor and approved in writing by the Engineer in accordance with the 
Contract.  
 
h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, 
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to 
them.  
 
i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 
execution and completion of the Works and for remedying of any defects therein in accordance 
with the Contract.  
 
j) "Site" means the land and other places on, under, in or through which the Works or 
Temporary Works are to be constructed.  
 
2. SINGULAR AND PLURAL  
 
Words importing persons or parties shall include firms or companies and words importing the 
singular only shall also include the plural and vice versa where the context requires.  
3. HEADINGS OR NOTES  
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The headings or notes in the Contract Documents shall not be deemed to be part thereof or be 
taken into consideration in their interpretation.  
4. LEGAL RELATIONSHIPS  
 
The Contractor and the sub-contractor(s), if any, shall have the status of an independent 
contractor vis-à-vis the Employer. The Contract Documents shall not be construed to create any 
contractual relationship of any kind between the Engineer and the Contractor, but the Engineer 
shall, in the exercise of his duties and powers under the Contract, be entitled to performance 
by the Contractor of its obligations, and to enforcement thereof. Nothing contained in the 
Contract Documents shall create any contractual relationship between the Employer or the 
Engineer and any subcontractor(s) of the Contractor.  
5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract 
Documents. In particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during 
construction and until final payment is due. The Engineer shall advise and consult with the 
Employer. The Employer's instructions to the Contractor shall be forwarded through the 
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the extent 
provided in the Contract Documents as they may be amended in writing in accordance with the 
Contract. The duties, responsibilities and limitations of authority of the Engineer as the 
Employer's representative during construction as set forth in the Contract shall not be modified 
or extended without the written consent of the Employer, the Contractor and the Engineer.  
 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 
familiarize himself generally with the progress and quality of the Works and to determine in 
general if the Works are proceeding in accordance with the Contract Documents. On the basis 
of his on-site observations as an Engineer, he shall keep the Employer informed of the progress 
of the Works.  
 
d) The Engineer shall not be responsible for and will not have control or charge of construction 
means, methods, techniques, sequences or procedures, or for safety precautions and programs 
in connection with the Works or the Temporary Works. The Engineer shall not be responsible 
for or have control or charge over the acts or omissions of the Contractor (including the 
Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-
contractors or any of their agents or employees, or any other persons performing services for 
the Works, except if such acts or omissions are caused by the Engineer's failure to perform his 
functions in accordance with the contract between the Employer and the Engineer.  
 
e) The Engineer shall at all times have access to the Works wherever and whether in 
preparation or progress. The Contractor shall provide facilities for such access so that the 
Engineer may perform his functions under the Contract.  
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f) Based on the Engineer's observations and an evaluation of the documentation submitted by 
the Contractor together with the invoices, the Engineer shall determine the amounts owed to 
the Contractor and shall issue Certificates for Payment as appropriate.  
g) The Engineer shall review and approve or take other appropriate action upon the 
Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for 
conformity with the design concept of the Works and with the provisions of the Contract 
Documents. Such action shall be taken with reasonable promptness so as to cause no delay. 
The Engineer's approval of a specific item shall not indicate approval of an assembly of which 
the item is a component.  
 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the 
performance thereunder by the Contractor. All interpretations and orders of the Engineer shall 
be consistent with the intent of and reasonably inferable from the Contract Documents and 
shall be in writing or in the form of drawings. Either party may make a written request to the 
Engineer for such interpretation. The Engineer shall render the interpretation necessary for the 
proper execution of the Works with reasonable promptness and in accordance with any time 
limit agreed upon. Any claim or dispute arising from the interpretation of the Contract 
Documents by the Engineer or relating to the execution or progress of the Works shall be 
settled as provided in Clause 71 of these General Conditions.  
 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve 
the Contractor of any of his obligations under the Contract nor to order any work involving 
delay in completion of the Works or any extra payment to the Contractor by the Employer, or 
to make any variations to the Works.  
 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint 
another suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract 
Documents. Whenever, in his opinion, he considers it necessary or advisable for the 
implementation of the intent of the Contract Documents, he will have authority to require 
special inspection or testing of the work whether or not such work be then fabricated, installed 
or completed. However, neither the Engineer's authority to act nor any reasonable decision 
made by him in good faith either to exercise or not to exercise such authority shall give rise to 
any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their 
agents or employees, or any other person performing services for the Works.  
 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and 
Final Completion, shall receive and forward to the Employer for the Employer's review written 
warranties and related documents required by the Contract and assembled by the Contractor, 
and shall issue a final Certificate for Payment upon compliance with the requirements of Clause 
47 hereof and in accordance with the Contract.  
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m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 
Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 
Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities 
and limitations of authority of any such Engineer's Representative(s).  
 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  
 
The Contractor shall execute and complete the Works and remedy any defects therein in strict 
accordance with the Contract, with due care and diligence and to the satisfaction of the 
Engineer, and shall provide all labor, including the supervision thereof, materials, 
Constructional Plant and all other things, whether of a temporary or permanent nature, 
required in and for such execution, completion and remedying of defects, as far as the necessity 
for providing the same is specified in or is reasonably to be inferred from the Contract. The 
Contractor shall comply with and adhere strictly to the Engineer's instructions and directions on 
any matter, touching or concerning the Works.  
6.2 Responsibility for Site Operations  
The Contractor shall take full responsibility for the adequacy, stability and safety of all site 
operations and methods of construction, provided that the Contractor shall not be responsible, 
except as may be expressly provided in the Contract, for the design or specification of the 
Permanent Works or of any Temporary Works prepared by the Engineer.  
6.3. Responsibility for Employees  
 
The Contractor shall be responsible for the professional and technical competence of his 
employees and will select for work under this Contract, reliable individuals who will perform 
effectively in the implementation of the Contract, respect local customs and conform to a high 
standard of moral and ethical conduct.  
6.4. Source of Instructions  
 
The Contractor shall neither seek nor accept instructions from any authority external to the 
Employer, the Engineer or their authorized representatives in connection with the performance 
of his services under this Contract. The Contractor shall refrain from any action which may 
adversely affect the Employer and shall fulfill his commitments with fullest regard for the 
interest of the Employer.  
6.5. Officials Not to Benefit  
 
The Contractor warrants that no official of the Employer has been or shall be admitted by the 
Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The 
Contractor agrees that breach of this provision is a breach of an essential term of the Contract.  
6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
 
The Contractor shall not advertise or otherwise make public the fact that he is performing, or 
has performed services for the Employer or use the name, emblem or official seal of the 
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Employer or the United Nations or any abbreviation of the name of the Employer or the United 
Nations for advertising purposes or any other purposes.  
6.7. Confidential Nature of Documents  
 
All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the Contract 
shall be the property of the Employer, shall be treated as confidential and shall be delivered 
only to the duly authorized representative of the Employer on completion of the Works; their 
contents shall not be made known by the Contractor to any person other than the personnel of 
the Contractor performing services under this Contract without the prior written consent of the 
Employer.  
7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1. Assignment of Contract  
 
The Contractor shall not, except after obtaining the prior written approval of the Employer, 
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any 
of the Contractor's rights, claims or obligations under the Contract.  
7.2. Subcontracting  
 
In the event the Contractor requires the services of subcontractors, the Contractor shall obtain 
the prior written approval of the Employer for all such subcontractors. The approval of the 
Employer shall not relieve the Contractor of any of his obligations under the Contract, and the 
terms of any subcontract shall be subject to  
and be in conformity with the provisions of the Contract.  
7.3. Assignment of Subcontractor's Obligations  
 
In the event of a subcontractor having undertaken towards the Contractor in respect of the 
work executed or the goods, materials, Plant or services supplied by such subcontractor for the 
Works, any continuing obligation extending for a period exceeding that of the Defects Liability 
Period under the Contract, the Contractor  
shall at any time after the expiration of such Period, assign to the Employer, at the Employer's 
request and cost, the benefit of such obligation for the unexpired duration thereof.  
8. DRAWINGS  
 
8.1. Custody of drawings  
 
The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall 
be furnished to the Contractor free of cost. The Contractor shall provide and make at his own 
expense any further copies required by him. At the completion of the Works, the Contractor 
shall return to the Employer all drawings provided under the Contract.  
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8.2. One copy of Drawings to be kept on Site  
 
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the Site and the same shall at all reasonable times be available for inspection and 
use by the Engineer and by any other person authorized in writing by the Engineer.  
8.3. Disruption of Progress  
 
The Contractor shall give written notice to the Engineer whenever planning or progress of the 
Works is likely to be delayed or disrupted unless any further drawing or order, including a 
direction, instruction or approval, is issued by the Engineer within a reasonable time. The notice 
shall include details of drawing or order required and of why and by when it is required and of 
any delay or disruption likely to be suffered if it is late.  
9. WORK BOOK  
 
The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and 
two copies. The Engineer shall have full authority to issue new orders, drawings and 
instructions to the Contractor, from time to time and as required for the correct execution of 
the Works. The Contractor shall be bound to follow such orders, drawings and instructions.  
Every order shall be dated and signed by the Engineer and the Contractor, in order to account 
for its receipt.  
Should the Contractor want to refuse an order in the Work Book, he shall so inform the 
Employer, through the Engineer, by means of an annotation in the Work Book made within 
three (3) days from the date of the order that the Contractor intends to refuse. Failure by the 
Contractor to adhere to this procedure shall result in the order being deemed accepted with no 
further possibility of refusal.  
The original of the Work Book shall be delivered to the Employer at the time of Final 
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the 
Contractor.  
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall 
on signature of the Contract furnish the Employer with a Performance Security issued for the 
benefit of the Employer. The amount and character of such security (bond or guarantee) shall 
be as indicated in the Contract.  
 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance 
company or accredited bank, in the format included in Appendix I to these General Conditions, 
and must be valid up to twenty-eight days after issuance by the Engineer of the Certificate of 
Final Completion. The Performance Bond or Bank Guarantee shall be returned to the 
Contractor within twenty-eight days after the issuance by the Engineer of the Certificate of 
Final Completion, provided that the Contractor shall have paid all money owed to the Employer 
under the Contract.  
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c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 
insolvent or its right to do business in the country of execution of the Works is terminated, the 
Contractor shall within five (5) days thereafter substitute another bond or guarantee and 
surety, both of which must be acceptable to the Employer.  
11. INSPECTION OF SITE  
 
The Contractor shall be deemed to have inspected and examined the site and its surroundings 
and to have satisfied himself before submitting his Tender and signing the Contract as to all 
matters relative to the nature of the land and subsoil, the form and nature of the Site, details 
and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, the 
quantities and nature of the work and materials necessary for the completion of the Works, the 
means of access to the Site, and the accommodation he may require, and in general to have 
himself obtained all necessary information as to risk contingencies, climatic, hydrological and 
natural conditions and other circumstances which may influence or affect his Tender, and no 
claims will be entertained in this connection against the Employer.  
12. SUFFICIENCY OF TENDER  
 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his Tender for the construction of the Works and of the rates and prices, 
which rates and prices shall, except in so far as it is otherwise provided in the Contract, cover all 
his obligations under the Contract and all matters and things necessary for the proper 
execution and completion of the Works.  
13. PROGRAMME OF WORK TO BE FURNISHED  
 
Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for 
his consent a detailed Programme of Work showing the order of procedure and the method in 
which he proposes to carry out the Works. In preparing his Programme of Work the Contractor 
shall pay due regard to the priority required by certain works. Should the Engineer, during the 
progress of work, require further modifications to the Programme of Work, the Contractor shall 
review the said program. The Contractor shall also whenever required by the Engineer submit 
particulars in writing of the Contractor's arrangements for carrying out the Works and of the 
Constructional Plant and Temporary Works which the Contractor intends to supply, use or 
construct as the case may be. The submission of such program, or any modifications thereto, or 
the particulars required by the Engineer, shall not relieve the Contractor of any of his duties or 
obligations under the Contract nor shall the incorporation of any modification to the 
Programme of Work either at the commencement of the contract or during its course entitle 
the Contractor to any additional payments in consequence thereof.  
14. WEEKLY SITE MEETING  
 
A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, 
the representative of the Contractor and the Engineer or the Engineer's Representative, in 
order to verify that the Works are progressing normally and are executed in accordance with 
the Contract.  
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15. CHANGE ORDERS  
 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means 
of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are 
deemed necessary by the Engineer.  
 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  
 
The Contractor shall provide all necessary superintendence during the execution of the Works 
and as long thereafter as the Engineer may consider necessary for the proper fulfillment of the 
Contractor's obligations under the Contract. The Contractor or a competent and authorized 
agent or representative of the Contractor approved in writing by the Engineer, which approval 
may at any time be withdrawn, shall be constantly on the site and shall devote his entire time 
to the superintendence of the Works. Such authorized agent or representative shall receive on 
behalf of the Contractor directions and instructions from the Engineer. If the approval of such 
agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2) 
hereinafter, or if the removal of such agent or representative shall be requested by the 
Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after 
receiving notice of such withdrawal remove the agent or representative from the Site, and 
replace him by another agent or representative approved by the Engineer. Notwithstanding the 
provision of Clause 17(2) hereinafter, the Contractor shall not thereafter employ, in any 
capacity whatsoever, a removed agent or representative again on the Site.  
17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and 
completion of the Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and 
such sub-agent foremen and leading hands as are competent to give proper supervision to the 
work they are required to supervise, and  
 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely 
execution and completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 
from the Works any person employed by the Contractor in or about the execution or 
completion of the Works, who in the opinion of the Engineer is misconducting himself, or is 
incompetent or negligent in the proper performance of his duties, or whose employment is 
otherwise considered reasonably by the Engineer to be undesirable, and such person shall not 
be again employed on the Site without the written permission of the Engineer. Any person so 
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removed from the Works shall be replaced as soon as reasonably possible by a competent 
substitute approved by the Engineer.  
 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the 
Site any agent, representative or other personnel who does not conform to the standards set 
forth in paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be 
considered as  
termination in part or in whole of this Contract. All costs and additional expenses resulting from 
any withdrawal or replacement for whatever reason of any of the Contractor's personnel shall 
be at the Contractor's expense.  
 
18. SETTING-OUT  
 
The Contractor shall be responsible for the true and proper setting out of the Works in relation 
to original points, lines and levels of reference given by the Engineer in writing and for the 
correctness of the position, levels, dimensions and alignment of all parts of the Works and for 
the provision of all necessary instruments, appliances and labor in connection therewith. If, at 
any time during the progress of the Works, any error shall appear or arise in the position, levels, 
dimensions or alignment of any part of the Works, the Contractor, on being required so to do 
by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer.  
19. WATCHING AND LIGHTING  
 
The Contractor shall in connection with the Works provide and maintain at his own cost all 
lights, guards, fencing and watching when and where necessary or required by the Engineer or 
by any duly constituted authority for the protection of the Works and the materials and 
equipment utilized therefor or for the safety and convenience of the public or others.  
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated 
in the Certificate of Substantial Completion, the Contractor shall take full responsibility for the 
care thereof and of all Temporary Works. In the event that any damage or loss should happen 
to the Works or to any part thereof or to any Temporary Works from any cause whatsoever 
(save and except as shall be due to Force Majeure as defined in Clause 66 of these General 
Conditions), the Contractor shall at his own cost repair and make good the same so that, at 
completion, the Works shall be in good order and condition and in conformity in every respect 
with the requirements of the Contract and the Engineer's instructions. The Contractor shall also 
be liable for any damage to the Works occasioned by him in the course of any operations 
carried out by him for the purpose of complying with his obligations Clause 47 hereof.  
 
b) The Contractor shall be fully responsible for the review of the Engineering design and details 
of the Works and shall inform the Employer of any mistakes or incorrectness in such design and 
details which would affect the Works.  
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21. INSURANCE OF WORKS, ETC.  
 
Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor 
shall insure immediately following signature of this Contract, in the joint names of the Employer 
and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or 
damage from whatever cause arising, other than cause of Force majeure as defined in clause 66 
of these General Conditions, and (b) against loss or damage for which the Contractor is 
responsible, in such manner that the Employer and the Contractor are covered for the period 
stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability Period for 
loss or damage arising from a cause occurring prior to the commencement of the Defects 
Liability Period and for any loss or damage occasioned by the Contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under Clause 47 
hereof:  
a) The Works, together with the materials and Plant for incorporation therein, to their full 
replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to 
cover any additional costs of and incidental to the rectification of loss or damage including 
professional fees and the cost of demolishing and removing any part of the Works and of 
removing debris of whatsoever nature;  
 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 
replacement value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and the Contractor shall, whenever required, 
produce to the Engineer the policy or policies of insurance and the receipts for payment of the 
current premiums.  
22. DAMAGE TO PERSONS AND PROPERTY  
 
The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold 
and save harmless and defend at his own expense the Employer, its officers, agents, employees 
and servants from and against all suits, claims, demands, proceedings, and liability of any 
nature or kind, including costs and expenses, for injuries or damages to any person or any 
property whatsoever which may arise out of or in consequence of acts or omissions of the 
Contractor or its agents, employees, servants or subcontractors in the execution of the 
Contract. The provision of this Clause shall extend to suits, claims, demands, proceedings and 
liability in the nature of workmen's compensation claims and arising out of the use of patented 
inventions and devices. Provided always that nothing herein contained shall be deemed to 
render the Contractor liable for or in respect of or with respect to:  
a) The permanent use or occupation of land by the Works or any part thereof;  
 
b) The right of the Employer to construct the Works or any part thereof on, over, under, or 
through any land.  
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c) Interference whether temporary or permanent with any right of light, airway or water or 
other easement or quasi-easement which is the unavoidable result of the construction of the 
Works in accordance with the Contract.  
 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the 
Employer, his agents, servants or other contractors, done or committed during the validity of 
the Contract.  
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  
 
Before commencing the execution of the Works, but without limiting his obligations and 
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any 
death, material or physical damage, loss or injury which may occur to any property, including 
that of the Employer or to any person, including any employee of the Employer by or arising out 
of the execution of the Works or in the carrying out of the Contract, other than due to the 
matters referred to in the proviso to Clause 22 hereof.  
23.2. Minimum Amount of Liability Insurance  
 
Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and for at least the amount specified in the 
contract. The Contractor shall, whenever required by the Employer or the Engineer, produce to 
the Engineer the policy or policies of insurance and the receipts for payment of the current 
premiums.  
23.3. Provision to Indemnify Employer  
 
The insurance policy shall include a provision whereby, in the event of any claim in respect of 
which the Contractor would be entitled to receive indemnity under the policy, being brought or 
made against the Employer, the insurer shall indemnify the Employer against such claims and 
any costs, charges and expenses in respect thereof.  
24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workman or other person in 
the employment of the Contractor or any sub-Contractor, save and except an accident or injury 
resulting from any act or default of the Employer, his agents or servants. The Contractor shall 
indemnify, hold and save harmless the Employer against all such damages and compensation, 
save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto.  
 
b) Insurance Against Accident, etc., to Workmen  
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The Contractor shall insure against such liability with an insurer approved by the Employer, 
which approval shall not be unreasonably withheld, and shall continue such insurance during 
the whole of the time that any persons are employed by him for the Works and shall, when 
required, produce to the Engineer such policy of insurance and the receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any 
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the subcontractor shall have insured against the liability in respect of such persons in 
such manner that the Employer is indemnified under the policy but the Contractor shall require 
such subcontractor to produce to the Engineer when required such policy of insurance and the 
receipt for the current premium, and obtain the insertion of a provision to that effect in its 
contract with the subcontractor.  
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  
 
If the Contractor shall fail to effect and keep in force any of the insurances referred to in 
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect under 
the terms of the Contract, the Employer may in any such case effect and keep in force any such 
insurance and pay such premium as may be necessary for that purpose and from time to time 
deduct the amount so paid by the Employer as aforesaid from any monies due or which may 
become due to the Contractor, or recover the same as a debt due from the Contractor.  
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid 
by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or 
other duly constituted authority in relation to the execution of the Works or of any Temporary 
Works and by the Rules and Regulations of all public bodies and companies whose property or 
rights are affected or may be affected in any way by the Works or any Temporary Works.  
 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, 
Regulations, By-laws or requirements of any such local or other authority which may be 
applicable to the Works and shall keep the Employer indemnified against all penalties and 
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-laws 
or requirements.  
 
27. FOSSILS, ETC.  
 
All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the Site of the Works shall as between the 
Employer and the Contractor be deemed to be the absolute property of the Employer and the 
Contractor shall take reasonable precautions to  
prevent his workmen or any other persons from removing or damaging any such article or thing 
and shall immediately upon discovery thereof and before removal acquaint the Employer of 
such discovery and carry out at the expense of the Employer the Engineer's orders as to the 
disposal of the same.  
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
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a) The Contractor shall hold harmless and fully indemnify the Employer from and against all 
claims and proceedings for or on account of infringement of any patent rights, design 
trademark or name or other protected rights in respect of any Plant, equipment, machine, work 
or material used for or in connection with the Works or Temporary Works and from and against 
all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto, except where such infringement results from compliance with 
the design or Specification provided by the Engineer.  
 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, 
rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 
materials required for the Works or Temporary Works.  
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 
All operations necessary for the execution of the Works and for the Construction of any 
Temporary Works shall, so far as compliance with the requirements of the Contract permits, be 
carried on so as not to interfere unnecessarily or improperly with the public convenience, or 
the access to, use and occupation of, public or private roads and footpaths to or of properties 
whether in the possession of the Employer or of any other person. The Contractor shall hold 
harmless and indemnify the Employer in respect of all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever arising out of or in relation to any such matters in so 
far as the Contractor is responsible therefor.  
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 
communicating with or on the routes to the Site from being damaged by any traffic of the 
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use 
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably 
arise from the moving of plant and material from and to the Site shall be limited as far as 
reasonably possible and so that no unnecessary damage may be occasioned to such roads and 
bridges.  
 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 
machinery, preconstructed units or parts of units of work, or other thing, over part of a road or 
bridge, the moving whereof is likely to damage any such road or bridge unless special 
protection or strengthening is carried out, then the Contractor shall before moving the load on 
to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and 
shall pay for the cost of strengthening any such bridge or altering or improving any such road to 
avoid such damage, and the Contractor shall indemnify and keep the Employer indemnified 
against all claims for damage to any such road or bridge caused by such movement, including 
such claim as may be made directly against the Employer, and shall negotiate and pay all claims 
arising solely out of such damage.  
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31. OPPORTUNITIES FOR OTHER CONTRACTORS  
 
The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 
opportunities for carrying out their work to any other contractors employed by the Employer 
and their workmen and to the workmen of the Employer and of any other duly constituted 
authorities who may be employed in the execution on or near the Site of any work not included 
in the Contract or of any contract which the Employer may enter into in connection with or 
ancillary to the Works. If work by other contractors of the Employer as above-mentioned 
involves the Contractor in any direct expenses as a result of using his Site facilities, the 
Employer shall consider payment to the Contractor of such sum or sums as may be 
recommended by the Engineer.  
 
32. CONTRACTOR TO KEEP SITE CLEAN  
 
During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus 
materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works 
no longer required.  
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  
 
On the substantial completion of the Works, the Contractor shall clear away and remove from 
the Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind 
and leave the whole of the Site and Works clean and in a workmanlike condition to the 
satisfaction of the Engineer.  
34. LABOUR  
 
34.1 Engagement of Labour  
 
The Contractor shall make his own arrangements for the engagement of all labour local or 
otherwise.  
34.2 Supply of Water  
 
The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply 
of drinking and other water for the use of the Contractor's staff and work people.  
34.3 Alcoholic Drinks or Drugs  
 
The Contractor shall comply with Government laws and regulations and orders in force as 
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not 
allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents 
or employees.  
34.4 Arms and Ammunition  
 
The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  
34.5 Holiday and Religious Customs  
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The Contractor shall in all dealings with labour in his employ have due regard to all holiday, 
recognized festivals and religious or other customs.  
34.6 Epidemics  
 
In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with 
and carry out such regulations, orders, and requirements as may be made by the Government 
or the local medical or sanitary authorities for the purpose of dealing with and overcoming the 
same.  
34.7 Disorderly Conduct, etc.  
 
The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous 
or disorderly conduct by or amongst his employees and for the preservation of peace and the 
protection of persons and property in the neighborhood of the Works against the same.  
 
34.8 Observance by Sub-Contractors  
 
The Contractor shall be considered responsible for the observance of the above provisions by 
his Sub-Contractors.  
34.9 Legislation applicable to Labour  
 
The Contractor shall abide by all applicable legislation and regulation with regard to labour.  
35 RETURNS OF LABOUR, PLANT, ETC.  
 
The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in 
detail in the form and at such intervals as the Engineer may prescribe showing the supervisory 
staff and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such information respecting Constructional plant as the Engineer 
may require.  
36 MATERIALS, WORKMANSHIP AND TESTING  
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and 
in accordance with the Engineer's instructions and shall be subjected from time to time to such 
tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at 
all or any of such places. The Contractor shall provide such assistance, instruments, machines, 
labour and materials as are normally required for examining, measuring and testing any work 
and the quality, weight or quantity of any materials used and shall supply samples of materials 
before incorporation in the Works for testing as may be selected and required by the Engineer. 
All testing equipment and instruments provided by the Contractor shall be used only by the 
Engineer or by the Contractor in accordance with the instructions of the Engineer.  
 
b) No material not conforming with the Specifications in the Contract may be used for the 
Works without prior written approval of the Employer and instruction of the Engineer, provided 
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always that if the use of such material results or may result in increasing the Contract Price, the 
procedure in Clause 48 shall apply.  
36.2 Cost of Samples  
 
All samples shall be supplied by the Contractor at his own cost unless the supply thereof is 
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer. 
Payment will not be made for samples which do not comply with the Specifications.  
36.3 Cost of Tests  
 
The Contractor shall bear the costs of any of the following tests:  
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or 
any part of the Works is appropriate for the purpose which it was intended to fulfill.  
 
37 ACCESS TO SITE  
The Employer and the Engineer and any persons authorized by either of them shall, at all times, 
have access to the Works and to the Site and to all workshops and places where work is being 
prepared or whence materials, manufactured articles or machinery are being obtained for the 
Works and the Contractor shall afford every facility for and every assistance in or in obtaining 
the right to such access.  
38 EXAMINATION OF WORK BEFORE COVERING UP  
No work shall be covered up or put out of view without the approval of the Engineer and the 
Contractor shall afford full opportunity for the Engineer to examine and measure any work 
which is about to be covered up or put out of view and to examine foundations before 
permanent work is placed thereon. The Contractor shall give due notice to the Engineer 
whenever any such work or foundations is or are ready or about to be ready for examination 
and the Engineer shall without unreasonable delay unless he considers it unnecessary and 
advises the Contractor accordingly attend for the purpose of examining and measuring such 
work or of examining such foundations.  
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
39.1 Engineer's power to order removal  
 
The Engineer shall during the progress of the Works have power to order in writing from time 
to time, and the Contractor shall execute at his cost and expense, the following operations:  
a) The removal from the Site within such time or times as may be specified in the order of any 
materials which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 
payment therefore) of any work which in respect of materials or workmanship is not in the 
opinion of the Engineer in accordance with the Contract.  
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39.2 Default of Contractor in carrying out Engineer's Instructions  
 
In case of default on the part of the Contractor in carrying out an instruction of the Engineer, 
the Employer shall be entitled to employ and pay other persons to carry out the same and all 
expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall 
be recoverable from him by the Employer and may be deducted by the Employer from any 
monies due or which may become due to the Contractor.  
40 SUSPENSION OF WORK  
The Contractor shall on the written order of the Engineer suspend the progress of the Works or 
any part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall, during such suspension, properly protect and secure the Works so far as it 
is necessary in the opinion of the Engineer. The Employer should be notified and his written 
approval should be sought for any suspension of work in excess of three (3) days.  
41 POSSESSION OF SITE  
41.1 Access to Site  
 
The Employer shall with the Engineer's written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be required to enable the Contractor to 
commence and proceed with the construction of the Works in accordance with the Programme 
referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of 
the Contractor as he shall make to the Engineer by notice in writing, and shall from time to time 
as the Works proceed give to the Contractor possession of such further portions of the Site as 
may be required to enable the Contractor to proceed with the construction of the Works with 
due dispatch in accordance with the said Programme or proposals, as the case may be.  
41.2 Wayleaves, etc.  
 
The Contractor shall bear all expenses and charges for special temporary wayleaves required by 
him in connection with access to the Site. The Contractor shall also provide at his own cost any 
additional accommodation outside the Site required by him for the purpose of the Works.  
41.3 Limits of the Site  
 
Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 
Contractor require land beyond the Site, he shall provide it entirely at his own expense and 
before taking possession shall supply the Engineer with a copy of the necessary permits. Access 
to the Site is available where the Site adjoins a public road but it is not provided unless shown 
on the Drawings. When necessary for the safety and convenience of workmen, public or 
livestock or for the protection of the Works, the Contractor shall, at his own expense, provide 
adequate temporary fencing to the whole or part of the Site. The Contractor shall not disturb, 
damage or pull down any hedge, tree or building within the Site without the written consent of 
the Engineer.  
42 TIME FOR COMPLETION  
a) Subject to any requirement in the Contract as to completion of any section of the Works 
before completion of the whole, the whole of the Works shall be completed, in accordance with 
the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  
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b) The completion time includes weekly rest days, official holidays, and days of inclement 
weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  
If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the 
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as 
defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension 
of the time for completion of the Works specified in the Contract. The Employer shall, upon 
such application, determine the period of any such extension of time; provided that in the case 
of alterations or additions in the Works, the application for such an extension must be made 
before the alterations or additions in the Works are undertaken by the Contractor.  
44 RATE OF PROGRESS  
The whole of the materials, plant and labour to be provided by the Contractor and the mode, 
manner and speed of execution and completion of the Works are to be of a kind and conducted 
in a manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any 
part thereof be at any time in the opinion of the  
Engineer too slow to ensure the completion of the Works by the prescribed time or extended 
time for completion, the Engineer shall so notify the Contractor in writing and the Contractor 
shall thereupon take such steps as the Contractor may think necessary and the Engineer may 
approve to expedite progress so as to complete the Works by the prescribed time or extended 
time for completion. If the work is not being carried on by day and by night and the Contractor 
shall request permission to work by night as well as by day, then, if the Engineer shall grant 
such permission, the Contractor shall not be entitled to any additional payment. All work at 
night shall be carried out without unreasonable noise and disturbance. The contractor shall 
indemnify the Employer from and against any claims or liability for damages on account of 
noise or other disturbance created while or in carrying out the work and from and against all 
claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such 
noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end 
of each month signed copies of explanatory Drawings or any other material showing the 
progress of the Works.  
45 LIQUIDATED DAMAGES FOR DELAY  
a) If the Contractor shall fail to complete the Works within the time for completion prescribed 
in the Contract, or any extended time for completion in accordance with the Contract, then the 
Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages, 
for the delay between the time prescribed in the Contract or the extended time for completion, 
as the case may be, and the date of substantial completion of the Works as stated in the 
Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The 
said sum shall be payable by the sole fact of the delay without the need for any previous notice 
or any legal proceedings, or proof of damage, which shall in all cases be considered as 
ascertained. The Employer may, without prejudice to any other method of recovery, deduct the 
amount of such liquidated damages from any monies in its hands due or which may become 
due to the Contractor. The payment or deduction of such damages shall not relieve the 
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Contractor from his obligation to complete the Works or from any other of his obligations and 
liabilities under the Contract.  
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 
Certificate of Substantial Completion has been issued for any part or Section of the Works, the 
liquidated damages for delay in completion of the remainder of the Works or of that Section 
may, for any period of delay after the date stated in such Certificate of Substantial Completion, 
and in the absence of alternative provisions in the Contract, be reduced in the proportion which 
the value of the part or Section so certified bears to the total value of the whole of the Works 
or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of 
liquidated damages and shall not affect the limit thereof.  
 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
46.1 Substantial Completion of the Works  
 
When the whole of the Works have been substantially completed and have satisfactorily passed 
any test on completion prescribed by the Contract, the Contractor may give a notice to that 
effect to the Engineer accompanied by an undertaking to finish any outstanding work during 
the Defects Liability Period. Such notice and undertaking shall be in writing and shall be deemed 
to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial 
Completion in respect of the Works. The Engineer shall, within twenty-one (21) days of the date 
of delivery of such notice either issue to the Contractor, with a copy to the Employer, a 
Certificate of Substantial Completion stating the date on which, in his opinion, the Works were 
substantially completed in accordance with the Contract or give instructions in writing to the 
Contractor specifying all the work which, in the Engineer's opinion, requires to be done by the 
Contractor before the issuance of such Certificate. The Engineer shall also notify the Contractor 
of any defects in the Works affecting substantial completion that may appear after such 
instructions and before completion of the work specified therein. The Contractor shall be 
entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of 
completion, to the satisfaction of the Engineer, of the work so specified and making good any 
defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the 
Contractor shall be deemed to have undertaken to complete with due expedition any 
outstanding work during the Defects Liability Period.  
46.2 Substantial Completion of Sections or Parts of the Works  
 
In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as 
provided therein, the Contractor may request the Engineer to issue, and the Engineer may 
issue, a Certificate of Substantial Completion in respect of any Section or part of the Works 
which has been substantially completed and has satisfactorily passed any tests on completion 
prescribed by the Contract, if:  
a) a separate time for completion is provided in the Contract in respect of such Section or part 
of the Works;  
 
b) such Section or part of the Works has been completed to the satisfaction of the Engineer and 
is required by the Employer for his occupation or use.  
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Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 
complete any outstanding work during the Defects Liability Period.  
47 DEFECTS LIABILITY  
47.1 Defects Liability Period  
 
The expression "Defects Liability Period" shall mean the period of twelve (12) months, 
calculated from the date of completion of the Works stated in the Certificate of Substantial 
Completion issued by the Engineer or, in respect of any Section or part of the Works for which a 
separate Certificate of Substantial Completion has been issued, from the date of completion of 
that Section or part as stated in the relevant Certificate. The expression "the Works" shall, in 
respect of the Defects Liability Period, be construed accordingly.  
47.2 Completion of Outstanding Work and Remedying of Defects  
 
During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at 
the date of the Certificate of Substantial Completion, and shall execute all such work of repair, 
amendment, reconstruction, rectification and making good defects, imperfections, shrinkages 
or other faults as may be required of the Contractor in writing by the Engineer during the 
Defects Liability Period and within fourteen (14) days after its expiration, as a result of an 
inspection made by or on behalf of the Engineer prior to expiration of the Defects Liability 
Period.  
47.3 Cost of Execution of Work of Repair, etc.  
 
All such outstanding work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or 
workmanship not in accordance with the Contract, or to neglect or failure on the part of the 
Contractor to comply with any obligation expressed or implied, on the Contractor's part under 
the Contract.  
47.4 Remedy on Contractor's Failure to Carry Out Work Required  
 
If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be 
entitled to employ and pay other persons to carry out the same, and all expenses consequent 
thereon or incidental thereto shall be recoverable from the Contractor by the Employer, and 
may be deducted by the Employer from any monies due or which may become due to the 
Contractor.  
47.5 Certificate of Final Completion  
 
Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within 
twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final 
Completion to the Contractor. The Contract shall be deemed to be completed upon issuance of 
such Certificate, provided that the provisions of the Contract which remain unperformed and 
the Settlement of Disputes provision in the Contract shall remain in force for as long as is 
necessary to dispose of any outstanding matters or issues between the Parties.  
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48 ALTERATIONS, ADDITIONS AND OMISSIONS  
1 Variations  
The Engineer may within his powers introduce any variations to the form, type or quality of the 
Works or any part thereof which he considers necessary and for that purpose or if for any other 
reasons it shall, in his opinion be desirable, he shall have power to order the Contractor to do 
and the Contractor shall do any of the following:  
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) execute additional work of any kind necessary for the completion of the Works, and no such 
variation shall in any way vitiate or invalidate the Contract.  
 
2 Variations Increasing Cost of Contract or altering the Works.  
 
The Engineer shall, however, obtain the written approval of the Employer before giving any 
order for any variations which may result in an increase of the Contract Price or in an essential 
alteration of the quantity, quality or character of the Works.  
3 Orders for Variations to be in Writing  
No variations shall be made by the Contractor without an order in writing from the Engineer. 
Variations requiring the written approval of the Employer under paragraph (2) of this Clause 
shall be made by the Contractor only upon written order from the Engineer accompanied by a 
copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no 
order in writing shall be required for any increase or decrease in the quantity of any work 
where such increase or decrease is not the result of an order given under this Clause but is the 
result of the quantities exceeding or being less than those stated in the Bill of Quantities.  
4 Valuation of Variations  
The Engineer shall estimate to the Employer the amount to be added or deducted from the 
Contract Price in respect of any variation, addition or omission. In the case of any variation, 
addition or omission which may result in an increase of the Contract Price, the Engineer shall 
communicate such estimate to the Employer together with his request for the Employer's 
written approval of such variation, addition or omission. The value of any variation, addition or 
omission shall be calculated on the basis of the unit prices contained in the Bill of Quantities.  
49 PLANT, TEMPORARY WORKS AND MATERIALS  
1 Plant, etc., Exclusive Use for the Works  
All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, 
when brought on the Site, be deemed to be exclusively intended for the construction and 
completion of the Works and the Contractor shall not remove the same or any part thereof 
(save for the purpose of moving it from one part of the Site to another) without the consent in 
writing of the Engineer which shall not be unreasonably withheld.  
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2 Removal of Plant, etc.  
 
Upon completion of the Works the Contractor shall remove from the Site all the said 
Constructional Plant and Temporary Works remaining thereon and any unused materials 
provided by the Contractor.  
3 Employer not liable for Damage to Plant  
The Employer shall not be at any time liable for the loss of any of the said Constructional plant, 
Temporary Works or Materials save if such loss results from the act or neglect of the Employer, 
its employees or agents.  
4 Ownership of paid material and work  
All material and work covered by payments made by the Employer to the Contractor shall 
thereupon become the sole property of the Employer, but this provision shall not be construed 
as relieving the Contractor from the sole responsibility for all material and work upon which 
payments have been made or the restoration of any damaged work or as waiving the right of 
the Employer to require the fulfillment of all of the terms of the Contract.  
5 Equipment and supplies furnished by Employer  
Title to any equipment and supplies which may be furnished by the Employer shall rest with the 
Employer and any such equipment and supplies shall be returned to the Employer at the 
conclusion of the Contract or when no longer needed by the Contractor. Such equipment when 
returned to the Employer, shall be in the same condition as when delivered to the Contractor, 
subject to normal wear and tear.  
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  
The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer 
of the materials or other matters referred to therein nor shall it prevent the rejection of any 
such materials at any time by the Engineer.  
51 MEASUREMENT OF WORKS  
The Engineer shall, when he requires any part or parts of the Works to be measured, give notice 
to the Contractor or the Contractor's authorized agent or representative who shall forthwith 
attend or send a qualified agent to assist the Engineer in making such measurement and shall 
furnish all particulars required by either of them. Should the Contractor not attend or neglect or 
omit to send such agent, then the measurement made by the Engineer or approved by him 
shall be taken to be the correct measurement of the work. The purpose of measuring is to 
ascertain the volume of work executed by the Contractor and therefore determine the amount 
of the monthly payments.  
52 LIABILITY OF THE PARTIES  
1 The Works shall not be considered as completed until a Certificate of Final Completion shall 
have been signed by the Engineer and delivered to the Employer stating that the Works have 
been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his 
satisfaction.  
 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in 
connection with the Contract or the execution of the Works unless the Contractor shall have 
made a claim in writing in respect thereof before the giving of the Certificate of Final 
Completion and in accordance with the Contract.  
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3 Unfulfilled Obligations  
Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain 
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior to 
the issuance of the Certificate of Final Completion and which remains unperformed at the time 
such Certificate is issued. For the purpose of determining the nature and extent of any such 
obligation the Contract shall be deemed to remain in force between the parties hereto.  
4 Contractor Responsible  
Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally 
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or 
any part thereof for a period of ten years after issuance of the Certificate of Final Completion, 
provided always that such risks, damage or failure result from acts, defaults and negligence of 
the Contractor, his agents, employees or workmen and such contractors.  
53 AUTHORITIES  
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom 
without thereby voiding the Contract or releasing the Contractor from any of his obligations or 
liabilities under the Contract or affecting the rights and powers conferred on the Employer and 
the Engineer by the Contract in any of the following cases:  
 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 
creditors or if the Contractor is a company or member of a company which was dissolved by 
legal action;  
 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract 
under an inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in 
part without the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent 
which in the opinion of the Engineer will not enable him to meet the target completion date of 
the Works;  
 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days 
after receiving from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his 
obligations and does not remedy the cause of his failure within fifteen (15) days after being 
notified to do so in writing;  
 
(g) If the Contractor is not executing the work in accordance with standards of workmanship 
specified in the Contract;  
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(h) If the Contractor gives or promises to give a present or loan or reward to any employee of 
the Employer or of the Engineer.  
 
Then the Employer may himself complete the Works or may employ any other contractor to 
complete the Works and the Employer or such other contractor may use for such completion so 
much of Constructional Plant, Temporary Works and Materials, which have been deemed to be 
reserved exclusively for the construction and completion of the Works under the provision of 
the Contract as he or they may think proper and the Employer may at any time sell any of the 
said Constructional Plant, Temporary Works and unused materials and apply the proceeds of 
sale in or towards the satisfaction of any sums due or which may become due to him from the 
Contractor under the Contract.  
2 Evaluation after Re-entry  
The Engineer shall as soon as may be practicable after any such entry and expulsion by the 
Employer notify the Contractor to attend the necessary evaluation of the Works. In the event 
that for any reason the Contractor does not attend such evaluation the Engineer shall 
undertake the said evaluation in the absence of the Contractor and shall issue a certificate 
stating the sum, if any, due to the Contractor for work done in accordance with the Contract up 
to the time of entry and expulsion by the Employer which has been reasonably accumulated to 
the Contractor in respect of the Works he has executed in such case in accordance with the 
Contract. The Engineer shall indicate the value of the materials whether unused or partially 
used and the value of construction equipment and any part of the Temporary Works.  
3 Payment After Re-entry  
If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to 
pay the Contractor any money on account of the Contract until the expiration of the Defects 
Liability Period, and thereafter until the costs of completion and making good any defects of the 
Works, damages for delay in completion (if any), and all other expenses incurred by the 
Employer have been ascertained and their amount certified by the Engineer. The Contractor 
shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify 
would have been due to him upon due completion by him after deducting the said amount. But 
if such amount shall exceed the sum which would have been payable to the Contractor on due 
completion by him,, then the Contractor shall upon demand pay to the Employer the amount of 
such excess. The Employer in such case may recover this amount from any money due to the 
Contractor from the Employer without the need to resort to legal procedures.  
54 URGENT REPAIRS  
If by reason of any accident or failure or other event occurring to, in or in connection with the 
Works or any part thereof either during the execution of the Works or during the Defects 
Liability Period any remedial or other work or repair shall in the opinion of the Engineer be 
urgently necessary for security and the Contractor is unable or unwilling at once to do such 
work or repair, the Employer may by his own or other workmen do such work or repair as the 
Engineer may consider necessary. If the work or repair so done by the Employer is work which 
in the opinion of the Engineer the Contractor was liable to do at his own expense under the 
Contract, all costs and charges properly incurred by the Employer in so doing shall on demand 
be paid by the Contractor to the Employer or may be deducted by the Employer from any 
monies due or which may become due to the Contractor provided always that the Engineer 



76 
 

shall as soon after the occurrence of any such emergency as may be reasonably practicable 
notify the Contractor thereof in writing.  
55 INCREASE AND DECREASE OF COSTS  
 
Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be 
made in respect of fluctuations of market, prices of labour, materials, plant or equipment, 
neither due to fluctuation in interest rates nor devaluation or any other matters affecting the 
Works.  
56 TAXATION  
The Contractor shall be responsible for the payment of all charges and taxes in respect of 
income including value added tax, all in accordance with and subject to the provisions of the 
income tax laws and regulations in force and all amendments thereto. It is the Contractor's 
responsibility to make all the necessary inquiries in this respect and he shall be deemed to have 
satisfied himself regarding the application of all relevant tax laws.  
57 BLASTING  
The Contractor shall not use any explosives without the written permission of the Engineer who 
shall require that the Contractor has complied in full with the regulations in force regarding the 
use of explosives. However, the Contractor, before applying to obtain these explosives, has to 
provide well arranged storage facilities. The Engineer's approval or refusal to permit the use of 
explosives shall not constitute ground for claims by the Contractor.  
58 MACHINERY  
The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 
commissioning of plant machinery and equipment which are to form a part of the Works. He 
shall place all necessary orders as soon as possible after the signing of the Contract. These 
orders and their acceptance shall be produced to the Engineer on request. The Contractor shall 
also be responsible for ensuring that all sub-contractors adhere to such programs as are agreed 
and are needed to ensure completion of the Works within the period for completion. Should 
any sub-contracted works be delayed, the Contractor shall initiate the necessary action to 
speed up such completion. This shall not prejudice the Employer's right to exercise his remedies 
for delay in accordance with the Contract.  
59 TEMPORARY WORKS AND REINSTATEMENT  
The Contractor shall provide and maintain all temporary roads and tracks necessary for 
movement of plant and materials and clear same away at completion and make good all works 
damaged or disturbed. The Contractor shall submit drawings and full particulars of all 
Temporary Works to the Engineer before commencing same. The Engineer may require 
modifications to be made if he considers them to be insufficient and the Contractor shall give 
effect to such modifications but shall not be relieved of his responsibilities. The Contractor shall 
provide and maintain weather-proof sheds for storage of material pertinent to the Works both 
for his own use and for the use of the Employer and clear same away at the completion of the 
Works. The Contractor shall divert as required, at his own cost and subject to the approval of 
the Engineer, all public utilities encountered during the progress of the Works, except those 
specially indicated on the drawings as being included in the Contract. Where diversions of 
services are not required in connection with the Works, the Contractor shall uphold, maintain 
and keep the same in working order in existing locations. The Contractor shall make good, at his 
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own expense, all damage to telephone, telegraph and electric cable or wires, sewers, water or 
other pipes and other services, except where the Public Authority or Private Party owning or 
responsible for the same elects to make good the damage. The costs incurred in so doing shall 
be paid by the Contractor to the Public Authority or Private Party on demand.  
60 PHOTOGRAPHS AND ADVERTISING  
The Contractor shall not publish any photographs of the Works or allow the Works to be used in 
any form of advertising whatsoever without the prior approval in writing from the Employer.  
61 PREVENTION OF CORRUPTION  
The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 
amount of any loss resulting from such cancellation, if the Contractor has offered or given any 
person any gift or consideration of any kind as an inducement or reward for doing or intending 
to do any action in relation to the obtaining or the execution of the Contract or any other 
contract with the Employer or for showing or intending to show favour or disfavour to any 
person in relation to the Contract or any other contract with the Employer, if the like acts shall 
have been done by any persons employed by him or acting on his behalf whether with or 
without the knowledge of the Contractor in relation to this or any other Contract with the 
Employer.  
62 DATE FALLING ON HOLIDAY  
Where under the terms of the Contract any act is to be done or any period is to expire upon a 
certain day and that day or that period fall on a day of rest or recognized holiday, the Contract 
shall have effect as if the act were to be done or the period to expire upon the working day 
following such day.  
63 NOTICES  
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or 
determination by any person for which provision is made in the Contract Documents shall be in 
writing. Any such notice, consent, approval, certificate or determination to be given or made by 
the Employer, the Contractor or the Engineer shall not be  

2 unreasonably withheld or delayed.  
 
3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the 
Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the 
Contractor's principal place of business specified in the Contract or such other address as the 
Contractor shall nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the 
receipt.  
 
5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, 
cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering the 
same at the said address against an authorized signature certifying the receipt.  
 
6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, 
cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering the 
same at the said address against an authorized signature certifying the receipt.  
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64 LANGUAGE, WEIGHTS AND MEASURES  
Except as may be otherwise specified in the Contract, English shall be used by the Contractor in 
all written communications to the Employer or the Engineer with respect to the services to be 
rendered and with respect to all documents procured or prepared by the Contractor pertaining 
to the Works. The metric system of weights and measures shall be used in all instances.  
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  
The Contractor shall maintain accurate and systematic records and accounts in respect of the 
work performed under this Contract.  
The Contractor shall furnish, compile or make available at all times to the UNDP any records or 
information, oral or written, which the UNDP may reasonably request in respect of the Works 
or the Contractor's performance thereof.  
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records 
or information upon reasonable notice.  
66 FORCE MAJEURE  
Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 
revolution, insurrection or other acts or events of a similar nature or force.  
In the event of and as soon as possible after the occurrence of any cause constituting force 
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to the 
Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part, 
to perform its obligations and meet its responsibilities under this Contract. Subject to 
acceptance by the UNDP of the existence of such force majeure, which acceptance shall not be 
unreasonably withheld, the following provisions shall apply:  
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended 
to the extent of his inability to perform them and for as long as such inability continues. During 
such suspension and in respect of work suspended, the Contractor shall be reimbursed by the 
UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem of the 
Contractor's permanent personnel rendered idle by such suspension;  
 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of 
the force majeure submit a statement to the UNDP of estimated costs referred to in sub-
paragraph (a) above during the period of suspension followed by a complete statement of 
actual expenditures within thirty (30) days after the end of the  

(c) suspension;  
 
(d) The term of this Contract shall be extended for a period equal to the period of suspension 
taking however into account any special condition which may cause the additional time for 
completion of the Works to be different from the period of suspension;  
 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force 
majeure, to perform his obligations and meet his responsibilities under the Contract, the UNDP 
shall have the right to terminate the Contract on the same terms and conditions as provided for 
in Clause 68 of these General Conditions, except that the period of notice shall be seven (7) 
days instead of fourteen (14) days, and  
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(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor 
permanently unable to perform in case of any suspension period of more than ninety (90) days.  
 
67 SUSPENSION BY THE UNDP  
The UNDP may by written notice to the Contractor suspend for a specified period, in whole or 
in part, payments to the Contractor and/or the Contractor's obligation to continue to perform 
the Works under this Contract, if in the UNDP' sole discretion:  
(a) any conditions arise which interfere, or threaten to interfere with the successful execution 
of the Works or the accomplishment of the purpose thereof, or  
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and 
conditions of this Contract.  
 
After suspension under sub-paragraph (a) above, the Contractor shall be entitled to 
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance with 
this Contract prior to the commencement of the period of such suspension.  
The term of this Contract may be extended by the UNDP for a period equal to any period of 
suspension, taking into account any special conditions which may cause the additional time for 
completion of the Works to be different from the period of suspension.  
68 TERMINATION BY THE UNDP  
The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this 
Contract for cause or convenience in the interest of the UNDP upon not less than fourteen (14) 
days written notice to the Contractor.  
Upon termination of this Contract:  
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 
prompt and orderly manner and to reduce losses and to keep further expenditures to a 
minimum, and  
 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the 
Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily 
completed and for the materials and equipment properly delivered to the Site as of the date of 
termination for incorporation to the Works, plus substantiated costs resulting from 
commitments entered into prior to the date of termination as well as any reasonable 
substantiated direct costs incurred by the Contractor as a result of the termination, but shall 
not be entitled to receive any other or further payment or damages.  
 
69 TERMINATION BY THE CONTRACTOR  
In the case of any alleged breach by the UNDP of the Contract or in any other situation which 
the Contractor reasonably considers to entitle him to terminate his performance of the 
Contract, the Contractor shall promptly give written notice to the UNDP detailing the nature 
and the circumstances of the breach or other situation. Upon acknowledgement in writing by 
the UNDP of the existence of such breach and the UNDP' inability to remedy it, or upon failure 
of the UNDP to respond to such notice within twenty (20) days of receipt thereof, the 
Contractor shall be entitled to terminate this Contract by giving 30 days written notice thereof. 
In the event of disagreement between the Parties as to the existence of such breach or other 
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situation referred to above, the matter shall be resolved in accordance with Clause 71 of these 
General Conditions.  
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of 
Clause 68 hereof shall apply.  
 
70 RIGHTS AND REMEDIES OF THE UNDP  
Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of 
any other rights or remedies of the UNDP.  
The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission 
on the part of the Government.  
71 SETTLEMENT OF DISPUTES  
In the case of any claim, controversy or dispute arising out of, or in connection with this 
Contract or any breach thereof, the following procedure for resolution of such claim, 
controversy or dispute shall apply.  
1 Notification  
The aggrieved party shall immediately notify the other party in writing of the nature of the 
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the 
existence thereof.  
2 Consultation  
On receipt of the notification provided above, the representatives of the Parties shall start 
consultations with a view to reaching an amicable resolution of the claim, controversy or 
dispute without causing interruption of the Works.  
3 Conciliation  
Where the representatives of the Parties are unable to reach such an amicable settlement, 
either party may request the submission of the matter to conciliation in accordance with the 
UNCITRAL Rules of Conciliation then obtaining.  
4 Arbitration  
Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 
above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then 
obtaining. The Parties shall be bound by the arbitration award rendered in accordance with 
such arbitration as the final adjudication of any such controversy or claim.  
72 PRIVILEGES AND IMMUNITIES  
Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities 
of the United Nations of which the UNDP is an integral part.  
73 SECURITY  
The Contractor shall:  
(a) put in place an appropriate security plan and maintain the security plan, taking into account the 
security situation in the country where the services are being provided;  
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(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the 
security plan.  
 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the 
plan when necessary. Failure to maintain and implement an appropriate security plan as required 
hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor 
shall remain solely responsible for the security of its personnel and for UNDP’s property in its custody as 
set forth in paragraph 4.1 above.  
74 AUDIT AND INVESTIGATIONS  
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 
external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract and 
for a period of three (3) years following the expiration or prior termination of the Contract. The UNDP 
shall be entitled to a refund from the Contractor for any amounts shown by such audits to have been 
paid by the UNDP other than in accordance with the terms and conditions of the Contract. Should the 
audit determine that any funds paid by UNDP have not been used as per contract clauses, the company 
shall reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP reserves 
the right to seek recovery and/or to take any other action as it deems necessary.  
The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating to 
any aspect of the Contract, the obligations performed under the Contract, and the operations of the 
Contractor generally. The right of UNDP to conduct an investigation and the Contractor’s obligation to 
comply with such an investigation shall not lapse upon expiration or prior termination of the Contract. 
The Contractor shall provide its full and timely cooperation with any such inspections, post-payment 
audits or investigations. Such cooperation shall include, but shall not be limited to, the Contractor’s 
obligation to make available its personnel and any documentation for such purposes and to grant to 
UNDP access to the Contractor’s premises. The Contractor shall require its agents, including, but not 
limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with any 
inspections, post-payment audits or investigations carried out by UNDP hereunder.  
75 ANTI-TERRORISM  
The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 
received under this Contract are used to provide support to individuals or entities associated with 
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on the list 
maintained by the Security Council Committee established pursuant to resolution 1267 (1999). The list 
can be accessed via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision 
must be included in all sub-contracts or sub-agreements entered into under this Contract 

 
 
 
 
 
 
 
 
 
 
 

                                                                                                


