

LOT2 - Union-wise leaflet requirement (packaging by vendor)

Sl.no.	Division	District	No. of UP	Leaflet requirement (250 pieces/ union)	Delivery
1	Dhaka	Faridpur	35	8750	Within 1 (one) week of production
2		Gazipur	26	6500	Within 1 (one) week of production
3		Gopalganj	32	8000	Within 1 (one) week of production
4		Madaripur	43	10750	Within 1 (one) week of production
5	Mymensingh	Jamalpur	38	9500	Within 1 (one) week of production
6		Mymensingh	33	8250	Within 1 (one) week of production
7		Netrokona	28	7000	Within 1 (one) week of production
8	Chittagong	Chandpur	44	11000	Within 1 (one) week of production
9		Chittagong	46	11500	Within 1 (one) week of production
10		Cox's Bazar	36	9000	Within 1 (one) week of production
11		Noakhali	46	11500	Within 1 (one) week of production
12	Sylhet	Moulvibazar	41	10250	Within 1 (one) week of production
13		Sunamganj	20	5000	Within 1 (one) week of production
14		Sylhet	50	12500	Within 1 (one) week of production
15	Rajshahi	Naogaon	49	12250	Within 1 (one) week of production
16		Pabna	37	9250	Within 1 (one) week of production
17		Sirajganj	45	11250	Within 1 (one) week of production
18	Rangpur	Gaibandha	52	13000	Within 1 (one) week of production
19		Kurigram	47	11750	Within 1 (one) week of production
20		Panchagarh	43	10750	Within 1 (one) week of production
21		Rangpur	41	10250	Within 1 (one) week of production
22	Barisal	Bhola	48	12000	Within 1 (one) week of production
23		Barguna	25	6250	Within 1 (one) week of production
24		Patuakhali	45	11250	Within 1 (one) week of production
25	Khulna	Bagerhat	42	10500	Within 1 (one) week of production
26		Khulna	41	10250	Within 1 (one) week of production
27		Satkhira	47	11750	Within 1 (one) week of production
Total	8	27	1080	2,70,000	Within 1 (one) week of production

Note: Rest 30,000 copies will be send Project's Dhaka Office by the vendor.

LOT 3 – Delivery Locations of Newsletter (packaging by vendor)

Division	Delivery locations (District/ DC Office)	District Wise total requirement	Delivery
Dhaka	Faridpur	770	Within 1 (one) week of production
	Gazipur	580	Within 1 (one) week of production
	Gopalganj	680	Within 1 (one) week of production
	Madaripur	910	Within 1 (one) week of production
Mymensingh	Jamalpur	810	Within 1 (one) week of production
	Mymensingh	700	Within 1 (one) week of production
	Netrokona	600	Within 1 (one) week of production
Chittagong	Chandpur	940	Within 1 (one) week of production
	Chittagong	980	Within 1 (one) week of production
	Cox's Bazar	790	Within 1 (one) week of production
	Noakhali	990	Within 1 (one) week of production
Sylhet	Moulvibazar	870	Within 1 (one) week of production
	Sunamganj	440	Within 1 (one) week of production
	Sylhet	1070	Within 1 (one) week of production
Rajshahi	Naogaon	1050	Within 1 (one) week of production
	Pabna	800	Within 1 (one) week of production
	Sirajganj	960	Within 1 (one) week of production
Rangpur	Gaibandha	1090	Within 1 (one) week of production
	Kurigram	1010	Within 1 (one) week of production
	Panchagarh	920	Within 1 (one) week of production
	Rangpur	880	Within 1 (one) week of production
Barisal	Bhola	1020	Within 1 (one) week of production
	Barguna	550	Within 1 (one) week of production
	Patuakhali	950	Within 1 (one) week of production
Khulna	Bagerhat	910	Within 1 (one) week of production
	Khulna	890	Within 1 (one) week of production
	Satkhira	990	Within 1 (one) week of production

Note: Rest 350 copies will be send Project's Dhaka Office by the vendor.

*Project will ensure providing detail address after awarding the contract to qualified vendor