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1 - 1 Mobilisation and site preparation

1 - 2

Topographical and surveying works including the setting 

out of the plot's boundary limit, the surveying of the 

actual site's situation for the purpose of calculation of the 

quantity of excavation required for levelling the site.

(Section 101.7-General Specifications)

1 - 3

Excavation to the required depth, including 

transportation and disposing of backfill .

(Section 201-General Specifications)

1 - 4

Supply and install in place Sub-base/Base Course layer 

to the approproate level, including compaction as 

specified.

(Section 203-General Specifications)

1 - 5

Supply and install in place of ready mix concrete layer 

"with rough surface finishing" to the approproate level 

where mentioned in the drawings.

(Section 204-General Specifications)

1 - 6

Construction and/or rehabilitation of Rip Rap stone 

walls as specified.

(Section 202.3-General Specifications)
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