Site Visit Report



ITB-420/17 - Rehabilitation of Police HQ and Al Yarmuk 2, Police Station		Date of Site Visit	Nov. 15, 2017	Escorted by?			Yes No	•	
Time of Site Visit			Name(s) and job title of Gov. Rep.						
Start	End			ivallie(s) allo	i job title of G				
10:00 Am									
Names of companies attended			Rep. name			Mobile/Email		nature	
Al Wess		Firas Mahmud			07504139256		Referred to attached list		
							Refe	erred to	
							atta	ched list	
							Refe	erred to	
							atta	ched list	

QUESTIONS AND ANSWERS

Item No:	BIDDER QUESTIONS ASKED	UNDP RESPONSES GIVEN
1	Contractor ask about the fence	Refer to the exact old location of the site fom all directions
2	Should the contractor remove all the rubbles debris from the site, and where to transport it	Yes, you should remove all the debris, rubbles from site to an approved location by the authorized by the government authority.
3	Is the package for the two site location? Head quarter and Tarmuk the second PS	Yes
4	Which building should be removed from the head quarter compound	The leader building should be removed, because it is heavily damaged.
5	The new roofing of the car steeling monitoring building, should it be in concrete?	Yes, its reinforced concrete to be interacted with the old slab.

	UNDP	FFIS		DATE: 15/11/	7013	
L	В	idders Information	on (DATE. 12/11/	WIT	
-	focal person		labib	tel 07712	2050	
-	#TB 420/17.	nates	LATITUDE tel. 0771390 2962			
#			136.339921 LONGITUDE 43.13534 43.1354			
		authorized person	Email	Telephone	Signature	
1	Alwess	Firas mah.	drkide	gmail con 0759 413	1256	
2		160		Car	4	
\vdash	 			1	1 1	
3						
4			 			
-					1 1	
5					+	
-	ļ ————					
6						
7						
\vdash						
8						
-						
9						
	UNDP	FFIS	D.A.	ATE:		
	Bidde	rs Information (1		
	focal person	name:) 		
	Coordina		LATITUDE tel:			
#	Name of Company	71 (2000)			.022	
	Trustie of Company	authorized person	Email	Telephone	Signature	
10						
11		 				
					1 1	
12						
-		 				
13						
14						
+						
15		1				



Signature:

Name: Ali Habib

Position: Civil Engineer

<u>Date:</u> Nov. 15, 2017