
Site Visit Report 

 

Yes                                          
No       ●  

 

Escorted 
by Military 

forces? 

18 
March 
2018 

Date of Site 
Visit 

ITB No.  

-ITB 153 18
Rehabilitation of Water 
Directorate Building, 
West Mosul, Ninawa 
Governorate. 

 
Name(s) and job title of Gov. Rep. 

Time of Site Visit 

 End Start 
 

N/A N/A 14:00 10:00 

Signature 
Mobile/Email  

Rep. name Names of companies attended 

   As per the attached list. 

    

    

  
 

QUESTIONS AND ANSWERS 
 

No. BIDDER QUESTIONS ASKED UNDP RESPONSES GIVEN 

1 For the elevator, is it only 
repairing the elevator or 

supplying a new one? 

As its written you have to 
supply and install a new 

elevator acc. to the 
compliance sheet 

attached and to remove 
the old one. 

2 For the roofing system, 
the amount in the BoQ is 

less than the actual 
measures! 

The roofing system will be 
repaired only where the 

slab is penetrated by 
missiles while for the rest 
areas they should be only 

cleaned and washed as 
mentioned in 1st item in 

the BoQ.   
 

Attendance sheet for the bidders who visited the sites: *** 

Photos during the site visit for the current situation*** 



*** The authorized focal person responsible for preparing attendance sheets before the site visit 

and photography 

 
Certification of Minutes as a true record of the proceedings of the meeting/site visit:  

Prepared by: 

 

Signature:         Name: Abdulkhalik Idrees   Position: Civil Eng.  Date: 19.March 2018 

Record of Pre-Bid Meeting/site visit to be posted on the websites.  

 

 

 

 

 



 




