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Section 1:  Letter of Invitation 
 Khartoum, Sudan  

April 1, 2018 
 

Reference: Construction of High Secondary School and Rehabilitation of Basic School in Tura 
Area, Elfasher Locality -North Darfur State 

 
 
Dear Sir or Madam, 
 
          The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this 
Invitation to Bid (ITB) for the above-referenced subject.   
 

This ITB includes the following documents: 
 Section 1 - This Letter of Invitation; 

Section 2 - Instructions to Bidders (including Data Sheet); 
Section 3 - Schedule of Requirements, Technical Specifications; 
Section 4 - Bid Submission Form; 
Section 5 - Documents Establishing the Eligibility and Qualifications of the Bidder; 
Section 6 - Technical Bid Form; 
Section 7 – Price Schedule; 
Section 8 - Form for Bid Security;(  
Section 9 - Form for Performance Security; [disregard, if not required as per Data Sheet] 
Section 10- Form for Advanced Payment Guarantee  
Section 11- Form for Company’s Capacity;  
Section 12 - Contract to be signed, including General Terms and Conditions; 
Section 13 – Technical Drawings 
 

Your offer, comprising of a Technical Bid and Price Schedule, should be submitted in accordance 
with Section 2.  
 

Should you require any clarification, kindly communicate with the contact person identified in the 
attached Data Sheet as the focal point for queries on this ITB using email address provided for queries.   
 

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP 
procurement opportunities.  
 

    
Yours sincerely, 

 
 
 
 
 

Hari Kafle 
Head of Procurement 

UNDP Sudan 
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Section 2:  Instruction to Bidders 
Definitions  

a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 
Technical Bid and Price Schedule and all other documentation attached thereto as required by 
the ITB.   
 

b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of 
goods and provision of related services requested by UNDP. 
  

c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the 
successful Bidder, all the attached documents thereto, including the General Terms and 
Conditions (GTC) and the Appendices. 
 

d) “Country” refers to the country indicated in the Data Sheet.   
 

e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the 
tendering process that are specific for the requirements of the ITB. 
 

f) “Day” refers to calendar day. 
 

g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 
merchandise that UNDP requires under this ITB. 
 

h) “Government” refers to the Government of the country where the goods and related services 
provided/rendered specified under the Contract will be delivered or undertaken.  
 

i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with 
all information needed and procedures to be followed in the course of preparing their Bid 
 

j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP 
for purposes of selecting the best supplier or service provider to fulfil the requirement indicated 
in the Schedule of Requirements and Technical Specifications. 
  

k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 
 

l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly 
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope 
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the 
offeror; and (iii) adversely impacts the fairness and principles of the procurement process, such 
as those that compromise the competitive position of other Offerors. 
 

m)  “Schedule of Requirements and Technical Specifications” refers to the document included in 
this ITB as Section 3 which lists the goods required by UNDP, their specifications, the related 
services, activities, tasks to be performed, and other information pertinent to UNDP’s receipt 
and acceptance of the goods.  
  

n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of 
the goods required by UNDP under the ITB.   

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to 

prospective Bidders containing clarifications, responses to queries received from prospective 
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before 
the deadline for the submission of Bid. 

 
A. GENERAL 
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1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly 
adhere to all the requirements of this ITB.  No changes, substitutions or other alterations to the 
rules and provisions stipulated in this ITB may be made or assumed unless it is instructed or 
approved in writing by UNDP in the form of Supplemental Information to the ITB.    

 
2.  Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, 
understood and agreed to all the instructions in this ITB.   

 
3.  Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply 

the acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any 
Bidder as a result of this ITB.  

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, 

corruption, collusion, unethical practices, and obstruction. UNDP is committed to preventing, 
identifying and addressing all acts of fraud and corrupt practices against UNDP as well as third 
parties involved in UNDP activities.  (See  

 http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june
_2011.pdf   and 
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protes
t/  for full description of the policies) 

 
5.  In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, 

objective and impartial manner, and they must at all times hold UNDP’s interests paramount.   
Bidders must strictly avoid conflicts with other assignments or their own interests, and act 
without consideration for future work.  All Bidders found to have a conflict of interest shall be 
disqualified.  Without limitation on the generality of the above, Bidders, and any of their 
affiliates, shall be considered to have a conflict of interest with one or more parties in this 
solicitation process, if they:  

 
5.1 Are, or have been associated in the past, with a firm or any of its affiliates which 

have been engaged UNDP to provide services for the preparation of the design, 
Schedule of Requirements and Technical Specifications, cost analysis/estimation, 
and other documents to be used for the procurement of the goods and related 
services in this selection process;  

5.2 Were involved in the preparation and/or design of the programme/project related 
to the goods and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the 
discretion of, UNDP.   

 
In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, 
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not 
such conflict exists.  
 

6. Similarly, the following must be disclosed in the Bid: 
 
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 

personnel who are family of UNDP staff involved in the procurement functions and/or the 
Government of the country or any Implementing Partner receiving the goods and related 
services under this ITB; and 

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or 
unfair competition practices. 
 
Failure of such disclosure may result in the rejection of the Bid. 

 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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7.  The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to 
UNDP’s further evaluation and review of various factors such as being registered as an 
independent entity, the extent of Government ownership/share, receipt of subsidies, mandate, 
access to information in relation to this ITB, and others that may lead to undue advantage 
against other Bidders, and the eventual rejection of the Bid.   

 
8.  All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this 

link: http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf  
 
B.  CONTENTS OF BID 

 
9.  Sections of Bid 

Bidders are required to complete, sign and submit the following documents: 
 
9.1 Bid Submission Cover Letter Form (see ITB Section 4);  
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 
9.3 Technical Bid (see prescribed form in ITB Section 6); 
9.4 Price Schedule (see prescribed form in ITB Section 7); 
9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed 

Form in ITB Section 8); 
9.6 Any attachments and/or appendices to the Bid (including all those specified under the 

Data Sheet)  
 

10. Clarification of Bid 
10.1 Bidders may request clarification of any of the ITB documents no later than the number 

of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date.  Any 
request for clarification must be sent in writing via courier or through electronic means 
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in 
writing, transmitted by electronic means and will transmit copies of the response 
(including an explanation of the query but without identifying the source of inquiry) to 
all Bidders who have provided confirmation of their intention to submit a Bid.   

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious 

manner, but any delay in such response shall not cause an obligation on the part of 
UNDP to extend the submission date of the Bid, unless UNDP deems that such an 
extension is justified and necessary.   

 
11. Amendment of Bid 

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such 
as in response to a clarification requested by a Bidder, modify the ITB in the form of a 
Supplemental Information to the ITB.  All prospective Bidders will be notified in writing 
of all changes/amendments and additional instructions through Supplemental 
Information to the ITB and through the method specified in the Data Sheet (DS No. 18).   

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in 

preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of 
Bid, if the nature of the amendment to the ITB justifies such an extension. 

 
C. PREPARATION OF BID 

 
12. Cost  

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 
regardless of whether its Bid was selected or not.  UNDP shall in no case be responsible or liable 
for those costs, regardless of the conduct or outcome of the procurement process. 

 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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13. Language  
The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall 
be written in the language (s) specified in the Data Sheet (DS No. 4).  Any printed literature 
furnished by the Bidder written in a language other than the language indicated in the Data 
Sheet, must be accompanied by a translation in the preferred language indicated in the Data 
Sheet.  For purposes of interpretation of the Bid, and in the event of discrepancy or 
inconsistency in meaning, the version translated into the preferred language shall govern.  Upon 
conclusion of a contract, the language of the contract shall govern the relationship between the 
contractor and UNDP. 
 

14. Bid Submission Form 
The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this 
ITB. 
 

15. Technical Bid Format and Content 
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical 
Bid as follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding 

management structure of the organization, organizational capability/resources, and 
experience of organization/firm, the list of projects/contracts (both completed and on-
going, both domestic and international) which are related or similar in nature to the 
requirements of the ITB, manufacturing capacity of plant if Bidder is a manufacturer, 
authorization from the manufacturer of the goods if Bidder is not a manufacturer, and 
proof of financial stability and adequacy of resources to complete the delivery of goods 
and provision of related services required by the ITB (see ITB Clause 18 and DS No. 26 for 
further details).  The same shall apply to any other entity participating in the ITB as a Joint 
Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of Requirements and Technical Specifications by 
identifying the specific components proposed; how each of the requirements shall be met  
point by point; providing a detailed specification and description of the goods required, 
plans and drawings where needed; the essential performance characteristics, identifying 
the works/portions of the work that will be subcontracted; a list of the major 
subcontractors, and demonstrating how the bid meets or exceeds the requirements, 
while ensuring appropriateness of the bid to the local conditions and the rest of the 
project operating environment during the entire life of the goods provided.  Details of 
technical bid must be laid out and supported by an Implementation Timetable, including 
Transportation and Delivery Schedule where needed, that is within the duration of the 
contract as specified in the Data Sheet (DS noS. 29 and 30).  

 
Bidders must be fully aware that the goods and related services that UNDP require may 
be transferred, immediately or eventually, by UNDP to the Government partners, or to an 
entity nominated by the latter, in accordance with UNDP’s policies and procedures.  All 
bidders are therefore required to submit the following in their bids. 
 

a) A statement of whether any import or export licences are required in respect of the 
goods to be purchased or services to be rendered, including any restrictions in the 
country of origin, use or dual use nature of the goods or services, including any 
disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, and 
have an expectation of obtaining all the necessary licenses, should their bid be 
rendered the most responsive; and 

c) Complete documentation, information and declaration of any goods classified or 
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may be classified as “Dangerous Goods”. 
 
15.3 Management Structure and Key Personnel – This section should include the 

comprehensive curriculum vitae (CVs) of key personnel that will be assigned to support 
the implementation of the technical bid, clearly defining their roles and responsibilities.  
CVs should establish competence and demonstrate qualifications in areas relevant to the 
requirements of this ITB.   

 
In complying with this section, the Bidder assures and confirms to UNDP that the 
personnel being nominated are available to fulfil the demands of the Contract during its 
stated full term.  If any of the key personnel later becomes unavailable, except for 
unavoidable reasons such as death or medical incapacity, among other possibilities, UNDP 
reserves the right to render the Bid non-responsive.  Any deliberate substitution of 
personnel arising from unavoidable reasons, including delay in the implementation of the 
project of programme through no fault of the Bidder, shall be made only with UNDP’s 
acceptance of the justification for substitution, and UNDP’s approval of the qualification 
of the replacement who shall be either of equal or superior credentials as the one being 
replaced.   

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall 

be included along with the Technical Bid.  The Bid Security may be forfeited by UNDP, and 
reject the Bid, in the event of any or any combination of the following conditions:  

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the 

Data Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as 

indicated in the Data Sheet (DS no. 9), or; 
c) In the case the successful Bidder fails: 

 
i. to sign the Contract after UNDP has awarded it;  

ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 
iii. to furnish Performance Security, insurances, or other documents that UNDP 

may require as a condition to rendering effective the contract that may be 
awarded to the Bidder. 

 
16. Price Schedule 

The Price Schedule shall be prepared using the attached standard form (Section 7).   It shall list 
all major cost components associated with the goods and related services, and the detailed 
breakdown of such costs.  All goods and services described in the Technical Bid must be priced 
separately on a one-to-one correspondence.  Any output and activities described in the 
Technical Bid but not priced in the Price Schedule, shall be assumed to be included in the prices 
of the items or activities, as well as in the final total price of the bid.   

 
17. Currencies  

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).  However, 
where Bids are quoted in different currencies, for the purposes of comparison of all Bid:  

 
17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 

accordance with the prevailing UN operational rate of exchange on the last day of 
submission of Bid; and 

17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted 
in another currency different from the preferred currency as per Data Sheet (DS no. 15), 
then UNDP shall reserve the right to award the contract in the currency of UNDP’s 
preference, using the conversion method specified above. 
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18. Documents Establishing the Eligibility and Qualifications of the Bidder  
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified 

vendor, using the forms provided under Section 5, Bidder Information Forms.  In order to 
award a contract to a Bidder, its qualifications must be documented to UNDP’s 
satisfactions. These include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to supply goods under the Contract which the 

Bidder did not manufacture or otherwise produce, the Bidder has been duly 
authorized by the goods’ manufacturer or producer to supply the goods in the country 
of final destination;  

b) That the Bidder has the financial, technical, and production capability necessary to 
perform the Contract; and  

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or 
the UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed 
vendors.  

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found 

to have any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 
b) any one of them receive or have received any direct or indirect subsidy from the 

other/s; or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about, or influence on the 
Bid of, another Bidder regarding this ITB process;  

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 
another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid 
received for this ITB process.  This condition does not apply to subcontractors being 
included in more than one Bid. 

 
19. Joint Venture, Consortium or Association 

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium 
or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) 
they have  designated one party to act as a lead entity, duly vested with authority to legally bind 
the members of the joint venture jointly and severally, and this shall be duly evidenced by a duly 
notarized Agreement among the legal entities, which shall be submitted along with the Bid; and 
(ii) if they are awarded the contract, the contract shall be entered into, by and between UNDP 
and the designated lead entity, who shall be acting for and on behalf of all entities that comprise 
the joint venture.  
 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint 
venture shall not be altered without the prior written consent of UNDP.   Furthermore, neither 
the lead entity nor the member entities of the joint venture can: 
 

a) Submit another Bid, either in its own capacity; nor  
b) As a lead entity or a member entity for another joint venture submitting another Bid.   

 
The description of the organization of the joint venture/consortium/association must clearly 
define the expected role of each of the entity in the joint venture in delivering the requirements 
of the ITB, both in the bid and in the Joint Venture Agreement.  All entities that comprise the 
joint venture shall be subject to the eligibility and qualification assessment by UNDP. 
 
Where a joint venture is presenting its track record and experience in a similar undertaking as 
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those required in the ITB, it should present such information in the following manner: 
 

a) Those that were undertaken together by the joint venture; and  
b) Those that were undertaken by the individual entities of the joint venture expected to 

be involved in the performance of the services defined in the ITB. 
 
Previous contracts completed by individual experts working privately but who are permanently 
or were temporarily associated with any of the member firms cannot be claimed as the 
experience of the joint venture or those of its members, but should only be claimed by the 
individual experts themselves in their presentation of their individual credentials. 
 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the 
best value for money, UNDP shall award the contract to the joint venture, in the name of its 
designated lead entity, who shall sign the contract for and on behalf of all the member entities.  
 

20. Alternative Bid 
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be 
considered.  Where the conditions for its acceptance are met, or justifications are clearly 
established, UNDP reserves the right to award a contract based on an alternative bid. 

 
21.  Validity Period 

21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing 
on the submission deadline date also indicated in the Data Sheet (DS no. 21).  A Bid valid 
for a shorter period shall be immediately rejected by UNDP and rendered non-responsive.   

 
21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid.  The request and the 
responses shall be made in writing, and shall be considered integral to the Bid.  

 
22. Bidder’s Conference 

When appropriate, a Bidder’s conference will be conducted at the date, time and location 
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, 
however, shall not result in disqualification of an interested Bidder.  Minutes of the Bidder’s 
conference will be either posted on the UNDP website, or disseminated to the individual firms 
who have registered or expressed interest with the contract, whether or not they attended the 
conference.  No verbal statement made during the conference shall modify the terms and 
conditions of the ITB unless such statement is specifically written in the Minutes of the 
Conference, or issued/posted as an amendment in the form of a Supplemental Information to 
the ITB. 

 
D. SUBMISSION AND OPENING OF BID 
 

23. Submission  
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together 

in one and the same envelope, delivered either personally, by courier, or by electronic 
method of transmission.  If submission will not be done by electronic means, the Technical 
Bid and Price Schedule must be sealed together in an envelope whose external side must: 

 
a) Bear the name of the Bidder;  
b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and  
c) Bear a warning not to open before the time and date for Bid opening as specified in 

the Data Sheet (DS no. 24).  
 

If the envelope is not sealed nor labeled as required, the Bidder shall assume the 
responsibility for the misplacement or premature opening of Bid due to improper sealing 
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and labeling by the Bidder.  
 

23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 
23).  When the Bid is expected to be in transit for more than 24 hours, the Bidder must 
ensure that sufficient lead time has been provided in order to comply with UNDP’s 
deadline for submission.  UNDP shall indicate for its record that the official date and time 
of receiving the Bid is the actual date and time when the said Bid has physically arrived at 
the UNDP premises indicated in the Data Sheet (DS no. 20).   

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the 

Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid” 
and the others as “Copy of Bid”.  The two envelopes, consisting of original and copies, 
shall then be sealed in an outer envelope.  The number of copies required shall be as 
specified in the Data Sheet (DS no. 19).  In the event of any discrepancy between the 
contents of the “Original Bid” and the “Copy of Bid”, the contents of the original shall 
govern.  The original version of the Bid shall be signed or initialed by the Bidder or 
person(s) duly authorized to commit the Bidder on every page.  The authorization shall be 
communicated through a document evidencing such authorization issued by the highest 
official of the firm, or a Power of Attorney, accompanying the Bid.     

 
23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies 

that the Bidder accepts the General Contract Terms and Conditions of UNDP as attached 
hereto as Section 11. 

 
24. Deadline for Submission of Bid and Late Bids 

Bid must be received by UNDP at the address and no later than the date and time specified in 
the Data Sheet (DS no. 20 and 21).  

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.  Any Bid 
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and 
returned unopened to the Bidder.   
 

25. Withdrawal, Substitution, and Modification of Bid 
25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in 

detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that 
material deficiencies in providing information requested by UNDP, or lack clarity in the 
description of goods and related services to be provided, may result in the rejection of 
the Bid.  The Bidder shall assume any responsibility regarding erroneous interpretations 
or conclusions made by the Bidder in the course of understanding the ITB out of the set 
of information furnished by UNDP.   

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by 

sending a written notice in accordance with ITB Clause 23, duly signed by an authorized 
representative, and shall include a copy of the authorization (or a Power of Attorney). 
The corresponding substitution or modification of the Bid must accompany the 
respective written notice.  All notices must be received by UNDP prior to the deadline 
for submission and submitted in accordance with ITB Clause 23 (except that withdrawal 
notices do not require copies).  The respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” or MODIFICATION”.   

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 
  
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of Bid and the expiration of the period of Bid validity specified by the 
Bidder on the Bid Submission Form or any extension thereof.    



ITB/DDR/18/007                                                                                              Page 11 of 96 Pages 

 

 
26. Bid Opening 

UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least 
two (2) members.  If electronic submission is permitted, any specific electronic Bid opening 
procedures shall be as specified in the Data Sheet (DS no. 23). 

 
The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the 
number of folders/files and all other such other details as UNDP may consider appropriate, will 
be announced at the opening.   No Bid shall be rejected at the opening stage, except for late 
submission, for which the Bid shall be returned unopened to the Bidder.   

 
27. Confidentiality 

Information relating to the examination, evaluation, and comparison of Bid, and the 
recommendation of contract award, shall not be disclosed to Bidders or any other persons not 
officially concerned with such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the 
Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a 
debriefing.  The purpose of the debriefing is discussing the strengths and weaknesses of the 
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The 
content of other bid and how they compare to the Bidder’s submission shall not be discussed.  

 
E. EVALUATION OF BID 

 
28. Preliminary Examination of Bid 

UNDP shall examine the Bid to determine whether they are complete with respect to minimum 
documentary requirements, whether the documents have been properly signed, whether or not 
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist 
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are 
generally in order, among other indicators that may be used at this stage.  UNDP may reject any 
Bid at this stage.  
 

29. Evaluation of Bid 
29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 

Terms and Conditions and Special Conditions have been accepted by the Bidder without any 
deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness 

to the Schedule of Requirements and Technical Specifications and other documentation 
provided, applying the procedure indicated in the Data Sheet (DS No. 25).  Absolutely no 
changes may be made by UNDP in the criteria after all Bids have been received.   

 
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, 

to its satisfaction the validity of the information provided by the Bidder.  Such post-
qualification shall be fully documented and, among those that may be listed in the Data 
Sheet (DS No.33), may include, but need not be limited to, all or any combination of the 
following: 

 
a) Verification of accuracy, correctness and authenticity of the information provided by 

the bidder on the legal, technical and financial documents submitted;  
b) Validation of extent of compliance to the ITB requirements and evaluation criteria based 

on what has so far been found by the evaluation team; 
c) Inquiry and reference checking with Government entities with jurisdiction on the 
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bidder, or any other entity that may have done business with the bidder;  
d) Inquiry and reference checking with other previous clients on the quality of 

performance on on-going or previous contracts completed; 
e) Physical inspection of the bidder’s plant, factory, branches or other places where 

business transpires, with or without notice to the bidder; 
f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 
g) Other means that UNDP may deem appropriate, at any stage within the selection 

process, prior to awarding the contract. 
 

30. Clarification of Bid 
To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, 
ask any Bidder to clarify its Bid.   
 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding 
the written communication, no change in the prices or substance of the Bid shall be sought, 
offered, or permitted, except to provide clarification, and confirm the correction of any 
arithmetic errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause 
35. 
 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response 
to a request by UNDP, shall not be considered during the review and evaluation of the Bid.   
 

31. Responsiveness of Bid 
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.  
 
A substantially responsive Bid is one that conforms to all the terms, conditions, and 
specifications of the ITB without material deviation, reservation, or omission.   
 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently 
be made responsive by the Bidder by correction of the material deviation, reservation, or 
omission. 

 
32. Nonconformities, Reparable Errors and Omissions 

32.3 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or 
omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 

 
32.4 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 

necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the Bid related to documentation 
requirements.  Such omission shall not be related to any aspect of the price of the Bid.  
Failure of the Bidder to comply with the request may result in the rejection of its Bid. 

 
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as 

follows: 
a) If there is a discrepancy between the unit price and the line item total that is 

obtained by multiplying the unit price by the quantity, the unit price shall prevail 
and the line item total shall be corrected, unless in the opinion of UNDP there is 
an obvious misplacement of the decimal point in the unit price, in which case the 
line item total as quoted shall govern and the unit price shall be corrected; 

b) If there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, 
in which case the amount in figures shall prevail subject to the above. 
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d)    If any item is not priced then the price shall be deemed as zero and if the bidder 
refused then his bid shall be rejected. 

 
 

32.6 If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be 
rejected. 

 
F.  AWARD OF CONTRACT 

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 
33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as 

non-responsive, and to reject all Bids at any time prior to award of contract, without 
incurring any liability, or obligation to inform the affected Bidder(s) of the grounds for 
UNDP’s action.  Furthermore, UNDP is not obligated to award the contract to the lowest 
price offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are 

found to appear in the UN’s Consolidated List of Individuals and Entities with Association 
to Terrorist Organizations, in the List of Vendors Suspended or Removed from the UN 
Secretariat Procurement Division Vendor Roster, the UN Ineligibility List, and other such 
lists that as may be established or recognized by UNDP policy on Vendor Sanctions. (See  

 http://www.undp.org/content/undp/en/home/operations/procurement/procuremen
t_protest/  

 
34. Award Criteria 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified 
and eligible Bidder that is found to be responsive to the requirements of the Schedule of 
Requirements and Technical Specification, and has offered the lowest price (See DS No. 32).   
 

35. Right to Vary Requirements at the Time of Award 
At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods 
and/or related services, by up to a maximum twenty-five per cent (25%) of the total offer, 
without any change in the unit price or other terms and conditions.   

 
36. Contract Signature 

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign 
and date the Contract and return it to UNDP.  

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this 
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of 
the Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with 
the second highest rated Bid, or call for new Bid.   

 
37. Performance Security 

A performance security, if required, shall be provided in the amount and form provided in 
Section 9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  Where a 
Performance Security will be required, the submission of the said document, and the 
confirmation of its acceptance by UNDP, shall be a condition for the affectivity of the Contract 
that will be signed by and between the successful Bidder and UNDP.  

 
38. Bank Guarantee for Advanced Payment 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 
payment(s) on contracts (i.e., payments without having received any outputs).  In the event that 
the Bidder requires an advanced payment upon contract signature, and if such request is duly 
accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed 
the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/


ITB/DDR/18/007                                                                                              Page 14 of 96 Pages 

 

same amount as the advanced payment.  A bank guarantee for advanced payment shall be 
furnished in the form provided in Section 10. 

 
39. Vendor Protest 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms 
not awarded a purchase order or contract through a competitive procurement process.  In the 
event that a Bidder believes that it was not treated fairly, the following link provides further 
details regarding UNDP vendor protest procedures: 
http://www.undp.org/procurement/protest.shtml  

   

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 
 

DATA SHEET 
The following data for the supply of goods and related services shall complement / supplement the 
provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to Bidders and 
the Data Sheet, the provisions in the Data Sheet shall prevail.   
 

DS 
No. 

Cross Ref. to 
Instructions 

Data 
 

Specific Instructions / Requirements 

1  
Project Title:  

Darfur Community Based Reintegration and 
Stabilization Programme (DCBRSP/DDR). 

 

2  

Title of Works Required: 
Construction of High Secondary School and Rehabilitation 
of Basic School in Tura Area-North Darfur State 
 

3  Country:   Sudan  

4.1  Minimum Qualifying Criteria 

 

 

All items under this clause are required to be submitted by the 
bidders including: 

1. Valid Company Registration Certificate /and or License to 
Operate in the Country; 

2. A minimum 3 contracts implemented over the past 3 years, of a 
similar nature and complexity of Construction). The work cited 
should be 100 percent completed); 

3. Minimum Turn Over for the last 3 years = USD 1,200,000 or more 
OR USD 400,000 per year; 

4. Independently audited Financial Account for the last three years 
in English. UNDP will check the financial accounts to compute the 
quick ratio (QR). Quick ratio tests the company's financial strength 
and liquidity by calculating a company’s liquid assets in proportion 
to its liabilities. 

5. If QR is less than 1; UNDP shall verify financial capacity of the 
bidder and had the authority to seek references from concerned 
parties & banks on the bidder’ financial standing. UNDP had the right 
to reject any bid if submitted by a contractor whom investigation 
leads to a result that he is not financially capable and/or had serious 
financial problems. 

6. Information regarding any litigation, current or during the last five 
years, in which the Bidder was/is involved, the parties concerned, and 
the disputed amounts and awards thereof.  

7. Qualification of key personnel proposed for this project, as per 

minimum qualification stated in Section 3a below. 

4.2 C.13 
Language of the Bid:  

☒ English 
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5 C.20 Conditions for Submitting 
Partial Bid of the Total 
Requirements  

☒ Not Allowed 

6 C.20 Conditions for Submitting 
Alternative Bid  

☒ Shall Not be considered.  

7 C.22 A pre-Bid conference will be 
held on:   

04 April 2018, 11:00 am 
 
Address: 
DDR Office –Khartoum  
Al Riyad Mashtal Street 
House No. 98, Block No.10. 
Telephone No. : 0155773032 

8 C.21.1 Period of Bid Validity 
commencing on the 
submission date 

☒ 60 days          
 

9 B.9.5  
C.15.4 b) 

Bid Security ☒ Required. 

☒ Amount: SDG 90,000      
 
Important Notes:  
1. Bid Security shall issue in the name of the Resident 

Representative, UNDP Sudan.  
2. Bidder MUST submit the Original Bid Security to UNDP-DDR 

Office BEFORE Bid closing date, hand delivered to: 
 
UNDP Procurement Unit 

        DDR Office –Khartoum  
        Al Riyah Mashtal Street 
        House No. 98, Block No.10 
        

3. Bidder Shall upload Scanned Copy of Bid Security as part of 
their Bid Submission. 

10 B.9.5 Acceptable forms of Bid 
Security  

Bank Guarantee (See Section 8 for template) 
Any Bank-issued Check / Cashier’s Check /Certified Check 
The Bid Security shall name UNDP as the beneficiary. 
Insurance Company’s Guarantee Certificate is not acceptable 

11 B.9.5 
C.15.4 a) 

Validity of Bid Security ☒ The Bid Security should be valid for 2 months. 

12  Advanced Payment upon 
signing of contract  

Allowed up to a maximum of 20% of contract against bank 
guarantee, cashier’s or certified check but only for the 
mobilization advance.  

13  Liquidated Damages  Will be imposed under the following conditions: 
Percentage of contract price per day of           
delay: 0.7% 
Max. no. of days of delay: 14 days 

 Next course of action: May lead to contract termination at 
the discretion of UNDP when liquidated damage amount 
reaches 10% of contract value for 14 days of delay whichever 
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comes first  

14 F.37 Performance Security ☒ Not Required. 

15 C.17 
C.17.2 

Preferred Currency of Bid 
and Method for Currency 
conversion 

 Local Currency (SDG) or US$ 
 Bank account in US$ is to be provided 
 Option of currency selection is left at the discretion of bidder 
 
Currency Conversion: The UN Rate of exchange applicable on the 
last day of bid closure shall apply  

16 B.10.1 Deadline for submitting 
requests for clarifications/ 
questions 

05 days before bid closing date 
 

17 B.10.1 Contact Details for 
submitting 
clarifications/questions  

Address: 
DDR Office –Khartoum  
Al Riyad Mashtal Street 
House No. 98, Block No.10. 
Telephone No. : 0155773032 
Email: sudanddr.bids@undp.org  

18 B.11.1 Manner of Disseminating 
Supplemental Information 
to the ITB and 
responses/clarifications to 
queries 

☒ UNDP will provide written response to Bidders request for 
clarifications and Posting Response in the e-tendering portal: 

 
https://etendering.partneragencies.org   
 

19 D.23.3 No. of copies of Bid that 
must be submitted  

1 (signed and stamped set to be uploaded to the e-Tendering 
system 

20 D.23.1 b) 
D.23.2 
D.24 

Bid submission address https://etendering.partneragencies.org   
 
Event ID: 0000002192 

21 C.21.1 
D.24 

Deadline of Bid Submission  Date and Time:  12 April 2018, 14:00 Hours (+3 GMT) 
 

22 D.23.2 Manner of Submitting Bid The Technical Bid and the Price Schedule must be submitted 
through UNDP e-Tendering Website: 
 
 https://etendering.partneragencies.org 
 

23 D.23.2 
D.26 

Conditions and Procedures 
for electronic submission 
and opening, if allowed 

Submission electronically via UNDP e-Tendering Portal above. 
 

https://etendering.partneragencies.org/
https://etendering.partneragencies.org/
https://etendering.partneragencies.org/
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24 D.23.1 c) Date, time and venue for 
opening of Bid 

   12 April 2018, 14:00 Hours (+3 GMT) 
 
Address: 
DDR Office –Khartoum  
Al Riyad Mashtal Street 
House No. 98, Block No.10. 
Telephone No. : 0155773032 

25  Evaluation method to be 
used in selecting the most 
responsive Bid 

 Lowest price offer of technically qualified/responsive Bid; 
 Bid confirming all the other Conditions of the ITB, including 

General Terms and Conditions  

26 C.15.1 Required Documents that 
must be Submitted to 
Establish Qualification of 
Bidders (In “Certified True 
Copy” form only)  
 
 

 Company Profile, including Company’s structure and core 
staff details, printed brochures and product catalogues 
relevant to the civil works being executed; 

 Certificate of Registration of the business, including Articles 
of Incorporation, or equivalent document if Bidder is not a 
corporation; 

 Document establishing and evidencing three (3) years’ 
working experience in the construction field relevant to this 
ITB; 

 Previous experience in execution of similar projects 
[Minimum number of 3 projects] with similar contract value 
for the past 3 years as Main Contractor. Copies of contracts 
shall be provided together with the bid. 

 Latest Audited Financial Statement (Income statement and 
Balance Sheet) including Auditor’s report for the last 3 years; 

 List of Water Projects Equipment possessed by the Company 
such as Drill rigs, Pumping test equipment, geophysical survey 
equipment, truck, welding machines, cutting machines…etc. 

 Statement of Satisfactory Performance from the Top 3 Clients 
in terms of Contract Value in the past 3 years; 

 CVs of the Engineers, and other technical staff proposed to be 
deployed to the project; 

 List of previous similar works completed during the last three 
years only (as indicated in section 5). 

 Construction Work Schedule for the project(10 Weeks 
Duration)  ; 

 Fully completed and signed Technical Compliance Sheet 
(provided by UNDP in the bid document).   
 

27  Other documents that 
MUST be Submitted to 
Establish Eligibility 

 Bid Security 
 Audited Financial Report as indicated in 26 above; 
 Document establishing and evidencing three years’ working 

experience in construction of similar projects; 

 Bid Submission form signed and stamped; and 
 Priced BOQ and Price Schedule Form(Section 7). 
  
[Bid submitted without these documents will be ineligible for 
further evaluation and will be dropped at the eligibility check 
stage] 
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28 C.15 Structure of the Technical 
Bid and List of Documents 
to be Submitted 

 Bid Submission form signed and stamped. 
 Bill of quantities signed and stamped. 
 Documents in 26 above. 

29 C.15.2 Latest Expected date for 
commencement of Contract 

22 April 2018  

30 C.15.2 Maximum Expected 
duration of contract 

10 Weeks  

31  UNDP will award the 
contract to: 

 One Bidder. 

32 F.34 Criteria for the Award and 
Evaluation of Bid 

Award Criteria: 
 Non-discretionary “Pass” or “Fail” rating on the detailed 

contents of the Schedule of Requirements and Technical 
Specifications 

 Compliance to the qualification requirements (Data Sheet 
26, C 15.1) 

 
Evaluation Criteria: 
It will consist of 3 stages, namely stag of eligibility; Preliminary 
Evaluation; and Bid Evaluation. 
 
Stage 1: Eligibility: 
 First bids will be checked for their eligibility. If requested 

documents are not available with the bids, the bid will be 
disqualified at the stage of eligibility check (Data sheet No 27).  

 
Stage 2: Preliminary evaluation:  
The following document will be reviewed:   
 Company Registration Certificate and if applicable, licence to 

operate in Sudan (in case of international bidders to establish 
legal status to operate in Sudan; 

 Bid Submission Form, completed and signed; 
 Bid security; 
 CVs of staffs proposed; 
 List of equipment owned by the company; 
 Joint Venture (JV) Certificate or confirmation to establish JV 

in the case where two or more companies apply to single bid 
 
Stage 3: Bid Evaluation Criteria: 
 Minimum number of years of experience in Construction field 

: 3 years; 
 Minimum number of projects with similar contract value 

successfully completed as Main Contractor over the past 3 
years [3 projects]; 

 Minimum annual turnover of USD 400,000. 
 Positive Reference by at least by 3 most recent clients with 

similar project size as well as relevant industry area;  
 Full compliance of Bid to the Technical requirements and 

BOQ; 
 Sound and good standing of financial status: (minimum 

acceptable Current Ratio 1.0);  
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 Suitability and Quality of Construction Work Schedule;   
 Suitability and technical qualification of the technical 

personnel proposed to the project in relation to their 
qualification and years of experiences; 

 Relevance and efficiency of List of the Machinery and 
equipment owned by bidder/and Proposed for the Contract 

execution. 

33 E.29 Post qualification Actions 
  
 

At the discretion of UNDP, it may conduct the post qualification 
actions using one or more; or all of the actions indicated below: 

 
 Verification of accuracy, correctness and authenticity of the 

information provided by the bidder on the legal, technical and 
financial documents submitted; 

 Inquiry and reference checking with Government entities 
with jurisdiction on the bidder, or any other entity that may 
have done business with the bidder; 

 Inquiry and reference checking with other previous clients on 
the quality of performance on ongoing or previous contracts 
completed; 

 Ocular Inspections/Visits to the previously completed 
projects for other clients; 

 Ocular Inspection of current Office, equipment possessed and 
on-going construction sites handled by the company 

34  Conditions for Determining 
Contract Effectivity 

Contract is considered effective only upon occurrence of all the 
below events:  
 Signature of the Contract by both parties; 
 UNDP’s approval of plans, drawings, samples, methods of 

statement etc.; 
 UNDP’s Handover of Site to Contactor; 
 Submission of performance guarantee (if contract amount 

exceeds USD 500,000) 

35  
Other Information Related 
to the ITB 

 Bidders willing to apply as the Joint Venture (JV) must 
indicate in the bid that it is a JV undertaking; and provide the 
legally registered JV certificate in case of selection but before 
contract signing in accordance with section 5 of this ITB. One 
of the partners MUST be Local representative to cater for the 
services that may be necessary during the defect liability 
period. 

 Bidders are free to choose the currency of bid (USD or SDG). 
The currency of bid will be the currency of contract. It is up to 
the bidders to manage the cash withdrawal from their bank.  

36  

Preliminary Examination of 
the Bids 

Instruction to Bidders (Examples of Bid Rejection) 
 
The bidding documents contain the full list of instructions relevant 
to each particular bid and should be followed carefully. 
Bids have been rejected at the submission stage or found to be 
technically noncompliant due to errors in presentation and failure 
to follow bidding instructions. 
Below are some of the more common examples of why bids are 
rejected by UNDP: 
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1. Bid does not include the signed and stamped Bid Submission 

Form (Section 4). 
2. Bid is not signed as per the instructions in the ITB. 
3. Not all sufficient documents have been provided. 
4. Documents provided are not in English or Arabic (as 

applicable). 
5. Documents provided do not directly address each point of the 

evaluation criteria. 
6. The Bidder failed to read the minutes of the bidders’ 

conference and to include the relevant points in their bid. 
7. Bid is more like a brochure for the firm without specifically 

addressing the specific evaluation criteria of the ITB and TOR. 
8. Bid does not offer goods or services which have been 

specifically requested by UNDP in the Terms of Reference/ 
Scope of Works 

9. The bidder proposes a major deviation to ITB Technical 
Requirement and Specification.  

10. The Bidder failed to consult the UNDP website before the 
deadline for bid submission and did not see the changes to 
the ITB/TOR listed there which need to be incorporated in the 
bid. 

The bidder declines or proposes a major deviation to UNDP 
General Conditions of Contract. 
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Section 3 
Section 3a: Schedule of Requirements and Technical Specifications and Price Schedule Form 

 The Contractor/s is required to perform/execute the Construction of High School and 
Rehabilitation of Basic School in Tura Area, according to the Bill of Quantities, Drawings and 
Technical Specifications under the supervision and guidance UNDP Engineer. 

 The Contractor/s shall implement the project based on a detailed Construction Work Schedule, 
which shall be approved by UNDP- Project Engineer.  

 The Contractor/s is expected to produce/perform works conforming to quality/quantity and 
accuracy as stated in the detailed specification. The Contractor is to institute a quality control system 
to ensure adequate monitoring of the works progress at all times. 

 The specified works are all provisional, including provision of materials and workmanship. If any 
alteration required, it will be done after Engineer’s instruction;  

 Unit prices in Bid must include supply of materials, equipment, workmanship and all works 
requirements to the finishing level, unless otherwise mentioned;  

 For coordination and communication facilitation, the contractor must assign an Engineer with 
access to the internet. 

 The bidder/s is required to fill in a price or rate for each item in the Bills of Quantities, whether 
quantities are stated or not. Items against which no price or rate is entered by the bidder will be 
considered as covered by the other prices or rates in the Bills and their prices shall be deemed as 
zero. 

 All the document must be signed; 
 

Qualification of the Technical Staff: 

Staff Category/Title Minimum Education 
Qualification 

Minimum Year of experience in the Similar 
Construction Project 

Site Engineer (Civil 
Engineer  
 

- Bachelor’s degree in Civil 
Engineering  

- Diploma in Civil 
Engineering       

- 3 years of experience at least for 
engineers with BSC in civil /architecture 
engineering.  

- 7 years of experience for diploma in civil 
/architecture Engineering. 

Site Technical Supervisor  Graduate of Technical School Not less than 10 years in supervision of 
construction projects. 

Steel Works Technician   Graduate of Technical School Not less than 10 years of working in steel 
building works. 

Electrical technician  Graduate of Technical School Not less than 5 years in supervision of 
construction projects. 

 
Project Completion Duration: 
The construction works to be executed are to be completed within ten (10) weeks from the date of the 
notice to commence.  
 
Project Location: 

1. Construction of High Secondary School- Tura Area-Elfahir Locality  – North Darfur  
2. Rehabilitation of Basic School Tura Area-Elfahir Locality  – North Darfur 

List of Minimum EQUIPMENT REQUIRED for this Proposed Project: 
1) Formworks for columns and beams. 
2) Scaffolds. 
3) Ladders. 
4) Concrete Mixer. 
5) Compactor. 
6) Welding machine 
7) Cutting machine. 
8) Steel bending and cutting tools. 

 
Note: all the equipment shall be in good working conditions 
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Section 3.b: Related Services 
 

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take 
note of the following additional requirements, conditions, and related services pertaining to the 
fulfillment of the requirements:   
 

Exact Address of 
Delivery/Installation Location 

1) Lot (1):  Construction of High Secondary School- Tura 
Area-Elfahir Locality  – North Darfur 

2) Lot(2) : Rehabilitation of Basic School Tura Area-Elfahir 
Locality  – North Darfur  

Delivery Date 10 Weeks from the notice of commencement. 

Testing Requirements As per the BOQs 

Technical Support Requirements As per the BOQs 

Max of 20% upon issuance of Contract / PO against bank cashier check 
or guarantee, and the rest of the amount shall be paid in milestones 
according to the payment schedule agreed on in signed contract.  

Item Payment  % Percentage  

1 Advance payment (20%) - Upon submission of bank 

guarantee. 

2 1st running bill (30% of the 
contract value after 
completion of 60% of the 
work) 

-  After issuance of payment 

certificate from UNDP 

Engineer. 

3 2nd  running bill (30% of 
the contract value after 
completion of 85% of the 
work) 

 After issuance of payment 
certificate from UNDP Engineer. 

4 3rd   running bill (15 % of 
the contract value after 
substantial completion of 
the works) 

 After issuance of payment 
certificate from UNDP Engineer. 

3 5 % of the contract value 
after elapsing of defect 
liability period.  

 After elapsing of 12 months 
liability period and issuance of 
payment certificate from UNDP 
Engineer. 

Conditions for Release of Payment Certification of payment from the UNDP Project Engineer  

After-sale services required If, within 12 months after the substantial completion of works, any 
defects are discovered in the normal course of usage, the Contractor 
shall remedy the defects.  

All documentations, including 
catalogs, instructions and operating 
manuals, shall be in this language  

English. 
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Bid Technical Compliance Sheet  

 
ITB/KRT/DDR/18/007 

 

Construction of High Secondary School and Rehabilitation of Basic School in 
Tura Area-North Darfur State 

 
Bidders Must Fill and submit the Bid Technical Compliance Sheet with their bid.  
 
 
Bidder Name: _______________________________________ 
 
 

 
 
 

 
 
 
 
 
 

Description Compliant 
 

(Y/N) 

Deviation if 
Applicable 

UNDP Comments 

1. Minimum number of 3 years of experience in 
Construction field  

   

2. Full compliance of Bid to ITB Technical 
Requirements and BOQ 

   

3. Bid Validity: 60 days    

4. Minimum number of (3) similar project in 
nature , complex and value completed by the 
Bidder in the past 3 years 

   

5. Minimum annual turnover of USD 400,000.    

6. Sound Financial Stand (minimum acceptable 
Current Ratio 1.0) 

   

7. Acceptance of all Provisions of the UNDP 
General Terms and Conditions and Special 
Conditions. 
http://undp.by/en/undp/tenders/conditions 

   

8. Suitability and technical qualification of the 
technical personnel proposed to the project in 
relation to their qualification and years of 
experiences (Project Engineer:  3 years of 
experience at least for engineers with BSC in 
civil /architecture engineering ..etc). 

   

9. Suitability Construction Work Schedule for the 
project; 

   

10. Acceptance of Payment Terms    

11. List of Minimum equipment required    

http://undp.by/en/undp/tenders/conditions
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ITB/KRT/DDR/18/007 

 
BILL OF QUANTITIES AND TECHNICAL SPECIFICATION  

 

Lot (1): Construction of High Secondary School- Tura Area-Elfashir Locality 
– North Darfur 

 
(Note to bidders: Bidders are encouraged to visit the site location to physical check the status of the 

existing building to be rehabilitated) 
 
 

Item Specification 
Unit of 

Measure 
Quantities  

  

  

1 Earth Work         
1.1 Excavation Work:   

 

 

1.1.1 

Technical notes: 
Unless otherwise stated rate inclusive:  
- Cleaning the site and remove all 

debris. 

- Plotting the site for setting the 

foundations locations on the ground as 

planned in the drawings. 

- Excavation of strip foundation trenches 

as per drawings & specification for 

main buildings and platform. 

- Carting away, ram around or back fill 

the surplus excavated soil as directed 

by the engineer. 

- Excavation of strip foundation trenches 

as per drawings & specification for 

main buildings and platform. 

Technical Notes No Rating 

 1.1.2 

Excavation of strip foundations trenches 
for the main building of 60cm*90 cm and 
40cm*50cm as per drawings & 
specifications for main buildings, verandas 
and steps. 

M3 108   

  
 1.2 
  
  

Back Filing Works: 
Technical notes: 
Unless otherwise stated rate inclusive : 

- Provision and supply of selected 

materials and back filling the sub 

floors of the main building, veranda, 

steps. 

Bidder to add Technical Notes, No Rating 
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- The back filling shall be in layers of 

15 cm each, watering and properly 

compacting with mechanical 

compactor to the satisfaction of the 

supervising engineer and to the levels 

indicated in drawings. 

- Due to the unevenness of the Zalingi 

terrain the contractor should note that 

the depths of the trenches mentioned 

are average depths and a level 

instrument must be used for the 

setting the all footing in the right 

levels. 

 1.2.1 

Back filling the sub-floors of the main 
building , the verandas and the steps, with 
selected materials to the technical notes 
above indicated and the details in the 
drawings. 

M3 183   

 Subtotal for Earth Works    

 2 
  
  
  
  
  
  

Concrete Works:   

Technical Notes: 
Unless otherwise stated rate inclusive : 
- Provision and delivering of all 

materials such as sand, gravel, 

cement, rebar (cutting, cleaning, 

bending, fabrication, placing) 

- Provision of all temporary provision 

such as frameworks, scaffolding, 

mixer, vibrators, and any tools and 

equipment necessary for executing the 

works. 

- Provision of all technical labor. 

- Provision of adequate quantities of 

water required for work execution and 

curing the concrete and cement works 

to standard durations.  

-  All plain concrete works are of  

cement: gravel: sand mix 1:3:6 

-  All Reinforced concrete works are of 

cement: gravel: sand mix 1:2:4. 

- Price inclusive provision and 

embedding 16 mm anchored bolts in 

the room tie beam for fixing the roof 

trusses. 

Bidder to add Technical Notes, No Rating 

2 Concrete works:   
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2.1 Plain Concrete:   

2.1.1 

Cast plain concrete of 10cm depth for the 
floors of the main building and veranda 
and the steps and for fixing the roof 
purlins.to the technical notes and drawings 
attached. 

m³ 51   

2.1.2 
Cast plain concrete of 10cm depth for 
Volley ball playground. 

m³ 16.2   

2.2 Reinforced  Concrete:     

2.2.1 

Cast reinforced concrete at the great beam 
of the main building of section (0.3*0.30) to 
technical notes above mentioned and 
details in the drawings 

m³ 16   

 2.2.2 

Cast reinforced concrete at the lentil beam 
of the main building of section (0.2*0.20) to 
technical notes above mentioned and 
details in the drawings 

m³ 11   

 2.2.3 

Cast reinforced concrete at the roof beam 
of the main building of section (0.2*0.30) to 
technical notes above mentioned and 
details in the drawings 

m³ 11   

 Subtotal for Concrete Works     

3 

 Masonry works: 

Technical notes: 
Unless otherwise stated rate inclusive : 

- Provision and delivery of all materials 

such as stone, sand, cement, solid 

block /bricks and adequate quantities 

of water for work and curing. 

- All material shall be of sound quality. 

- Rate inclusive labor, all tools such 

framework, scaffold and any other 

equipment necessary for works. 

- Rate inclusive curing all cement works 

to the standard curing durations.  

Bidder to add Technical Notes, No Rating  

3.1  

Building strip foundations of section 
50cm*90cm for the main building and 
40cm*50cm for the veranda with good 
quality stone (granite) and cement mortar 
for strip foundations as per technical notes 
above mentioned and details in the 
drawings. 

m³ 92   

 3.2 

Building two brick wall above the strip 
stone foundation of 30cm depth with 
quality brick and cement mortar as per 
technical notes above mentioned and 
details in the drawings. 

 

m² 
51   

 3.2 

Building 11/2 brick wall above the strip 
stone foundation of the veranda of 40cm 
depth with good quality brick and cement 
mortar as per technical notes above 
mentioned and details in the drawings. 

 
m² 

31   

 3.3 
Building 20cm thickness  walls for the main 
building  with good quality cement block 
and cement mortar mix 1:8 as  per 

m² 565   
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technical notes above mentioned and 
details in the drawings 

  Subtotal for Masonry Works       

 4 

Doors and windows works  
Technical notes: 
Unless otherwise stated rate inclusive: 
- Provision of materials and fabrication 

of steel doors and windows, fitting, 

painting with two coats of antirust 

paints and three coats of oil paints to 

the color specified by the engineer.  

- The outer frame of all doors and 

windows of the offices shall be 

fabricated from heavy 4*8 hollow steel 

box pipe fully welled with fillet weld. 

- The inner frame of all doors and 

windows shall be fabricated from 

heavy 3*6 hollow steel box pipe fully 

welled with fillet weld.  

- All the windows and high lights shall 

have steel grails fabricated from good 

quality 2*2 steel box pipe as per 

drawings. 

- Rate inclusive all good quality fittings 

such hinges, drop bolts, locks and 

fasteners for fixing to walls. 

- All doors and windows of the main 

building and toilets shall be sheeted 

with good quality steel sheets.  

- All doors and windows of the of the 

main building and toilets shall have 

high lights sheeted with good quality 

Alexon sheets properly bolted to the 

frames. 

- All windows shall have grills and 

double fly steel mesh. 

- Sample of the doors and windows 

shall be approved before fabrication of 

all quantities.   

Bidder to add Technical Notes, No Rating 

4.1 

Provision and fitting of single leaf steel 
door 1.0*2.2m for the class rooms to the 
technical notes above mentioned and 
details in the drawings 

No 8   
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 4.2 

Provision and fitting of steel windows 
.9*1.2m for all the rooms and offices. The 
leaves of the windows shall be sheeted 
with good quality steel sheets and the as 
indicated in technical notes and details in 
the drawings. 

No 41   

  Subtotal for Doors and Windows Works       

 5 

Steel Roof Works: 
Unless otherwise stated the rate inclusive: 
- Supply and delivery of all materials 

such as hollow steel boxes, steel 

angles, bolts clips, welding…etc. 

- Labor for all works, all tools and 

equipment’s like scaffolds, ladders 

and any necessary provisions for 

executing good works. 

-  All roof trusses shall be fabricated 

from 4*8 hollow steel boxes pipes 

fully welded and attached to the tie 

beam by anchored bolted embedded 

in the roof beam steel . 

- All main building purlins shall be 

fabricated from 4*8 hollow steel 

boxes pipes placed @ 80cm c/c and 

fully welded and attached to the 

trusses via steel 2-inch angle brackets 

as indicated in the drawings attached.  

- Provision of good quality US Zink 

sheet grade 35 and fixing it properly 

to steel purlins with self-tap bolts. 

- The roof shall be fully waterproof. 

- Painting the roof frame with two coats 

of antirust paints.  

- The false ceiling shall be gypsum tiles 

of 60cm*60cm ceiling supported with 

aluminum fabrics as indicated in the 

drawings attached. 

- The roof shall prepared with hooks for 

supporting ceiling fans. 

- The truss frame shall be fabricated 

from 4*8 steel box pipe and the 

purlins from 3*6 steel box pipes 

placed at 80cm c/c. 

- The veranda steel frame shall be 

supported by heavy steel circular pipe 

of 3 inch diameter. Attached to the 
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great beam by anchored bolts 

imbedded in great beam concrete 

 5.1 

Provision of materials and fabricated of 
steel roof for the new building as per 
drawings attached and above 
specification. 

m² 225   

 5.2 

Provision of materials and fabricated of 
steel veranda for the new building as per 
drawings attached. 

m² 160   

 5.3 

Provision and fabrication false ceiling of 
gypsum boards 60cm*60cm with 
aluminum/ steel fabrics as per 
specifications and drawings attached. 

m² 312   

  Subtotal of steel roof Works:       

 
6 

 
 
 
 
 

Plaster works: 
Technical notes: 
Unless otherwise stated the rate inclusive  
- Provision of all materials, labor and 

applying cement sand mortar of 

plastering to the wall of 2cm thick. 

- The thickness for all plaster works is 

20mm with cement sand mortar 1:6 

mix. 

- Price inclusive curing all plaster works 

to standard durations. 

Technical notes no rating  

6.1 

Render fair face plaster to external walls, 
the parapet and the stair case room walls 
of and the circular columns to the above 
mentioned technical notes. 

m2 570   

6.2 
Render fair face plaster to internal walls to 
the above mentioned technical notes.  

m2 785   

  Subtotal for Plaster Works        

7 Painting works: 
Technical notes: 
Unless otherwise stated the rate inclusive 
- Provision of all materials, labor, tools 

and equipment’s and work tools such 

as scaffold, ladders …etc. 

- Preparation of the surface by cleaning 

and smoothing properly.  

- The internal walls shall be painted with 

2 coats of under-coating materials 

(Talya Harriria) and three final coats of 

emulsion coats to the color specified 

by the engineer. 

Bidder to add Technical Bidder to add Technical 
Notes, No Rating Notes, No Rating  
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- The external walls shall be painted 

with three coats of emulsion painting 

to color specified by the Engineer.  

- The internal walls shall be painted with 

coats of oil paints of 1.6 meter high to 

same of the internal emulsion paint. 

7.1 
Render fair face plaster to external walls, 
to the above mentioned technical notes. 

m2 570  

7.2 
Render fair face plaster to internal walls to 
the above mentioned technical notes.  

m2 785   

  

The Blackboards and teacher 
platforms: 
-  Unless otherwise stated the rate 

inclusive:  

- Provision of materials and making 

blackboards of 1.5m*2.5m. 

- The blackboard shall be smoothly 

plastered and painted with blackboard 

oil painting. 

- Provision of materials and building 

teacher platform of 1.2 m*2.5*20cm 

wall, filling with backing materials and 

casting 10cm plain concrete. 

Technical Notes No Rating 

 7.3 
Provision of material and making 
blackboards platforms to the specifications 
above mentioned.   

item 5  

 7.4 
Provision of material and making 
blackboards to the specifications above 
mentioned.   

item 5   

  
Subtotal for Painting Works       

8  

 

Electrical works :       

Technical notes: 
Unless otherwise stated the rate inclusive:  
- provision of all materials (cables, 

wires, conduits with all connection, 

boxes, switches, fittings, fan hooks  

...etc), labor cost for (trenching cutting 

wall and canceling all pipes, testing of 

all devices installed …ect ) and any 

associated works to finish the works to 

good order. 

- The lights shall be connected with 

1.5mm2 wire, the fans and sockets 

with 2.5 mm2 wire. 

Technical notes  
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- All electrical wires shall be through 

conduits concealed in the walls or 

properly attached to the roof fabrics.  

- All electrical devices installed by the 

contractor shall be connected to the 

distribution boards to the drawings 

attached. 

- The ceiling fans shall be attached to 

good quality steel pipes of 1 inch 

properly attached to the roof trusses or 

purlins. 

8.1 
Provision and installation of 13A socket 
outlet to the specification and drawings 
attached.   

No 
30   

8.2 

Provision and installation of ceiling fans of 
good quality type Orient or equivalent 
quality to the specification and drawings 
attached. Price inclusive providing and 
fitting the fans hooks the drawings 
attached.  

No 

13   

8.3 

Provision and installation of good quality 
economical 20 watt lights Philips of 
equivalent quality with all accessories for 
the offices and toilets. 

No 

28   

8.3 

Provision and installation of good quality 
economical 40 watt lights Philips of 
equivalent quality for external lighting with 
all accessories for the offices and toilets. 

No 

13   

8.4 
Provision and installation of main 
distribution board (MDB) for the school 
matching the load of the school. 

No 
1   

8.5 
Provide and installation of good quality 
sub- distribution board (SDB) of 6 lines to 
suit the load of the buildings.  

No 
2   

 Subtotal for Electrical Works  
 

  

9.0 

Construction of Latrines:  

- (Price shall include delivery of all 

materials, for labor, tools, equipment 

and curing all cement works for 

standard durations). 

- All mortar mix for block work and 

plaster shall be of mix 1:6. 

- All plain concrete shall be of cement, 

sand, gravel mix of 1:3:6. 

- All plain re-concrete shall be of 

cement, sand, gravel mix of 1:2:4. 

- All cement works shall be cured with 

abundant quantities of water three 

times per for standard curing durations 

for all structural members.  
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9.1 Excavation Work:         

9.1.1 

Excavation of latrine trench of 3m width 
*8m length *4m depth to the drawings 
attached. The excavated soil shall be 
rammed   back filled around the toilets.  

m³ 120   

9.1.2 
Excavation of strip foundation for walls of 
the toilets of 40cm width and 60cm depth 
as per drawings & specification.  

m³ 6   

9.2 Backfilling Work     

9.2.1 

Provision of selected materials and back 
filling the subfloor of latrines buildings, with 
selected materials to the technical notes 
above indicated and the details in the 
drawings. 

m³ 20   

9.3 Concrete Works:       

9.3.1 
Cast plain concrete of 15cm depth for the 
floor of the latrine trenches details in the 
drawings. 

m³ 3   

9.3.1 
Cast reinforced concrete of 20cm depth for 
the lentil beam of the toilets (tie beam). 

m³ 1   

9.3.2 

Cast reinforced concrete of 20cm 
thickness for the cover slab, the floor of the 
latrines rooms of latrines trenches 
mentioned and details in the drawings. 

m³ 9   

9.4 Masonry works:     

9.4.1 

Building strip foundation of section 
40cm*60cm with good quality stone and 
cement mortar for strip foundations as per 
technical notes above mentioned and 
details in the drawings. 

m³ 6   

9.4.2 

Provision of materials and lining the trench 
33 cm width brick walls with good quality 
brick and cement sand cement mortar of 
1:6 mix mortar. Price inclusive curing for 
standard durations. 

m² 55   

9.4.3 

Building 20cm thickness    with good 
quality cement block wand  cement 
mortar mix 1:8 as  per technical details in 
the drawings 

m² 112   

9.5 Plaster works:     

9.5.1 
Render fair face plaster to walls latrine 
trenches walls. 

m² 112   

9.5.2 
Render fair face plaster to internal walls, 
to the above mentioned technical notes. 

m² 55   

9.5.3 
Render fair face plaster to external walls, 
to the above mentioned technical notes. 
 

m² 112   

9.6 Painting works:     

9.6.1  

Internal Paint: 
Provision of materials and rendering 
painting to the internal walls of the latrines. 
The internal walls shall be painted with 
3 coats of oil paints to the half high of 
the wall (the upper half of the wall, 
lower will be ceramic tile. 

m² 62.5   
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9.6.2  
Render three coats of painting to external 
walls, to the above mentioned technical 
notes. 

m² 72   

9.7 

Tiles Work: 
Unless otherwise stated rate inclusive : 
- Provision of all materials, all labor and 

curing properly with water. 
- Provision of fixing good quality 

ceramic tiles for the latrines on screed 
bed of cement: sand screed mix 
1:6.and of 7cm depth. 

- The tile works shall be properly 
grouted with white cement. 

- All tile works shall be properly cleaned 

and free from paints or any other 

materials at handover. 

- The floor tiles shall be of 30cm*30cm 

and the wall tile of 25cm*40cm of 

color specified by the engineer. 

Bidder to add Technical Notes, No Rating 

9.7.1  

Tiling the toilets the floor of the toilets with 
ceramic tiles 30cm*30cm to the technical 
notes above mentioned and details in the 
drawings 

m² 20   

9.7.2  

Tiling the walls of the toilets to the height 
of 1.6 meter with ceramic tiles 25cm*40cm 
to the notes and specifications and the 
drawings. 

m² 62.5   

9.8  

Steel Roof  Work: 
Unless otherwise stated the rate inclusive : 
- Provision of materials such as US Zink 

sheet gage 28, steel box pipe purlins, 

concrete and any other materials 

required. 

- Fabrication of roof with plain heavy US 

Zink.  

- The Zink sheet shall be attached to 

box pipe purlins of 3cm*6cm by self-

tap bolts. 

- The steel box pipes purlins shall be 

placed at 0.8m c/c. 

- All steel frame shall be painted with 

anti-rust paints. 

- The steel box pipes shall be fixed to 

the walls by pain concrete.  

Bidder to add Technical Notes, No Rating 

9.81 
Provision of all materials and fabrication of 
steel roof to the technical notes above 
mentioned and details in the drawings 

m² 27   

9.9  
Electrical works : 

Technical notes: 
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Unless otherwise stated the rate inclusive:  
- provision of all materials (cables, 

wires, conduits with all connection, 

boxes, switches, fittings, fan hooks  

...etc), labor cost for (trenching cutting 

wall and canceling all pipes, testing of 

all devices installed …ect ) and any 

associated works to finish the works to 

good order. 

- The lights shall be connected with 

1.5mm2 wire. 

- All electrical wires shall be through 

conduits concealed in the walls or 

properly attached to the roof fabrics.  

- All electrical devices installed by the 

contractor shall be connected to the 

distribution boards to the drawings 

attached. 

9.9.1  
Provision and installation of economic light 
20 watt with all accessories for the latrines 
as indicated above. 

No 8   

9.10 

Doors and windows works: 

Technical notes: 
Unless otherwise stated rate inclusive: 
- Provision of materials and fabrication 

of steel doors and windows, fitting, 

cleaning properly, painting with two 

coats of antirust paints and three 

coats of oil paints to the color 

specified by the engineer.  

- The outer frame of all doors and 

windows of the offices shall be 

fabricated from heavy 4*8 hollow 

steel box pipe fully welled with fillet 

weld. 

- The inner frame of all doors and 

windows shall be fabricated from 

heavy 3*6 hollow steel box pipe fully 

welled with fillet weld.  

- All the windows and high lights shall 

have steel grails fabricated from good 

Bidder to add Technical Notes, No Rating 
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quality 2*2 steel box pipe as per 

drawings. 

- Rate inclusive all high quality fittings 

such hinges, drop bolts, locks and 

fasteners to fixing to solid block/brick 

walls. 

- All doors and windows of the main 

building and toilets shall be sheeted 

with good quality steel sheets except 

the windows of the supervisors off 

shall be sheeted with good quality 

glass. 

- All doors and windows of the of the 

main building and toilets shall have 

high lights sheeted with good quality 

Alexon sheets properly bolted to the 

frames. 

- All windows shall have grills and 

double fly steel mesh. 

- Sample of the doors and windows 

shall be approved before fabrication 

of all quantities.   

9.10.1  

Provision and fitting of steel doors 80cm * 
180 cm for the toilets to the specification 
indicated in the technical notes and the 
drawings. 

No 6   

9.10.2  

Provision and fitting of steel highlights of 

specifications indicated in the technical 
notes and the drawings. 

No 6   

9.11 Plump works:     

9.11.2 

Connection water taps: 
Provision of materials and connecting the 
toilets rooms with 1/2 water taps. Price 
inclusive cutting walls, concealing, all BBR 
pipes and fittings and the testing.  

item 6   

9.11.2 

Connection water taps: 

Provision of materials and fittings and 
installation of good quality water flush 
toilet seat eastern type with all 
accessories. Price inclusive connecting 
with water.  

item 6   

9.12 
Elevated Plastic Tank: 
Unless otherwise stated the rate inclusive: 
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- Provision of materials and constructing 

the masonry base with concrete slab for 

the plastic tank to the drawings 

attached. 

- Provision and fixing plastic tank of 3000 

liter (horizontal long axis seated type). 

- Provision and fitting of the inlet pipe of 

1 inch, the overflow pipe of 1 inch to be 

extended and the outlet pipe of 1 inch. 

The outlet pipe shall be connected to 

the 6 toilets and the hand wash point 

and shall be reduced to ¾ inch. 

- Price inclusive with all accessories 

such elbows, valves, water tapes 

connectors and connecting materials, 

testing the pipes from leakage …etc.). 

- Price inclusive provision of materials 

and building masonry base for water 

tank to the drawings attached. 

9.12.1  
 

Provision of 3000 liter plastic tank with all 
accessories as indicated above and as 
detailed in the drawings. 

item 1   

  Subtotal for Plump Works  
 

  

10 

Boundary Walls Works: 
Excavation works: 
Technical notes: 
Unless otherwise stated rate inclusive : 
-  Cleaning the site from obstacles, 

grubbing up vegetation, bushes and 

remove all debris. 

-  Plotting the site for setting the 

foundations locations on the ground as 

planned in the drawings. 

- Excavation of the trenches  and pits as 

detailed in  the drawings attached  

- Carting away, ram around the 

boundary walls the excavated soil as 

directed by the engineer. 

Bidder to add Bidder to add Technical Notes, No 
Rating 

 10.1 

Excavation of strip foundation trenches 50 
cm width and 70 cm depth for the 
boundary walls as per technical notes and 
details in the drawings. 

m3 175   

 10.2 

Building strip foundation of 
section40cm*60cm with good quality red 
clay with  cement mortar for strip 
foundations of boundary walls to the 

m³ 120   
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technical notes above mentioned and 
details in the drawings. 

 10.3 

Block walls works: 
Technical notes: 
Unless otherwise stated rate inclusive : 
- Provision and delivery of all materials 

such as stone, sand, cement, solid 

block /bricks and adequate quantities of 

water..etc. 

- All material shall be of sound quality. 

- Rate inclusive labor, all tools such 

framework, scaffold and any other 

equipment necessary for works. 

- Rate inclusive curing all cement works 

to the standard curing durations. 

- The boundary wall shall be constructed 

from good quality cement block and 

cement sand mortar mix 1:6. 

- Price shall include the construction of 

40cm width every 5 meter and double 

(twin) every 20 meter with expansion 

joint. 

- The joints of the block wall shall be 

properly finished in fair face (Sidaba) 

manner.   

Technical note No rating 

 10.3.1 

Building strip foundation of section 
50cm*70cm with good quality stone and 
clay mortar for boundary walls to the 
technical notes above mentioned and 
details in the drawings. 

m³ 175   

 10.3.2 

Building 40cm width and 40cm height walls 
with solid block cement sand mortar to the 
technical notes above mentioned and 
details in the drawings. 

M2 198   

 10.3.3 

Provision of materials and constructing of 
cement block walls for the school boundary 
of 1.8 meter height to the specifications 
above mentioned and details in the 
drawings. 

m² 891   

10.4 

The entrance gates: 
- Provision of materials and fabrication of 

steel gates of 2.2 meter height and 

fixing them properly.  

- Price inclusive provision of materials 

and building piers of 80 cm width and 

2.4 meter heights with caps, plastering 

and painting them. 

Technical note No rating 
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- The gates shall be provided with good 

quality heavy duty hinges, drop bolts 

and pad locking preparations. 

- Price inclusive the anti-rust paints and 

the final oil painting. 

- The gates shall be sheeted with good 

quality steel sheets with design shall be 

approved prior to fabrication.  

10.4.1  

Provision of material and making and fixing 
the main gate of 3.2m width of two leaves 
of 2.2 m height. to the details in technical 
notes and drawings attached 

item 1   

10.4.2  

Provision of material and making and fixing 
the main gate of 3.2m width of two leaves 
of 2.2 m height. to the details in technical 
notes and drawings attached 

item 1   

  Subtotal for Boundary Walls  Works  
 

  

11 

Signboard works: 
Unless otherwise stated the rate inclusive: 
- Provision of materials and fabrication 

of steel sign board, fixing with plain 

concrete. 

- Price inclusive writing and drawings of 

logos that shall be provided by UNDP. 

- Fixing with plain concrete to the 

drawings attached. 

- UNDP shall provide the contractor with  

Technical note No rating 

11.1 
Provision of materials and making steel 
signboard to the drawings and 
specifications above indicated. 

Item  
1 

  

  Subtotal for Signboard Works  

All –inclusive Bid Price for  Construction of High 
Secondary School- Tura Area-Elfashir Locality – North 
Darfur (please indicate currency..SDG/USD) 
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LOT 2: Rehabilitation of Basic School in Tura Area-Elfasher Locality -North 
Darfur  

 
 (Note to bidders: Bidders are encouraged to visit the site location to physical check the status of the 

existing building to be rehabilitated) 
 

 

Item Specification Unit Quantities  
  

  

1 Earth Work         

  
 1.1 
  
  

Back Filing Works: 
Technical notes: 
Unless otherwise stated rate inclusive : 

- Provision and supply of selected 

materials and back filling the sub 

floors of the main building, veranda, 

steps. 

- The back filling shall be in layers of 

15 cm each, watering and properly 

compacting with mechanical 

compactor to the satisfaction of the 

supervising engineer and to the levels 

indicated in drawings. 

- Due to the unevenness of the Zalingi 

terrain the contractor should note that 

the depths of the trenches mentioned 

are average depths and a level 

instrument must be used for the 

setting the all footing in the right 

levels. 

Technical Notes No Rating 

 1.1 

Back filling the sub-floors of the main 
building, the verandas and the steps, with 
selected materials to the technical notes 
above indicated and the details in the 
drawings. 

M3 262   

 Subtotal for Earth Works    

 2 
  
  
  
  
  
  

Concrete Works:   

Technical Notes: 
Unless otherwise stated rate inclusive : 
- Provision and delivering of all 

materials such as sand, gravel, 

cement, rebar (cutting, cleaning, 

bending, fabrication, placing) 

- Provision of all temporary provision 

such as frameworks, scaffolding, 

mixer, vibrators, and any tools and 

Technical notes -No rating 
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equipment necessary for executing the 

works. 

- Provision of all technical labor. 

- Provision of adequate quantities of 

water required for work execution and 

curing the concrete and cement works 

to standard durations.  

-  All plain concrete works are of  

cement: gravel: sand mix 1:3:6 

-  All Reinforced concrete works are of 

cement: gravel: sand mix 1:2:4. 

- Price inclusive provision and 

embedding 16 mm anchored bolts in 

the room tie beam for fixing the roof 

trusses. 

2 Concrete works:   

2.1 Plain Concrete:   

2.1.1 

Cast plain concrete of 10cm depth for the 
floors of the main building and veranda 
and the steps and for fixing the roof 
purlins.to the technical notes and drawings 
attached. 

m³ 88   

2.1.2 
Cast plain concrete of 10cm depth for 
Volley ball playground. 

m³ 16.2   

 Subtotal for Concrete Works     

3 

 Masonry works: 

Technical notes: 
Unless otherwise stated rate inclusive : 

- Provision and delivery of all materials 

such as stone, sand, cement, solid 

block /bricks and adequate quantities 

of water for work and curing. 

- All material shall be of sound quality. 

- Rate inclusive labor, all tools such 

framework, scaffold and any other 

equipment necessary for works. 

- Rate inclusive curing all cement works 

to the standard curing durations.  

Technical Notes-No rating  
 

 3.1 
Building two brick wall with good quality 
bricks and cement sand mortar mix 1:8 as 
per technical notes. 

m² 350   

  Subtotal for Masonry Works       

 4 

Doors and windows works  
Technical notes: 
Unless otherwise stated rate inclusive: 
- Provision of materials and fabrication of steel doors and windows, fitting, painting with two 

coats of antirust paints and three coats of oil paints to the color specified by the engineer.  
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- The outer frame of all doors and windows of the offices shall be fabricated from heavy 4*8 

hollow steel box pipe fully welled with fillet weld. 

- The inner frame of all doors and windows shall be fabricated from heavy 3*6 hollow steel 

box pipe fully welled with fillet weld.  

- All the windows and high lights shall have steel grails fabricated from good quality 2*2 steel 

box pipe as per drawings. 

- Rate inclusive all good quality fittings such hinges, drop bolts, locks and fasteners for fixing 

to walls. 

- All doors and windows of the main building and toilets shall be sheeted with good quality 

steel sheets.  

- All doors and windows of the of the main building and toilets shall have high lights sheeted 

with good quality Alexon sheets properly bolted to the frames. 

- All windows shall have grills and double fly steel mesh. 

- Sample of the doors and windows shall be approved before fabrication of all quantities.   

Technical Notes-No rating  
 

4.1 

Provision and fitting of single leaf steel 
door 1.0*2.2m for the class rooms to the 
technical notes above mentioned and 
details in the drawings 

No 8   

4.2 

Provision and fitting of steel windows 
.9*1.2m for all the rooms and offices. The 
leaves of the windows shall be sheeted 
with good quality steel sheets and the as 
indicated in technical notes and details in 
the drawings. 

No 23   

  Subtotal for Doors and Windows Works       

5 

Steel Roof Works: 
Unless otherwise stated the rate inclusive: 
- Supply and delivery of all materials such as hollow steel boxes, steel angles, bolts clips, 

welding…etc. 

- Labor for all works, all tools and equipment’s like scaffolds, ladders and any necessary 

provisions for executing good works. 

-  All roof trusses shall be fabricated from 4*8 hollow steel boxes pipes fully welded and 

attached to the tie beam by anchored bolted embedded in the roof beam steel . 

- All main building purlins shall be fabricated from 4*8 hollow steel boxes pipes placed @ 

80cm c/c and fully welded and attached to the trusses via steel 2-inch angle brackets as 

indicated in the drawings attached.  

- Provision of good quality US Zink sheet grade 35 and fixing it properly to steel purlins with 

self-tap bolts. 

- The roof shall be fully waterproof. 

- Painting the roof frame with two coats of antirust paints.  

- The false ceiling shall be gypsum tiles of 60cm*60cm ceiling supported with aluminum 

fabrics as indicated in the drawings attached. 

- The roof shall prepared with hooks for supporting ceiling fans. 

- The truss frame shall be fabricated from 4*8 steel box pipe and the purlins from 3*6 steel 

box pipes placed at 80cm c/c. 
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- The veranda steel frame shall be supported by heavy steel circular pipe of 3 inch diameter. 

Attached to the great beam by anchored bolts imbedded in great beam concrete 

  
  

 5.1 

Provision of materials and fabricated of 
steel roof for the new building as per 
drawings attached and above 
specification. 

m² 344   

 5.2 

Provision of materials and fabricated of 
steel veranda for the new building as per 
drawings attached. 

m² 330   

  Subtotal of steel roof Works:       

 
6 

 
 
 
 
 

Plaster works: 
Technical notes: 
Unless otherwise stated the rate inclusive  
- Provision of all materials, labor and 

applying cement sand mortar of 

plastering to the wall of 2cm thick. 

- The thickness for all plaster works is 

20mm with cement sand mortar 1:6 

mix. 

- Price inclusive curing all plaster works 

to standard durations. 

Technical Notes No Rating 

6.1 

Render fair face plaster to external walls, 
the parapet and the stair case room walls 
of and the circular columns to the above 
mentioned technical notes. 

m2 2800   

  Subtotal for Plaster Works        

7 Painting works: 
Technical notes: 
Unless otherwise stated the rate inclusive 
- Provision of all materials, labor, tools 

and equipment’s and work tools such 

as scaffold, ladders …etc. 

- Preparation of the surface by cleaning 

and smoothing properly.  

- The internal walls shall be painted with 

2 coats of under-coating materials 

(Talya Harriria) and three final coats of 

emulsion coats to the color specified 

by the engineer. 

- The external walls shall be painted 

with three coats of emulsion painting 

to color specified by the Engineer.  

- The internal walls shall be painted with 

coats of oil paints of 1.6 meter high to 

same of the internal emulsion paint. 

Technical Notes No Rating  
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7.1 
Render fair face plaster to external walls, 
to the above mentioned technical notes. 

m2 2800  

 7.2 

The Blackboards and teacher 
platforms: 
-  Unless otherwise stated the rate 

inclusive:  

- Provision of materials and making 

blackboards of 1.5m*2.5m. 

- The blackboard shall be smoothly 

plastered and painted with blackboard 

oil painting. 

- Provision of materials and building 

teacher platform of 1.2 m*2.5*20cm 

wall, filling with backing materials and 

casting 10cm plain concrete. 

Technical Notes No Rating 

 7.2.1 
Provision of material and making 
blackboards platforms to the specifications 
above mentioned.   

item 8  

 7.2.2 
Provision of material and making 
blackboards to the specifications above 
mentioned.   

item 8   

  
Subtotal for Painting Works       

8  

 

Electrical works :       

Technical notes: 
Unless otherwise stated the rate inclusive:  
- provision of all materials (cables, 

wires, conduits with all connection, 

boxes, switches, fittings, fan hooks  

...etc), labor cost for (trenching cutting 

wall and canceling all pipes, testing of 

all devices installed …ect ) and any 

associated works to finish the works to 

good order. 

- The lights shall be connected with 

1.5mm2 wire, the fans and sockets 

with 2.5 mm2 wire. 

- All electrical wires shall be through 

conduits concealed in the walls or 

properly attached to the roof fabrics.  

- All electrical devices installed by the 

contractor shall be connected to the 

distribution boards to the drawings 

attached. 

- The ceiling fans shall be attached to 

good quality steel pipes of 1 inch 

Technical Notes No Rating 
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properly attached to the roof trusses or 

purlins. 

8.1 
Provision and installation of 13A socket 
outlet to the specification and drawings 
attached.   

No 
40   

8.2 

Provision and installation of ceiling fans of 
good quality type Orient or equivalent 
quality to the specification and drawings 
attached. Price inclusive providing and 
fitting the fans hooks the drawings 
attached.  

No 

22   

8.3 

Provision and installation of good quality 
economical 20 watt lights Philips of 
equivalent quality with all accessories for 
the offices and toilets. 

No 

22   

8.3 

Provision and installation of good quality 
economical 40 watt lights Philips of 
equivalent quality for external lighting with 
all accessories for the offices and toilets. 

No 

12   

8.4 
Provision and installation of main 
distribution board (MDB) for the school 
matching the load of the school. 

No 
1   

8.5 
Provide and installation of good quality 
sub- distribution board (SDB) of 6 lines to 
suit the load of the buildings.  

No 2   

 Subtotal for Electrical Works  
 

  

9.0 

Construction of Latrines:  

- (Price shall include delivery of all 

materials, for labor, tools, equipment 

and curing all cement works for 

standard durations). 

- All mortar mix for block work and 

plaster shall be of mix 1:6. 

- All plain concrete shall be of cement, 

sand, gravel mix of 1:3:6. 

- All plain re-concrete shall be of 

cement, sand, gravel mix of 1:2:4. 

- All cement works shall be cured with 

abundant quantities of water three 

times per for standard curing durations 

for all structural members.  

Technical Notes No Rating   

9.1 Excavation Work:         

9.1.1 

Excavation of latrine trench of 3m width 
*8m length *4m depth to the drawings 
attached. The excavated soil shall be 
rammed   back filled around the toilets.  

m³ 120   

9.1.2 
Excavation of strip foundation for walls of 
the toilets of 40cm width and 60cm depth 
as per drawings & specification.  

m³ 6   

9.2 Backfilling Work     

9.2.1 
Provision of selected materials and back 
filling the subfloor of latrines buildings, with 
selected materials to the technical notes 

m³ 20   
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above indicated and the details in the 
drawings. 

9.3 Concrete Works:       

9.3.1 
Cast plain concrete of 15cm depth for the 
floor of the latrine trenches details in the 
drawings. 

m³ 3   

9.3.1 
Cast reinforced concrete of 20cm depth for 
the lentil beam of the toilets (tie beam). 

m³ 1   

9.3.2 

Cast reinforced concrete of 20cm 
thickness for the cover slab, the floor of the 
latrines rooms of latrines trenches 
mentioned and details in the drawings. 

m³ 9   

9.4 Masonry works:     

9.4.1 

Building strip foundation of section 
40cm*60cm with good quality stone and 
cement mortar for strip foundations as per 
technical notes above mentioned and 
details in the drawings. 

m³ 6   

9.4.2 

Provision of materials and lining the trench 
33 cm width brick walls with good quality 
brick and cement sand cement mortar of 
1:6 mix mortar. Price inclusive curing for 
standard durations. 

m² 55   

9.4.3 

Building 20cm thickness    with good 
quality cement block wand  cement 
mortar mix 1:8 as  per technical details in 
the drawings 

m² 112   

9.5 Plaster works:     

9.5.1 
Render fair face plaster to walls latrine 
trenches walls. 

m² 112   

9.5.2 
Render fair face plaster to internal walls, 
to the above mentioned technical notes. 

m² 55   

9.5.3 
Render fair face plaster to external walls, 
to the above mentioned technical notes. 
 

m² 112   

9.6 Painting works:     

9.6.1  

Internal Paint: 
Provision of materials and rendering 
painting to the internal walls of the latrines. 
The internal walls shall be painted with 
3 coats of oil paints to the half high of 
the wall (the upper half of the wall, 
lower will be ceramic tile. 

m² 62.5   

9.6.2  
Render three coats of painting to external 
walls, to the above mentioned technical 
notes. 

m² 72   

9.7 

Tiles Work: 
Unless otherwise stated rate inclusive : 
- Provision of all materials, all labor and 

curing properly with water. 
- Provision of fixing good quality 

ceramic tiles for the latrines on screed 
bed of cement: sand screed mix 
1:6.and of 7cm depth. 

Technical Notes No Rating 
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- The tile works shall be properly 
grouted with white cement. 

- All tile works shall be properly cleaned 

and free from paints or any other 

materials at handover. 

- The floor tiles shall be of 30cm*30cm 

and the wall tile of 25cm*40cm of 

color specified by the engineer. 

9.7.1  

Tiling the toilets the floor of the toilets with 
ceramic tiles 30cm*30cm to the technical 
notes above mentioned and details in the 
drawings 

m² 20   

9.7.2  

Tiling the walls of the toilets to the height 
of 1.6 meter with ceramic tiles 25cm*40cm 
to the notes and specifications and the 
drawings. 

m² 62.5   

9.8  

Steel Roof  Work: 
Unless otherwise stated the rate inclusive : 
- Provision of materials such as US Zink 

sheet gage 28, steel box pipe purlins, 

concrete and any other materials 

required. 

- Fabrication of roof with plain heavy US 

Zink.  

- The Zink sheet shall be attached to 

box pipe purlins of 3cm*6cm by self-

tap bolts. 

- The steel box pipes purlins shall be 

placed at 0.8m c/c. 

- All steel frame shall be painted with 

anti-rust paints. 

- The steel box pipes shall be fixed to 

the walls by pain concrete.  

Technical Notes No Rating 

9.81 
Provision of all materials and fabrication of 
steel roof to the technical notes above 
mentioned and details in the drawings 

m² 27   

9.9  

Electrical works : 

Technical notes: 
Unless otherwise stated the rate inclusive:  
- provision of all materials (cables, 

wires, conduits with all connection, 

boxes, switches, fittings, fan hooks  

...etc), labor cost for (trenching cutting 

wall and canceling all pipes, testing of 

all devices installed …ect ) and any 

associated works to finish the works to 

good order. 

Technical Notes No Rating 
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- The lights shall be connected with 

1.5mm2 wire. 

- All electrical wires shall be through 

conduits concealed in the walls or 

properly attached to the roof fabrics.  

- All electrical devices installed by the 

contractor shall be connected to the 

distribution boards to the drawings 

attached. 

9.9.1  
Provision and installation of economic light 
20 watt with all accessories for the latrines 
as indicated above. 

No 8   

9.10 

Doors and windows works: 

Technical notes: 
Unless otherwise stated rate inclusive: 
- Provision of materials and fabrication of steel doors and windows, fitting, cleaning 

properly, painting with two coats of antirust paints and three coats of oil paints to the 

color specified by the engineer.  

- The outer frame of all doors and windows of the offices shall be fabricated from heavy 4*8 

hollow steel box pipe fully welled with fillet weld. 

- The inner frame of all doors and windows shall be fabricated from heavy 3*6 hollow steel 

box pipe fully welled with fillet weld.  

- All the windows and high lights shall have steel grails fabricated from good quality 2*2 

steel box pipe as per drawings. 

- Rate inclusive all high quality fittings such hinges, drop bolts, locks and fasteners to fixing 

to solid block/brick walls. 

- All doors and windows of the main building and toilets shall be sheeted with good quality 

steel sheets except the windows of the supervisors off shall be sheeted with good quality 

glass. 

- All doors and windows of the of the main building and toilets shall have high lights sheeted 

with good quality Alexon sheets properly bolted to the frames. 

- All windows shall have grills and double fly steel mesh. 

Sample of the doors and windows shall be approved before fabrication of all 
quantities.   

9.10.1  

Provision and fitting of steel doors 80cm * 
180 cm for the toilets to the specification 
indicated in the technical notes and the 
drawings. 

No 6   

9.10.2  

Provision and fitting of steel highlights of 

specifications indicated in the technical 
notes and the drawings. 

No 6   

9.11 Plump works:     

9.11.2 
Connection water taps: 
Provision of materials and connecting the 

item 6   
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toilets rooms with 1/2 water taps. Price 
inclusive cutting walls, concealing, all BBR 
pipes and fittings and the testing.  

9.11.2 

Connection water taps: 

Provision of materials and fittings and 
installation of good quality water flush 
toilet seat eastern type with all 
accessories. Price inclusive connecting 
with water.  

item 6   

9.12 

Elevated Plastic Tank: 
Unless otherwise stated the rate inclusive: 
- Provision of materials and constructing the masonry base with concrete 

slab for the plastic tank to the drawings attached. 

- Provision and fixing plastic tank of 3000 liter (horizontal long axis seated 

type). 

- Provision and fitting of the inlet pipe of 1 inch, the overflow pipe of 1 inch 

to be extended and the outlet pipe of 1 inch. The outlet pipe shall be 

connected to the 6 toilets and the hand wash point and shall be reduced 

to ¾ inch. 

- Price inclusive with all accessories such elbows, valves, water tapes 

connectors and connecting materials, testing the pipes from leakage 

…etc.). 

Price inclusive provision of materials and building masonry base for water 
tank to the drawings attached. 

 

 

9.12.1  
 

Provision of 3000 liter plastic tank with all 
accessories as indicated above and as 
detailed in the drawings. 
 
  

item 1   

  Subtotal for Plump Works  
 

  

10 

Boundary Walls Works: 
Excavation works: 
Technical notes: 
Unless otherwise stated rate inclusive : 
-  Cleaning the site from obstacles, 

grubbing up vegetation, bushes and 

remove all debris. 

-  Plotting the site for setting the 

foundations locations on the ground as 

planned in the drawings. 

- Excavation of the trenches  and pits as 

detailed in  the drawings attached  

- Carting away, ram around the 

boundary walls the excavated soil as 

directed by the engineer. 

 

 10.1 

Excavation of strip foundation trenches 50 
cm width and 70 cm depth for the 
boundary walls as per technical notes and 
details in the drawings. 

m3 175   



ITB/DDR/18/007                                                                                              Page 50 of 96 Pages 

 

 10.2 

Building strip foundation of 
section40cm*60cm with good quality red 
clay with  cement mortar for strip 
foundations of boundary walls to the 
technical notes above mentioned and 
details in the drawings. 

m³ 120   

 10.3 

Block walls works: 
Technical notes: 
Unless otherwise stated rate inclusive : 
- Provision and delivery of all materials 

such as stone, sand, cement, solid 

block /bricks and adequate quantities of 

water..etc. 

- All material shall be of sound quality. 

- Rate inclusive labor, all tools such 

framework, scaffold and any other 

equipment necessary for works. 

- Rate inclusive curing all cement works 

to the standard curing durations. 

- The boundary wall shall be constructed 

from good quality cement block and 

cement sand mortar mix 1:6. 

- Price shall include the construction of 

40cm width every 5 meter and double 

(twin) every 20 meter with expansion 

joint. 

- The joints of the block wall shall be 

properly finished in fair face (Sidaba) 

manner.   

Technical note No rating 

 10.3.1 

Building strip foundation of section 
50cm*70cm with good quality stone and 
clay mortar for boundary walls to the 
technical notes above mentioned and 
details in the drawings. 

m³ 175   

 10.3.2 

Building 40cm width and 40cm height walls 
with solid block cement sand mortar to the 
technical notes above mentioned and 
details in the drawings. 

M2 198   

 10.3.3 

Provision of materials and constructing of 
cement block walls for the school boundary 
of 1.8 meter height to the specifications 
above mentioned and details in the 
drawings. 

m² 891   

10.4 

The entrance gates: 

- Provision of materials and fabrication of 

steel gates of 2.2 meter height and 

fixing them properly.  

- Price inclusive provision of materials 

and building piers of 80 cm width and 

Technical note No rating 
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2.4 meter heights with caps, plastering 

and painting them. 

- The gates shall be provided with good 

quality heavy duty hinges, drop bolts 

and pad locking preparations. 

- Price inclusive the anti-rust paints and 

the final oil painting. 

- The gates shall be sheeted with good 

quality steel sheets with design shall be 

approved prior to fabrication.  

10.4.1  

Provision of material and making and fixing 
the main gate of 3.2m width of two leaves 
of 2.2 m height. to the details in technical 
notes and drawings attached 

item 1   

10.4.2  

Provision of material and making and fixing 
the main gate of 3.2m width of two leaves 
of 2.2 m height. to the details in technical 
notes and drawings attached 

item 1   

  Subtotal for Boundary Walls  Works  
 

  

11 

Signboard works: 
Unless otherwise stated the rate inclusive: 
- Provision of materials and fabrication 

of steel sign board, fixing with plain 

concrete. 

- Price inclusive writing and drawings of 

logos that shall be provided by UNDP. 

- Fixing with plain concrete to the 

drawings attached. 

- UNDP shall provide the contractor with  

Technical note No rating 

11.1 
Provision of materials and making steel 
signboard to the drawings and 
specifications above indicated. 

Item  
1 

  

  Subtotal for Signboard Works  

 
 

All –inclusive Bid Price for lot (2) Rehabilitation of 
Basic School in Tura Area- North Darfur (please 
indicate currency..SDG/USD) 
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Section 4: Bid Submission Form1 
(This should be written in the Letterhead of the Bidder.  Except for indicated fields, no changes may 

be made in this template.) 
Khartoum, Sudan 
Date: 
______________ 

To: Procurement Unit  
Dear Sir/Madam: 
 We, the undersigned, hereby offer to supply the services required for 
______________________________________ in accordance with your Invitation to Bid dated 
_______________________We are hereby submitting our Bid, which includes the Technical Bid and 
Price Schedule. 

We hereby declare that: 
a) All the information and statements made in this Bid are true and we accept that any 

misrepresentation contained in it may lead to our disqualification;  
b) We are currently not on the removed or suspended vendor list of the UN or other such lists 

of other UN agencies, nor are we associated with, any company or individual appearing on 
the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could 
impair our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently employed 
by the UN or UNDP. 

 
We confirm that we have read, understood and hereby accept the Scope of Works describing the duties 
and responsibilities required of us in this ITB, and the General Terms and Conditions of UNDP’s Contract 
for Works. 
 
We agree to abide by this Proposal for 60 days 
 
 We undertake, if our bid is accepted, to initiate the services not later than the date indicated in 
the Data Sheet. 
              We fully understand and recognize that UNDP is not bound to accept this bid; that we shall bear 
all costs associated with its preparation and submission, and that UNDP will in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the evaluation. 

 
 We remain, 

Yours sincerely, 

Company/ Business Name:  

Authorized Person:  

Title:  

Mailing Address  

Contact Number (s):  

Email:  

Signature:  

Date:  

  

                                                 
1 No deletion or modification may be made in this form.  Any such deletion or modification may lead to 
the rejection of the Bid. 
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder 

Bidder Information Form2 
 

Date: [insert date (as day, month and year] of Bid Submission]  
                                                                                                                     ITB No___________________ 

 
Page ________of ________ pages 

 

1.  Bidder’s Legal Name  [insert Bidder’s legal name]  

2.  In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3.  Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 
Registration] 

4.  Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 
 

6. No. of staff in each 
Country 
 

7.Years of Operation in each 
Country 
 

8.  Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country 
of registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 

10.  Latest Credit Rating (Score and Source, if any)  

11.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved.  

12.  Bidder’s Authorized Representative Information 
     Name: [insert Authorized Representative’s name]  
     Address: [insert Authorized Representative’s Address] 
     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 
     Email Address: [insert Authorized Representative’s email address] 

13.  Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 

14. Attached are copies of original documents of:   

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or 
Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

☐ If case of Government corporation or Government-owned/controlled entity, documents 
establishing legal and financial autonomy and compliance with commercial law. 

 
  

                                                 
2 The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no 

alterations to its format shall be permitted and no substitutions shall be accepted. 
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Joint Venture Partner Information Form (if Registered)3 
 

Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: [_______________________] 

 
Page ________ of ________ pages 

 

1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each 
Country 

8.  Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country 
of registration] 

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years 
 

10.  Latest Credit Rating (if any) :Click here to enter text. 

1. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status 
and outcomes, if already resolved. Click here to enter text. 

13. JV’s Party Authorized Representative Information 
Name: [insert name of JV’s Party authorized representative] 
Address: [insert address of JV’s Party authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original 
documents] 

☐ All eligibility document requirements listed in the Data Sheet 

☐ Articles of Incorporation or Registration of firm named in 2. 

☐ In case of government owned entity, documents establishing legal and financial autonomy and 
compliance with commercial law. 

  
  

                                                 
3 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no 

alterations to its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form 
 

INSERT TITLE OF THE ITB 

 

Name of Bidding Organization / Firm:  

Country of Registration:   

Name of Contact Person for this Bid:  

Address:  

Phone / Fax:  

Email:  

 

 
SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary 
for the performance of this requirement.  
 
1.1 Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm 
submitting the Bid, its legal mandates/authorized business activities, the year and country of 
incorporation, and approximate annual budget, etc.  Include reference to reputation, or any history 
of litigation and arbitration in which the organisation / firm has been involved that could adversely 
affect or impact the delivery of goods and/or performance of related services, indicating the 
status/result of such litigation/arbitration. 
 
1.2. Financial Capacity:  Based on the latest Audited Financial Statement (Income Statement and 
Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to 
engage into the contract.  Include any indication of credit rating, industry rating, etc. 
 
1.3. Track Record and Experiences:  Provide the following information regarding corporate 
experience within at least the last five (5) years which are related or relevant to those required for 
this Contract.   

Name of 
project 

Client 
Contract 

Value 
Period of 
activity 

Types of 
activities 

undertaken 

Status or 
Date 

Completed 

References 
Contact 
Details 
(Name, 
Phone, 
Email) 

       

       

       

       

       

SECTION  2 -  SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the 
specific components proposed, addressing the requirements, as specified, point by point; providing a 
detailed description of the essential performance characteristics proposed; and demonstrating how 
the proposed bid meets or exceeds the specifications. 
 
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating 
clearly how they comply with the technical specifications required by the ITB (see below table); 
describe how the organisation/firm will supply the goods and any related services, keeping in mind 



ITB/DDR/18/007                                                                                              Page 56 of 96 Pages 

 

 
 

 
  

the appropriateness to local conditions and project environment. 
 
 
 

 
Item 
No. 

Description/ 
Specification of 

Goods 

 
Source/ 

Manufacturer 

 
Country 

of 
Origin 

 
Qty 

Quality Certificate/ 
Export Licenses, etc.  

(indicate all that applies 
and if attached) 

      

      

A supporting document with full details may be annexed to this section 
 

2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s 
internal technical and quality assurance review mechanisms, all the appropriate quality certificates, 
export licenses and other documents attesting to the superiority of the quality of the goods and 
technologies to be supplied.   
 
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for 
this project for reporting to the UNDP and partners, including a reporting schedule.  
 
2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much 
percentage of the work, the rationale for such, and the roles of the proposed sub-contractors.  
Special attention should be given to providing a clear picture of the role of each entity and how 
everyone will function as a team.  
 
2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this 
project that may impact achievement and timely completion of expected results as well as their 
quality.  Describe measures that will be put in place to mitigate these risks. 
 
2.6 Implementation Timelines:  The Bidder shall submit a Gantt Chart or Project Schedule indicating 
the detailed sequence of activities that will be undertaken and their corresponding timing.    
 
2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations 
that are planned for the implementation of the project.  Special attention should be given to 
providing a clear picture of the role of each entity and how everyone will function as a team.  Letters 
of commitment from partners and an indication of whether some or all have successfully worked 
together on other previous projects is encouraged.  
 
2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in 
this project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 
 
2.9 Statement of Full Disclosure:  This is intended to disclose any potential conflict in accordance 
with the definition of “conflict” under Section 4 of this document, if any. 
 
2.10 Other: Any other comments or information regarding the bid and its implementation.   
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Section 7: Price Schedule 
 

ITB/KRT/DDR/18/007 
 

Construction of High Secondary School and Rehabilitation of Basic School 
in Tura Area-North Darfur State 

 

 BOQ is attached to this ITB as Annex (A) 

 
Instruction to Bidders:  
 
1. Bidders shall select the currency of their choice (either USD or SDG). 

2. Bidders shall price for each Item in the Bill of Quantities (BOQ) as templated. 

3. Bidders shall submit their Priced Bill of Quantities as attachments and upload into the e-Tendering 

using the following format: 

a. BOQs in Spread sheet files (excel); and again  

b. Same BOQs (signed and stamped) as PDF Files 

 
4.  Bid Price submitted through e-Tendering shall match the total amount indicated in the uploaded 

document.  

5. Items of BOQ not priced by the Bidder will be considered as zero.  
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Section 8: FORM FOR BID SECURITY 
(This must be finalized using the official letterhead of the Issuing Bank.  Except for indicated fields, 

no changes may be made in this template.) 

To: UNDP 
 [Insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has submitted a 
Bid to UNDP dated Click here to enter a date. , to deliver goods and execute related services for [indicate 
ITB title] (hereinafter called “the Bid”): 
 

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank 
Guarantee by a recognized bank for the sum specified therein as security in the event that the Bidder: 
  

a) Fails to sign the Contract after UNDP has awarded it;  
b) Withdraws its Bid after the date of the opening of the Bid; 
c) Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or 
d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require 

as a condition to rendering the contract effective. 
 
AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable 
in the types and proportions of currencies in which the Price Bid is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within the limits 
of [amount of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for 
your demand for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate 
of full acceptance of all goods and satisfactory performance / completion of all related services by the 
Bidder. 
 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 
Date....................................................................................................................... 
 
Name of Bank......................................................................................................... 
 
Address................................................................................................................. 
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Section 9: Form for Advanced Payment Guarantee 
(This must be finalized using the official letterhead of the Issuing Bank.  Except for indicated fields, 

no changes may be made in this template.) 

 
_____________________________ [Bank’s Name, and Address of Issuing Branch or Office] 
Beneficiary: _________________ [Name and Address of UNDP] 
Date: ________________    ++++++++++++++ 
ADVANCE PAYMENT GUARANTEE No.: _________________ 
 
 
We have been informed that [name of Company] (hereinafter called "the Contractor") has entered into 
Contract No. [Reference number of the contract] dated [insert: date] with you, for the provision of [brief 
description of ITB requirements] (hereinafter called "the Contract").  
 
Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 
the sum of [amount in words] ([amount in figures]) is to be made against an advance payment 
guarantee. 
 
At the request of the Contractor, we [name of Bank] hereby irrevocably undertake to pay you any sum 
or sums not exceeding in total an amount of [amount in words] ([amount in figures]) upon receipt by us 
of your first demand in writing accompanied by a written statement stating that the Contractor is in 
breach of its obligation under the Contract because the Contractor has used the advance payment for 
purposes other than toward providing the goods and related services under the Contract.  
 
It is a condition for any claim and payment under this guarantee to be made that the advance payment 
referred to above must have been received by the Contractor on its account number ___________ at 
[name and address of Bank]. 
 
The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as indicated in copies of certified monthly statements which shall be 
presented to us.  This guarantee shall expire, at the latest, upon our receipt of the monthly payment 
certificate indicating that the Consultants have made full repayment of the amount of the advance 
payment, or on the __ day of ___________, 2___, 20__ whichever is earlier.  Consequently, any demand 
for payment under this guarantee must be received by us at this office on or before that date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 
 
_____________________  

[Signature] 
 
Note: All italicized text is for indicative purposes only to assist in preparing this form and shall be 

deleted from the final product. 
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Section 10: Form for Performance security 

(This must be finalized using the official letterhead of the Issuing Bank. Except for indicated fields, no 
changes may be made in this template.) 

 
To: UNDP 
 
[Insert contact information as provided in Data Sheet] 
 
WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract No. Click to enter dated Click to enter, to deliver the goods and execute related 
services Click here to enter text. (Hereinafter called “the Contract”): 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract: 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in 
the types and proportions of currencies in which the Contract Price is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or sums within the 
limits of [amount of guarantee as aforesaid] without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein. 
 
This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate of 
satisfactory performance and full completion of services by the Contractor. 
 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 
 
Date....................................................................................................................... 
 
Name of Bank......................................................................................................... 
 
Address................................................................................................................. 
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SECTION 11: COMPANY’S CAPACITY 
 

10.1 Company’s Previous Work Experience:  
 

List of Contracts executed during the last 3 years :( Please insert as many rows as necessary): 
 

I
i
t
e
t
e
m 

Name of 
project 

Name of 
Client 

Contract 
Value 

(USD/SD
G) 

Project Period 
(Date)  

Types of 
activities 

undertaken 

 Date of 
Completio

n 

References 
Contact 
Details 
(Name, 
Phone, 
Email) 

From To 

1         

2         

3         

4         

 
All current on-going projects (Please insert as many rows as necessary): 

 
 

10.2 COMPANY’S TECHNICAL STAFF: 
List of qualified civil engineers and technicians currently employed by the bidder’s company (Insert as 
many rows as necessary): 

Sr. 
No. 

Name of 
Technical staff 

Education Qualification  Specialization Years of Experience in 
similar Projects 

1     

2     

3     

 
 
LIST OF TECHNICAL PERSONNEL TO BE DEPLOYED TO THE PROJECT [UNDP Project under 
(ITB/DDR/2017/001]: 
 

Item Name of 
Key Staff 

Education 
Qualification & 
Specialization 

Summary of Experience Role in the UNDP 
Proposed Project 

Years of 
experience 

Name of 
Employer 

Role 
(Engineer, 
overseer, 
electrician 

etc._ 

 

1       

2       

3       

 
 

I
t
e
m 

Name of project Client Name Contract 
Value 

(USD/SDG) 

Start date 
 

Estimated 
Completion 

Date 

References Contact 
Details (Name, 
Phone, Email) 

1       

2       

3       
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10.3 LIST OF MAJOR EQUIPMENT POSSED BY THE COMPANY: 
List of major items of equipment which the bidder will make available for the execution of the Works: 

 

No Owned 
Equipment/ Tool   

Status 
(New/Good) 

Ownership Status 

Owned  Rented  Will be 
purchased 

1      

2      

3      

4      

5      

6      

7      

 
 

List of Minimum EQUIPMENT REQUIRED for this Proposed Project: 
 
9) Drilling rig. 

10) Geophysical survey equipment. 

11) Pumping test equipment. 

12) HD Pipe welding equipment. 

13) Welding machine 

14) Cutting machine. 

15) Trucks. 

 
Note: all the equipment shall be in good working conditions 
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Section 12: Contract to be signed including General Terms and Conditions for Works 
 

 
                          MODEL CONTRACT FOR WORKS 

 Date _____________ 
Dear Sir/Madam, 
 

The United Nations Development Programme (hereinafter referred to as "UNDP"), Country 
Office in Sudan wishes to engage …… Company. Ltd, duly incorporated under the Laws of Sudan 
(hereinafter referred to as the "Contractor") in order to perform the Construction Works of 
…………………………………………………….  , in ………….. locality  in …………………. State (hereinafter referred to 
as the "Works"), in accordance with the following Contract: 
 
1. Contract Documents: 
 
1.1 This Contract is subject to the UNDP General Conditions for Civil Works, attached hereto as Annex 

I. The provisions of such Annex shall control the interpretation of this Contract and in no way shall 
be deemed to have been derogated by the contents of this letter and any other Annexes, unless 
otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".  

 
1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following 

documents, which shall take precedence over one another in case of conflict in the following 
order: 

 
a) this letter; 
b) UNDP General Conditions for Civil Works, attached hereto as Annex I; 
c) The Special Conditions, attached hereto as Annex II;  
d) Technical Specifications and Drawings, attached hereto as Annex V;  
e) The Contractor’s quotation including the Priced Bill of Quantities [………………. Company. Ltd], 

dated ………………….[Ref.  No ITB/KRT/DDR/../..], not attached hereto but known to and in 
position of both parties; 

f) Performance Bank Guarantee form of, not attached but will provided by the contractor before 
work commencement ; 

g) The Contractor’s quotation including the Priced Bill of Quantities […………………… Company. 

Ltd], dated../../2017 [ref.  no ITB/KRT/DDR/…/..], not attached hereto but known to and in 

position of both parties;; 

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents 
of any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject 
of this Contract. 

 
2. Obligations of the Contractor: 
 
2.1 The Contractor shall commence work within Five (5 working days) from the date on which he shall 

have been given the notice to commence from the Engineer, and shall perform and substantially 
complete the Works within 12 weeks in accordance with the Contract. The Contractor shall provide 
all materials, supplies, labour and other services necessary to that end. 

 
2.2 The Contractor shall submit to the Engineer the work schedule referred to in Clause 13 of the 

General Conditions by no more than 5 working days following signature of the contract. In the 
absence of the work schedule UNDP Engineer hold the right to stop the works. 
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2.3 The Contractor represents and warrants the accuracy of any information or data provided to 

UNDP for the purpose of entering into this Contract, as well as the quality of the Works foreseen 
under this Contract in accordance with the highest industrial and professional standards.  

2.4 The contractor shall provide the services of a qualified and experienced Site Engineer to supervise 
the technical works, subject to the certification of UNDP. 

2.5 The contractor shall apply the highest industry standard professionalism applicable for the civil 
works to ensure quality of the workmanship and material to be used for the construction. 
Furthermore, it is the responsibility of the contractor to maintain the quality of material, including 
cement, reinforced iron and aggregates to be used. Maximum care shall be taken to protect 
construction material against the weather conditions such as rain and excessive heat etc.  

 
3. Price and payment: 
 
3.1  In full consideration of the complete and satisfactory performance of the Works as certified   by the 

Engineer under this contract, UNDP shall pay the contractor a fixed contract price of USD/SDG 

………………… in words (……………………………………………………………).  

3.2 The price of this Contract is not subject to any adjustment or revision because of price or currency 

fluctuations or the actual costs incurred by the Contractor in performance of the Contract. 

 

3.3   Payment Terms: 
 
3.3.1  Invoices shall be submitted by the Contractor to the Engineer upon achievement of the 

corresponding milestone and for the following amounts: 

 SN Milestones  
Amount (% 
of the total 

cost )  

Amount 
SDG (USD) 

When 

1 Mobilization advance  20% 
 

Upon furnishing 
Bank Grantee   

2 
Upon completion of 60% of the work and 
certification of the works by the UNDP 
engineer-(1st Running Bill) 

30% 
 

Upon certification by 
Engineer 

3 
Upon completion of 85% and certification 
of the works by the UNDP engineer- (2nd 
Running Bill) 

30% 
 

Upon certification by 
Engineer 

4 
Upon Substantial completion of the entire 
works (100%), certification of the works by 
the UNDP engineer-  (Final Bill)    

15% 

 

Upon certification by 
the Engineer of 

substantial 
completion of works  

5 

Retention Money (upon elapse of 12 
months defects liability period counted 
from the date of the substantial completion 
of the project.  

5% 

 

Certification by 
UNDP engineer that 

defect liabilities 
period elapsed and 

there is no 
sustainable damage. 

 Total 100%   

 
 
  3.3.2 UNDP shall effect payment of the invoices after receipt of the certificate of payments issued by 

the Engineer, approving the amount contained in the invoice. The Engineer may make necessary 
corrections to that amount, in which case UNDP may effect payment for the amount so corrected. 
The Engineer may also withhold invoices if the work is not performed at any time in accordance 
with the terms of the Contract or if the necessary insurance policies or performance security are 
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not valid and/or in order. The Engineer shall process the invoices submitted by the Contractor 
within 15 days of their receipt.  

 
3.3.3   Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of 

its obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of 
the Works.   

 
3.3.4    Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Substantial 

Completion by the Engineer.  
 
3.3.5 The advance payment shall be made upon the signature of the contract by both parties; such 

amount is contingent upon receipt and acceptance by UNDP of a bank guarantee for the full 
amount of the advance payment issued by a Bank and in a form acceptable to UNDP. 

3.3.6 In order to obtain the advance payment, the Contractor must forward to UNDP the payment 
request and the performance guarantee in accordance with article 37 of Instructions to Bidders 
and article 10 of the General Conditions of Contract for Civil Works.  The total amount of advance 
payment shall be repaid by means of deductions from the instalments as indicated in the 
payment schedule. 

 
4. Special Conditions: 
 
4.1     Liquidated Damage: 
 

4.1.1 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be (0.25%) 
percentage of contract price per day of delay, once the delay reaches the maximum limit equivalent 
to 30 days, (or 10% of contract value) whichever comes first, UNDP may terminate the contract at 
its own discretion.  

 
4.2   Defects Liability. 
  
4.2.1 Any damage resulted from defect in execution by the Contractor on the executed Works during 

the defects liability period should be repaired by the contractor and at his own expense and 
during a week after receiving a notice in writing from the Employer; and if the Contractor does 
not repair these damages during the above specified period, then UNDP does these repairs at 
the expense of the contractor, which shall be deducted from due sums against the Guarantee 
or Retention money at the discretion of UNDP.  
 

4.2.2     The Contractor warrants and represents that the Goods and Materials delivered under this 
Contract are unencumbered by any third party’s title or other property rights, including, but not 
limited to, any liens or security interests. Unless otherwise expressly provided in this Contract, 
title in and to the Goods shall pass from the Contractor to UNDP upon delivery of the Goods and 
their acceptance by UNDP in accordance with the requirements of this Contract. 

 
4.3    Defect Liability Period: 
 
4.3.1 Defect liability period for this contract shall be 12 months after the substantial completion of the 

works and handover of the project to UNDP. In the event if any damage is sustained to the building 
or any part thereof constructed within the scope of this contract shall be immediately rectified by 
the contractor upon notification by UNDP. UNDP will rectify the damage and deduct the monies 
from the performance guarantee or retention money if Contractor fails to adhere to timely 
rectification of damage, if any.   

4.3.2 The liability insurance referred to in clause 23 of the General Conditions shall be the sole 
responsibility of the contractor for an amount of 15% of the price of the contract per occurrence, 
with number of occurrences unlimited. 
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4.4.    Performance Guarantee.  
 
4.4..1 The Performance Guarantee referred to in Clause 10 of the General Conditions shall be 

submitted by the Contractor for an amount of 10% of the Contract Price.   
4.4.2 The Performance Guarantee shall be submitted by the Contractor within fourteen (14) days of 

the Contract signature.  
4.4.3 The Performance Guarantee shall be issued by a reputable bank and MUST BE in the form 

provided in Annex VI. 
4.4.4 The proceeds of the Performance Guarantee shall be payable to UNDP as compensation for any 

defects, outstanding items or loss resulting from the Supplier’s failure to complete its 
obligations under the contract. 

4.4.5 The Performance Guarantee shall be returned to the Contractor within 30 days after the 
issuance of the Certificate of Final Completion by the Engineer, including any warranty obligation. 

 
5.    Contract Effective Date 
 

a) This Contract shall become effective at such time as all of the following conditions have been 

met: 

i)        The Contract has been signed by both UNDP and the Contractor. 

ii) The Performance Guarantee has been received and accepted by UNDP. 

iii) The Contractor shall have informed the UNDP, the effective date of mobilization in 

preparation for performance of the Works under the Contract.  

iv) UNDP shall notify the Contractor of the effective date of Contract no later than fourteen 

(14) days after the attainment of whichever is the last of (i) or (ii) above. 

6.  Contractor's Equipment: 

(a)  The Contractor shall, upon request by the UNDP, at any time in relation to any item of 
Contractor's Equipment that has been hired, provide the agreement for such hire which shall 
include the name, address of the owner and the cost of such hire. 

(b)  The Contractor shall whenever required by UNDP produce evidence satisfactory to the 
Engineers of the ownership of any Contractor's Equipment, Temporary Works or Materials or of 
the agreement under which the same has been hired or required. 
 

7.   Security and Safety: 

7.1 The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, the 

United Nations, including UNDP, its officials, agents, servants and employees from and against 

all suits, claims, demands, and liability of any nature or kind, including their costs and expenses, 

arising out of the services provided by the Contractor pursuant to this Contract.  This provision 

shall extend, inter alia, to claims and liability in the nature of workmen's compensation, products 

liability and liability arising out of the use of patented inventions or devices, copyrighted material 

or other intellectual property by the Contractor, its employees, officers, agents, servants or sub-

contractors. The obligations under this Article do not lapse upon termination of this Contract. 

7.2    The responsibility for the safety and security of the Contractor and its personnel and  
             Property, and of UNDP’s property in the Contractor’s custody, rests with the Contractor.  
 

7.3 With the given situation in Sudan, the Contractor understands and agrees that: (i) the Works are 

to be carried out under harsh and hostile conditions; and (ii) UNDP has no control over such 

conditions and cannot protect or secure the Contractor from such conditions. In carrying out the 

services, the Contractor shall assume the risks associated with such conditions and UNDP shall 

have no liability therefore. 
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7.4     The Contractor shall: 
(a) put in place an appropriate security plan and maintain the security plan, taking into account 

the security situation in the country where the services are being provided; 
(b) Assume all risks and liabilities related to the Contractor’s security, and the full 

implementation of the security plan. 
 

8. Audit and Investigations: 

8.1     UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to 
the plan when necessary. Failure to maintain and implement an appropriate security plan as 
required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, 
the Contractor shall remain solely responsible for the security of its personnel and for UNDP’s 
property in its custody as set forth in paragraph 4.12 above 

 
 

8.2      Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal 
or external, of UNDP or the authorized agents of the UNDP at any time during the term of the 
Contract and for a period of three (3) years following the expiration or prior termination of the 
Contract.  The UNDP shall be entitled to a refund from the Contractor for any amounts shown 
by such audits to have been paid by the UNDP other than in accordance with the terms and 
conditions of the Contract. Should the audit determine that any funds paid by UNDP have not 
been used as per contract clauses; the company shall reimburse such funds forthwith. Where 
the company fails to reimburse such funds, UNDP reserves the right to seek recovery and/or to 
take any other action as it deems necessary. 

 
  

8.3   The Contractor acknowledges and agrees that, at any time, UNDP may conduct investigations 
relating to any aspect of the Contract, the obligations performed under the Contract, and the 
operations of the Contractor generally.  The right of UNDP to conduct an investigation and the 
Contractor’s obligation to comply with such an investigation shall not lapse upon expiration or 
prior termination of the Contract.  The Contractor shall provide its full and timely cooperation 
with any such inspections, post-payment audits or investigations.  Such cooperation shall 
include, but shall not be limited to, the Contractor’s obligation to make available its personnel 
and any documentation for such purposes and to grant to UNDP access to the Contractor’s 
premises.  The Contractor shall require its agents, including, but not limited to, the  

           Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with any 
inspections, post-payment audits or investigations carried out by UNDP hereunder. 

 
9 Anti-terrorism: 

9.1 The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 

received under this Contract are used to provide support to individuals or entities associated with 

terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on 

the list maintained by the Security Council  

Committee established pursuant to resolution 1267 (1999). The list can be accessed via 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be 

included in all sub-contracts or sub-agreements entered into under this Contract. 

10 Submission of invoices 
 
10.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each 

payment under the Contract to the Engineer's address specified in clause 10.3 below. 
10. 2 Invoices submitted by fax or email shall not be accepted by UNDP. 
 
10.3      Address to Submit the Invoice: 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm
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11.  Entry into force and Time Limits: 
 
11.1 The Contract shall enter into force upon its signature by both parties and in conformity with Clause 

5 above. 
11.2 The Contractor shall commence the works within (5) days from date of receipt of notice to proceed 

from UNDP Engineer and shall complete the works within the following 12 weeks. 
 
12. Time and manner of payment 
12.1 Invoices shall be paid within thirty (30) days from the date of receipt by UNDP of such invoice. UNDP 

shall make every effort to accept an invoice or advise the Contractor of its non-acceptance within 
a reasonable time from the date of its receipt. The payment procedures shall be in consistency with 
payment terms (clause 3.3.1 above).  

12.2 Retention Money will be paid only upon the elapse of the defect liability period and in conformity 
with the conditions sated in the defect liability period.  

 
12.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 

 
Bank Name: ………………………  
Branch Name: ……………………….       
Account No.:  …………………………. 

            Name of Account Holder: ………………..  
 
13. Modifications: 
13.1 Any modification to this Contract shall require an amendment in writing between both parties 

duly signed by the authorized representatives of the Contractor and UNDP. 
 
14. Notifications 
14.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor 

are as follows: 
 
         For the UNDP: 

 
 

        For the Contractor:  
            Mr. ……………………………………. 
            E-mail: E-mail:  ……………………..             
            Mobile: ………………………… 
            Phone: …………………………. 
 
14.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the contract, 

the address of the Civil Engineer of the UNDP Project funded by DDR for the purposes of 
communication with the Engineer under the Contract. 

 
             If the above terms and conditions meet with your agreement as typed in this letter and in the 

Contract Documents, please initial every page of this letter and its attachments and return to this 
office one original of this Contract, duly signed and dated. 

 
 
  

   Sincerely Yours, 
 

  Abdulrahman Azizi 
  Deputy Country Director 
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                        (Operations) 
 
For ……… Company LTD.  
 
Agreed and Accepted: 
 
Name:  

 Title:     

Signature: ____________________________ 

Date: 
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     17. Contractor's Employees  
     18. Setting-Out  
     19. Watching and Lighting  
     20. Care of Works  
     21. Insurance of Works, Etc.  
     22. Damage to Persons and Property  
     23. Liability Insurance  
     24. Accident or Injury to Workmen  
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     28. Copyright, Patents and Other Proprietary Rights, and Royalties  
     29. Interference with Traffic and Adjoining Properties  
     30. Extraordinary Traffic and Special Loads  
     31. Opportunities for Other Contractors  
     32. Contractor to Keep Site Clean  
     33. Clearance of Site on Substantial Completion  
     34. Labour  
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     36. Materials, Workmanship and Testing  
     37. Access to Site  
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     39. Removal of Improper Work and Materials  
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     41. Possession of Site  
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     49. Plant, Temporary Works and Materials  
     50. Approval of Materials, Etc., Not Implied  
     51. Measurement of Works  
     52. Liability of the Parties  
     53. Authorities  
     54. Urgent Repairs  
     55. Increase and Decrease of Costs  
     56. Taxation  
     57. Blasting  
     58. Machinery  
     59. Temporary Works and Reinstatement  
     60. Photographs and Advertising  
     61. Prevention of Corruption  
     62. Date Falling on Holiday  
     63. Notices  
     64. Language, Weights and Measures  
     65. Records, Accounts, Information and Audit  
     66. Force Majeure  
     67. Suspension by the UNDP  
     68. Termination by the UNDP  
     69. Termination by the Contractor  
     70. Rights and Remedies of the UNDP  
     71. Settlement of Disputes  
     72. Privileges and Immunities  
 
1. DEFINITIONS  
 

For the purpose of the Contract Documents the words and expressions below shall have the 
following meanings:  
 

a) "Employer" means the United Nations Development Programme (UNDP).  
 

b) "Contractor" means the person whose tender has been accepted and with whom the Contract has 
been entered into.  
 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the 
Contract as provided therein, as will be notified in writing to the Contractor.  
 

d) "Contract" means the written agreement between the Employer and the Contractor, to which 
these General Conditions are annexed.  
 

e) "The Works" means the works to be executed and completed under the Contract.  
 

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent 
and form part of the Works.  
 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract 
and any modification thereof or addition thereto furnished by the Engineer or submitted by the 
Contractor and approved in writing by the Engineer in accordance with the Contract.  
 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the 
basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.  
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i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 
execution and completion of the Works and for remedying of any defects therein in accordance 
with the Contract.  
 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary 
Works are to be constructed.  

 
2. SINGULAR AND PLURAL  

Words importing persons or parties shall include firms or companies and words importing the 
singular only shall also include the plural and vice versa where the context requires.  

 
3. HEADINGS OR NOTES  

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be 
taken into consideration in their interpretation.  

4. LEGAL RELATIONSHIPS  
The Contractor and the sub-contractor(s), if any, shall have the status of an independent 
contractor vis-à-vis the Employer.  The Contract Documents shall not be construed to create any 
contractual relationship of any kind between the Engineer and the Contractor, but the Engineer 
shall, in the exercise of his duties and powers under the Contract, be entitled to performance by 
the Contractor of its obligations, and to enforcement thereof.  Nothing contained in the Contract 
Documents shall create any contractual relationship between the Employer or the Engineer and 
any subcontractor(s) of the Contractor.  

5. GENERAL DUTIES/POWERS OF ENGINEER  
 
a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In 

particular, he shall perform the functions hereinafter described.  
 
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction 

and until final payment is due. The Engineer shall advise and consult with the Employer. The 
Employer's instructions to the Contractor shall be forwarded through the Engineer. The Engineer 
shall have authority to act on behalf of the Employer only to the extent provided in the Contract 
Documents as they may be amended in writing in accordance with the Contract. The duties, 
responsibilities and limitations of authority of the Engineer as the Employer's representative 
during construction as set forth in the Contract shall not be modified or extended without the 
written consent of the Employer, the Contractor and the Engineer.  

 
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize 

himself generally with the progress and quality of the Works and to determine in general if the 
Works are proceeding in accordance with the Contract Documents. On the basis of his on-site 
observations as an Engineer, he shall keep the Employer informed of the progress of the Works.  

 
d) The Engineer shall not be responsible for and will not have control or charge of construction 

means, methods, techniques, sequences or procedures, or for safety precautions and programs in 
connection with the Works or the Temporary Works. The Engineer shall not be responsible for or 
have control or charge over the acts or omissions of the Contractor (including the Contractor's 
failure to carry out the Works in accordance with the Contract) and of Sub-contractors or any of 
their agents or employees, or any other persons performing services for the Works, except if such 
acts or omissions are caused by the Engineer's failure to perform his functions in accordance with 
the contract between the Employer and the Engineer.  

 
e) The Engineer shall at all times have access to the Works wherever and whether in preparation or 

progress. The Contractor shall provide facilities for such access so that the Engineer may perform 
his functions under the Contract.  

 



ITB/DDR/18/007                                                                                              Page 73 of 96 Pages 

 

f) Based on the Engineer's observations and an evaluation of the documentation submitted by the 
Contractor together with the invoices, the Engineer shall determine the amounts owed to the 
Contractor and shall issue Certificates for Payment as appropriate.  

 
g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the 
design concept of the Works and with the provisions of the Contract Documents. Such action shall 
be taken with reasonable promptness so as to cause no delay.  The Engineer's approval of a 
specific item shall not indicate approval of an assembly of which the item is a component.  

 
h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance thereunder by the Contractor.  All interpretations and orders of the Engineer shall be 
consistent with the intent of and reasonably inferable from the Contract Documents and shall be 
in writing or in the form of drawings.  Either party may make a written request to the Engineer for 
such interpretation.  The Engineer shall render the interpretation necessary for the proper 
execution of the Works with reasonable promptness and in accordance with any time limit agreed 
upon. Any claim or dispute arising from the interpretation of the Contract Documents by the 
Engineer or relating to the execution or progress of the Works shall be settled as provided in 
Clause 71 of these General Conditions.  

 
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the 

Contractor of any of his obligations under the Contract nor to order any work involving delay in 
completion of the Works or any extra payment to the Contractor by the Employer, or to make any 
variations to the Works.  

 
j) In the event of termination of the employment of the Engineer, the Employer shall appoint 

another suitable professional to perform the Engineer's duties.  
 
k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 
implementation of the intent of the Contract Documents, he will have authority to require special 
inspection or testing of the work whether or not such work be then fabricated, installed or 
completed. However, neither the Engineer's authority to act nor any reasonable decision made by 
him in good faith either to exercise or not to exercise such authority shall give rise to any duty or 
responsibility of the Engineer to the Contractor, any subcontractor, any of their agents or 
employees, or any other person performing services for the Works.  

 
l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final 

Completion, shall receive and forward to the Employer for the Employer's review written 
warranties and related documents required by the Contract and assembled by the Contractor, and 
shall issue a final Certificate for Payment upon compliance with the requirements of Clause 47 
hereof and in accordance with the Contract.  

 
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The Engineer 
shall notify in writing to the Contractor and the Employer the duties, responsibilities and 
limitations of authority of any such Engineer's Representative(s).  

 
6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  
 
6.1. Obligation to Perform in Accordance with Contract  

The Contractor shall execute and complete the Works and remedy any defects therein in strict 
accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer, 
and shall provide all labor, including the supervision thereof, materials, Constructional Plant and 
all other things, whether of a temporary or permanent nature, required in and for such execution, 
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completion and remedying of defects, as far as the necessity for providing the same is specified in 
or is reasonably to be inferred from the Contract. The Contractor shall comply with and adhere 
strictly to the Engineer's instructions and directions on any matter, touching or concerning the 
Works.  

 
6.2 Responsibility for Site Operations  

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 
operations and methods of construction, provided that the Contractor shall not be responsible, 
except as may be expressly provided in the Contract, for the design or specification of the 
Permanent Works or of any Temporary Works prepared by the Engineer.  

6.3. Responsibility for Employees  
The Contractor shall be responsible for the professional and technical competence of his 
employees and will select for work under this Contract, reliable individuals who will perform 
effectively in the implementation of the Contract, respect local customs and conform to a high 
standard of moral and ethical conduct.  

6.4. Source of Instructions  
The Contractor shall neither seek nor accept instructions from any authority external to the 
Employer, the Engineer or their authorized representatives in connection with the performance of 
his services under this Contract. The Contractor shall refrain from any action which may adversely 
affect the Employer and shall fulfill his commitments with fullest regard for the interest of the 
Employer.  

6.5. Officials Not to Benefit  
The Contractor warrants that no official of the Employer has been or shall be admitted by the 
Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  The 
Contractor agrees that breach of this provision is a breach of an essential term of the Contract. 

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations  
The Contractor shall not advertise or otherwise make public the fact that he is performing, or has 
performed services for the Employer or use the name, emblem or official seal of the Employer or 
the United Nations or any abbreviation of the name of the Employer or the United Nations for 
advertising purposes or any other purposes. 

6.7. Confidential Nature of Documents  
All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the Contract shall 
be the property of the Employer, shall be treated as confidential and shall be delivered only to the 
duly authorized representative of the Employer on completion of the Works; their contents shall 
not be made known by the Contractor to any person other than the personnel of the Contractor 
performing services under this Contract without the prior written consent of the Employer.  

7. ASSIGNMENT AND SUBCONTRACTING  
 
7.1. Assignment of Contract  

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, 
transfer, pledge or make other disposition of the Contract or any part thereof or of any of the 
Contractor's rights, claims or obligations under the Contract.  

 
7.2. Subcontracting  

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the 
prior written approval of the Employer for all such subcontractors.  The approval of the Employer 
shall not relieve the Contractor of any of his obligations under the Contract, and the terms of any 
subcontract shall be subject to and be in conformity with the provisions of the Contract.  

 
7.3. Assignment of Subcontractor's Obligations  

In the event of a subcontractor having undertaken towards the Contractor in respect of the work 
executed or the goods, materials, Plant or services supplied by such subcontractor for the Works, 
any continuing obligation extending for a period exceeding that of the Defects Liability Period 
under the Contract, the Contractor shall at any time after the expiration of such Period, assign to 
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the Employer, at the Employer's request and cost, the benefit of such obligation for the unexpired 
duration thereof.  

8. DRAWINGS  
 
8.1. Custody of drawings  

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be 
furnished to the Contractor free of cost.  The Contractor shall provide and make at his own 
expense any further copies required by him.  At the completion of the Works, the Contractor shall 
return to the Employer all drawings provided under the Contract.  
 

8.2. One copy of Drawings to be kept on Site  
One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor 
on the Site and the same shall at all reasonable times be available for inspection and use by the 
Engineer and by any other person authorized in writing by the Engineer.  
 

8.3. Disruption of Progress  
The Contractor shall give written notice to the Engineer whenever planning or progress of the 
Works is likely to be delayed or disrupted unless any further drawing or order, including a 
direction, instruction or approval, is issued by the Engineer within a reasonable time.  The notice 
shall include details of drawing or order required and of why and by when it is required and of any 
delay or disruption likely to be suffered if it is late.  

 
9. WORK BOOK  

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and 
two copies. The Engineer shall have full authority to issue new orders, drawings and instructions to 
the Contractor, from time to time and as required for the correct execution of the Works. The 
Contractor shall be bound to follow such orders, drawings and instructions.  
Every order shall be dated and signed by the Engineer and the Contractor, in order to account for 
its receipt.  
 
Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, 
through the Engineer, by means of an annotation in the Work Book made within three (3) days 
from the date of the order that the Contractor intends to refuse. Failure by the Contractor to 
adhere to this procedure shall result in the order being deemed accepted with no further 
possibility of refusal.  
 
The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of 
the Works. A copy shall be kept by the Engineer and another copy by the Contractor.  

 
10. PERFORMANCE SECURITY  
 
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on 

signature of the Contract furnish the Employer with a Performance Security issued for the benefit 
of the Employer. The amount and character of such security (bond or guarantee) shall be as 
indicated in the Contract.  

 
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or 

accredited bank, in the format included in Appendix I to these General Conditions, and must be 
valid up to twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. 
The Performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight 
days after the issuance by the Engineer of the Certificate of Final Completion, provided that the 
Contractor shall have paid all money owed to the Employer under the Contract.  

 
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 

insolvent or its right to do business in the country of execution of the Works is terminated, the 
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Contractor shall within five (5) days thereafter substitute another bond or guarantee and surety, 
both of which must be acceptable to the Employer.  

 
11. INSPECTION OF SITE  

The Contractor shall be deemed to have inspected and examined the site and its surroundings and 
to have satisfied himself before submitting his Tender and signing the Contract as to all matters 
relative to the nature of the land and subsoil, the form and nature of the Site, details and levels of 
existing pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and 
nature of the work and materials necessary for the completion of the Works, the means of access 
to the Site, and the accommodation he may require, and in general to have himself obtained all 
necessary information as to risk contingencies, climatic, hydrological and natural conditions and 
other circumstances which may influence or affect his Tender, and no claims will be entertained in 
this connection against the Employer.  

12. SUFFICIENCY OF TENDER  
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his Tender for the construction of the Works and of the rates and prices, which 
rates and prices shall, except in so far as it is otherwise provided in the Contract, cover all his 
obligations under the Contract and all matters and things necessary for the proper execution and 
completion of the Works.  

 
13. PROGRAMME OF WORK TO BE FURNISHED  

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his 
consent a detailed Programme of Work showing the order of procedure and the method in which 
he proposes to carry out the Works.  In preparing his Programme of Work the Contractor shall pay 
due regard to the priority required by certain works.  Should the Engineer, during the progress of 
work, require further modifications to the Programme of Work, the Contractor shall review the 
said program.  The Contractor shall also whenever required by the Engineer submit particulars in 
writing of the Contractor's arrangements for carrying out the Works and of the Constructional 
Plant and Temporary Works which the Contractor intends to supply, use or construct as the case 
may be.  The submission of such program, or any modifications thereto, or the particulars required 
by the Engineer, shall not relieve the Contractor of any of his duties or obligations under the 
Contract nor shall the incorporation of any modification to the Programme of Work either at the 
commencement of the contract or during its course entitle the Contractor to any additional 
payments in consequence thereof.  

 
14. WEEKLY SITE MEETING  

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the 
representative of the Contractor and the Engineer or the Engineer's Representative, in order to 
verify that the Works are progressing normally and are executed in accordance with the Contract.  

 
15. CHANGE ORDERS  
 
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of 

Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are 
deemed necessary by the Engineer.  

 
b) Processing of change orders shall be governed by clause 48 of these General Conditions.  
 
16. CONTRACTOR'S SUPERINTENDENCE  

The Contractor shall provide all necessary superintendence during the execution of the Works and 
as long thereafter as the Engineer may consider necessary for the proper fulfillment of the 
Contractor's obligations under the Contract.  The Contractor or a competent and authorized agent 
or representative of the Contractor approved in writing by the Engineer, which approval may at 
any time be withdrawn, shall be constantly on the site and shall devote his entire time to the 
superintendence of the Works.  Such authorized agent or representative shall receive on behalf of 
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the Contractor directions and instructions from the Engineer. If the approval of such agent or 
representative shall be withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if 
the removal of such agent or representative shall be requested by the Employer under Clause 
17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such 
withdrawal remove the agent or representative from the Site, and replace him by another agent 
or representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) 
hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a removed 
agent or representative again on the Site.  

 
17. CONTRACTOR'S EMPLOYEES  
 
a) The Contractor shall provide and employ on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein:  
 
i. Only such technical assistants as are skilled and experienced in their respective callings and such 

sub-agent foremen and leading hands as are competent to give proper supervision to the work 
they are required to supervise, and  

 
ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution 

and completion of the Works.  
 
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from 

the Works any person employed by the Contractor in or about the execution or completion of the 
Works, who in the opinion of the Engineer is misconducting himself, or is incompetent or negligent 
in the proper performance of his duties, or whose employment is otherwise considered 
reasonably by the Engineer to be undesirable, and such person shall not be again employed on the 
Site without the written permission of the Engineer.  Any person so removed from the Works shall 
be replaced as soon as reasonably possible by a competent substitute approved by the Engineer.  

 
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any 

agent, representative or other personnel who does not conform to the standards set forth in 
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be considered 
as termination in part or in whole of this Contract. All costs and additional expenses resulting from 
any withdrawal or replacement for whatever reason of any of the Contractor's personnel shall be 
at the Contractor's expense.  

 
18. SETTING-OUT  

The Contractor shall be responsible for the true and proper setting out of the Works in relation to 
original points, lines and levels of reference given by the Engineer in writing and for the 
correctness of the position, levels, dimensions and alignment of all parts of the Works and for the 
provision of all necessary instruments, appliances and labor in connection therewith.  If, at any 
time during the progress of the Works, any error shall appear or arise in the position, levels, 
dimensions or alignment of any part of the Works, the Contractor, on being required so to do by 
the Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer.  

 
19. WATCHING AND LIGHTING  

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, 
guards, fencing and watching when and where necessary or required by the Engineer or by any 
duly constituted authority for the protection of the Works and the materials and equipment 
utilized therefor or for the safety and convenience of the public or others.  

 
20. CARE OF WORKS  
 
a) From the commencement date of the Works to the date of substantial completion as stated in the 

Certificate of Substantial Completion, the Contractor shall take full responsibility for the care 
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thereof and of all Temporary Works. In the event that any damage or loss should happen to the 
Works or to any part thereof or to any Temporary Works from any cause whatsoever (save and 
except as shall be due to Force Majeure as defined in Clause 66 of these General Conditions), the 
Contractor shall at his own cost repair and make good the same so that, at completion, the Works 
shall be in good order and condition and in conformity in every respect with the requirements of 
the Contract and the Engineer's instructions.  The Contractor shall also be liable for any damage to 
the Works occasioned by him in the course of any operations carried out by him for the purpose of 
complying with his obligations Clause 47 hereof.  

 
b) The Contractor shall be fully responsible for the review of the Engineering design and details of the 

Works and shall inform the Employer of any mistakes or incorrectness in such design and details 
which would affect the Works.  

 
21. INSURANCE OF WORKS, ETC.  

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall 
insure immediately following signature of this Contract, in the joint names of the Employer and 
the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or damage from 
whatever cause arising, other than cause of Force majeure as defined in clause 66 of these General 
Conditions, and (b) against loss or damage for which the Contractor is responsible, in such manner 
that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof 
and are also covered during the Defects Liability Period for loss or damage arising from a cause 
occurring prior to the commencement of the Defects Liability Period and for any loss or damage 
occasioned by the Contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clause 47 hereof:  

 
a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover 
any additional costs of and incidental to the rectification of loss or damage including professional 
fees and the cost of demolishing and removing any part of the Works and of removing debris of 
whatsoever nature;  

 
b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  
 
c) An insurance to cover the liabilities and warranties of Section 52(4);  
 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and the Contractor shall, whenever required, 
produce to the Engineer the policy or policies of insurance and the receipts for payment of the 
current premiums.  

 
22. DAMAGE TO PERSONS AND PROPERTY  

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and 
save harmless and defend at his own expense the Employer, its officers, agents, employees and 
servants from and against all suits, claims, demands, proceedings, and liability of any nature or 
kind, including costs and expenses, for injuries or damages to any person or any property 
whatsoever which may arise out of or in consequence of acts or omissions of the Contractor or its 
agents, employees, servants or subcontractors in the execution of the Contract. The provision of 
this Clause shall extend to suits, claims, demands, proceedings and liability in the nature of 
workmen's compensation claims and arising out of the use of patented inventions and devices. 
Provided always that nothing herein contained shall be deemed to render the Contractor liable for 
or in respect of or with respect to:  

 
a) The permanent use or occupation of land by the Works or any part thereof;  
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b) The right of the Employer to construct the Works or any part thereof on, over, under, or through 
any land.  

 
c) Interference whether temporary or permanent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the Works in 
accordance with the Contract.  

 
d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity of the 
Contract.  

 
23. LIABILITY INSURANCE  
 
23.1. Obligation to take out Liability Insurance  

Before commencing the execution of the Works, but without limiting his obligations and 
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any death, 
material or physical damage, loss or injury which may occur to any property, including that of the 
Employer or to any person, including any employee of the Employer by or arising out of the 
execution of the Works or in the carrying out of the Contract, other than due to the matters 
referred to in the proviso to Clause 22 hereof.  
 

23.2. Minimum Amount of Liability Insurance  
Such insurance shall be effected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and for at least the amount specified in the contract. 
The Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer 
the policy or policies of insurance and the receipts for payment of the current premiums.  
 

23.3. Provision to Indemnify Employer  
The insurance policy shall include a provision whereby, in the event of any claim in respect of 
which the Contractor would be entitled to receive indemnity under the policy, being brought or 
made against the Employer, the insurer shall indemnify the Employer against such claims and any 
costs, charges and expenses in respect thereof.  

 
24. ACCIDENT OR INJURY TO WORKMEN  
 
a) The Employer shall not be liable for or in respect of any damages or compensation payable at law 

in respect or in consequence of any accident or injury to any workman or other person in the 
employment of the Contractor or any sub-Contractor, save and except an accident or injury 
resulting from any act or default of the Employer, his agents or servants.  The Contractor shall 
indemnify, hold and save harmless the Employer against all such damages and compensation, save 
and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto.  

 
b) Insurance Against Accident, etc., to Workmen  
 

The Contractor shall insure against such liability with an insurer approved by the Employer, which 
approval shall not be unreasonably withheld, and shall continue such insurance during the whole 
of the time that any persons are employed by him for the Works and shall, when required, 
produce to the Engineer such policy of insurance and the receipt for payment of the current 
premium. Provided always that, in respect of any persons employed by any subcontractor, the 
Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the 
subcontractor shall have insured against the liability in respect of such persons in such manner 
that the Employer is indemnified under the policy but the Contractor shall require such 
subcontractor to produce to the Engineer when required such policy of insurance and the receipt 
for the current premium, and obtain the insertion of a provision to that effect in its contract with 
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the subcontractor.  
 
25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 
21, 23 and 24 hereof, or any other insurance which he may be required to effect under the terms 
of the Contract, the Employer may in any such case effect and keep in force any such insurance 
and pay such premium as may be necessary for that purpose and from time to time deduct the 
amount so paid by the Employer as aforesaid from any monies due or which may become due to 
the Contractor, or recover the same as a debt due from the Contractor.  

 
26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  
 
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by 

any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly 
constituted authority in relation to the execution of the Works or of any Temporary Works and by 
the Rules and Regulations of all public bodies and companies whose property or rights are affected 
or may be affected in any way by the Works or any Temporary Works.  

 
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, 

By-laws or requirements of any such local or other authority which may be applicable to the 
Works and shall keep the Employer indemnified against all penalties and liabilities of every kind for 
breach of any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements.  

 
27. FOSSILS, ETC.  

All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the Site of the Works shall as between the 
Employer and the Contractor be deemed to be the absolute property of the Employer and the 
Contractor shall take reasonable precautions to prevent his workmen or any other persons from 
removing or damaging any such article or thing and shall immediately upon discovery thereof and 
before removal acquaint the Employer of such discovery and carry out at the expense of the 
Employer the Engineer's orders as to the disposal of the same.  

 
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  
 
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims 

and proceedings for or on account of infringement of any patent rights, design trademark or name 
or other protected rights in respect of any Plant, equipment, machine, work or material used for 
or in connection with the Works or Temporary Works and from and against all claims, demands 
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto, except where such infringement results from compliance with the design or Specification 
provided by the Engineer.  

 
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent 

and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 
materials required for the Works or Temporary Works.  

 
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  

All operations necessary for the execution of the Works and for the Construction of any 
Temporary Works shall, so far as compliance with the requirements of the Contract permits, be 
carried on so as not to interfere unnecessarily or improperly with the public convenience, or the 
access to, use and occupation of, public or private roads and footpaths to or of properties whether 
in the possession of the Employer or of any other person.  The Contractor shall hold harmless and 
indemnify the Employer in respect of all claims, demands, proceedings, damages, costs, charges 
and expenses whatsoever arising out of or in relation to any such matters in so far as the 
Contractor is responsible therefor.  
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30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  
 
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the 
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use 
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably 
arise from the moving of plant and material from and to the Site shall be limited as far as 
reasonably possible and so that no unnecessary damage may be occasioned to such roads and 
bridges.  

 
b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 

machinery, reconstructed units or parts of units of work, or other thing, over part of a road or 
bridge, the moving whereof is likely to damage any such road or bridge unless special protection 
or strengthening is carried out, then the Contractor shall before moving the load on to such road 
or bridge, save insofar as the Contract otherwise provide, be responsible for and shall pay for the 
cost of strengthening any such bridge or altering or improving any such road to avoid such 
damage, and the Contractor shall indemnify and keep the Employer indemnified against all claims 
for damage to any such road or bridge caused by such movement, including such claim as may be 
made directly against the Employer, and shall negotiate and pay all claims arising solely out of 
such damage.  

 
31. OPPORTUNITIES FOR OTHER CONTRACTORS  

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 
opportunities for carrying out their work to any other contractors employed by the Employer and 
their workmen and to the workmen of the Employer and of any other duly constituted authorities 
who may be employed in the execution on or near the Site of any work not included in the 
Contract or of any contract which the Employer may enter into in connection with or ancillary to 
the Works.  If work by other contractors of the Employer as above-mentioned involves the 
Contractor in any direct expenses as a result of using his Site facilities, the Employer shall consider 
payment to the Contractor of such sum or sums as may be recommended by the Engineer.  

 
32. CONTRACTOR TO KEEP SITE CLEAN  

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus 
materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works no 
longer required.  

 
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  

On the substantial completion of the Works, the Contractor shall clear away and remove from the 
Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind and 
leave the whole of the Site and Works clean and in a workmanlike condition to the satisfaction of 
the Engineer.  

 
34. LABOUR  
 
34.1 Engagement of Labour  

The Contractor shall make his own arrangements for the engagement of all labour local or 
otherwise.  

 
34.2 Supply of Water  

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of 
drinking and other water for the use of the Contractor's staff and work people.  

 
34.3 Alcoholic Drinks or Drugs  

The Contractor shall comply with Government laws and regulations and orders in force as regards 
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the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or 
facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents or 
employees.  

 
34.4 Arms and Ammunition  

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  
 
34.5 Holiday and Religious Customs  

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, 
recognized festivals and religious or other customs.  

 
34.6 Epidemics  

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and 
carry out such regulations, orders, and requirements as may be made by the Government or the 
local medical or sanitary authorities for the purpose of dealing with and overcoming the same.  

 
34.7 Disorderly Conduct, etc.  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or 
disorderly conduct by or amongst his employees and for the preservation of peace and the 
protection of persons and property in the neighborhood of the Works against the same.  

 
34.8 Observance by Sub-Contractors  

The Contractor shall be considered responsible for the observance of the above provisions by his 
Sub-Contractors.  

 
34.9 Legislation applicable to Labour  

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  
 
35 RETURNS OF LABOUR, PLANT, ETC.  

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in 
detail in the form and at such intervals as the Engineer may prescribe showing the supervisory 
staff and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such information respecting Constructional plant as the Engineer may 
require.  

 
36 MATERIALS, WORKMANSHIP AND TESTING  
 
36.1 Materials and Workmanship  
 
a) All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Engineer's instructions and shall be subjected from time to time to such tests 
as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at all or any 
of such places.  The Contractor shall provide such assistance, instruments, machines, labour and 
materials as are normally required for examining, measuring and testing any work and the quality, 
weight or quantity of any materials used and shall supply samples of materials before 
incorporation in the Works for testing as may be selected and required by the Engineer.  All testing 
equipment and instruments provided by the Contractor shall be used only by the Engineer or by 
the Contractor in accordance with the instructions of the Engineer.  

 
b) No material not conforming with the Specifications in the Contract may be used for the Works 

without prior written approval of the Employer and instruction of the Engineer, provided always 
that if the use of such material results or may result in increasing the Contract Price, the procedure 
in Clause 48 shall apply.  

 
36.2 Cost of Samples  
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All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly 
intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will 
not be made for samples which do not comply with the Specifications.  

 
36.3 Cost of Tests  

The Contractor shall bear the costs of any of the following tests:  
 
a) Those clearly intended by or provided for in the Contract Documents.  
 
b) Those involving load testing or tests to ensure that the design of the whole of the Works or any 

part of the Works is appropriate for the purpose which it was intended to fulfill.  
 
37 ACCESS TO SITE  

The Employer and the Engineer and any persons authorized by either of them shall, at all times, 
have access to the Works and to the Site and to all workshops and places where work is being 
prepared or whence materials, manufactured articles or machinery are being obtained for the 
Works and the Contractor shall afford every facility for and every assistance in or in obtaining the 
right to such access.  

 
38 EXAMINATION OF WORK BEFORE COVERING UP  

No work shall be covered up or put out of view without the approval of the Engineer and the 
Contractor shall afford full opportunity for the Engineer to examine and measure any work which 
is about to be covered up or put out of view and to examine foundations before permanent work 
is placed thereon.  The Contractor shall give due notice to the Engineer whenever any such work 
or foundations is or are ready or about to be ready for examination and the Engineer shall without 
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly 
attend for the purpose of examining and measuring such work or of examining such foundations.  

 
39 REMOVAL OF IMPROPER WORK AND MATERIALS  
 
39.1 Engineer's power to order removal  

The Engineer shall during the progress of the Works have power to order in writing from time to 
time, and the Contractor shall execute at his cost and expense, the following operations:  

 
a) The removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract;  
 
b) The substitution of proper and suitable materials; and  
 
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the opinion 
of the Engineer in accordance with the Contract.  

 
39.2 Default of Contractor in carrying out Engineer's Instructions  

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the 
Employer shall be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be borne by the Contractor and shall be 
recoverable from him by the Employer and may be deducted by the Employer from any monies 
due or which may become due to the Contractor.  

 
40 SUSPENSION OF WORK  

The Contractor shall on the written order of the Engineer suspend the progress of the Works or 
any part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall, during such suspension, properly protect and secure the Works so far as it is 
necessary in the opinion of the Engineer.  The Employer should be notified and his written 
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approval should be sought for any suspension of work in excess of three (3) days.  
 
41 POSSESSION OF SITE  
 
41.1 Access to Site  

The Employer shall with the Engineer's written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be required to enable the Contractor to 
commence and proceed with the construction of the Works in accordance with the Programme 
referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of the 
Contractor as he shall make to the Engineer by notice in writing, and shall from time to time as the 
Works proceed give to the Contractor possession of such further portions of the Site as may be 
required to enable the Contractor to proceed with the construction of the Works with due 
dispatch in accordance with the said Programme or proposals, as the case may be.  

 
41.2 Wayleaves, etc.  

The Contractor shall bear all expenses and charges for special temporary wayleaves required by 
him in connection with access to the Site.  The Contractor shall also provide at his own cost any 
additional accommodation outside the Site required by him for the purpose of the Works.  

 
41.3 Limits of the Site  

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 
Contractor require land beyond the Site, he shall provide it entirely at his own expense and before 
taking possession shall supply the Engineer with a copy of the necessary permits. Access to the 
Site is available where the Site adjoins a public road but it is not provided unless shown on the 
Drawings.  When necessary for the safety and convenience of workmen, public or livestock or for 
the protection of the Works, the Contractor shall, at his own expense, provide adequate 
temporary fencing to the whole or part of the Site. The Contractor shall not disturb, damage or 
pull down any hedge, tree or building within the Site without the written consent of the Engineer.  

 
42 TIME FOR COMPLETION  
 
a) Subject to any requirement in the Contract as to completion of any section of the Works before 

completion of the whole, the whole of the Works shall be completed, in accordance with the 
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 
b) The completion time includes weekly rest days, official holidays, and days of inclement weather.  
 
43 EXTENSION OF TIME FOR COMPLETION  

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the 
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as 
defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension of 
the time for completion of the Works specified in the Contract. The Employer shall, upon such 
application, determine the period of any such extension of time; provided that in the case of 
alterations or additions in the Works, the application for such an extension must be made before 
the alterations or additions in the Works are undertaken by the Contractor.  

 
44 RATE OF PROGRESS  

The whole of the materials, plant and labour to be provided by the Contractor and the mode, 
manner and speed of execution and completion of the Works are to be of a kind and conducted in 
a manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any part 
thereof be at any time in the opinion of the  
Engineer too slow to ensure the completion of the Works by the prescribed time or extended time 
for completion, the Engineer shall so notify the Contractor in writing and the Contractor shall 
thereupon take such steps as the Contractor may think necessary and the Engineer may approve 
to expedite progress so as to complete the Works by the prescribed time or extended time for 
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completion. If the work is not being carried on by day and by night and the Contractor shall 
request permission to work by night as well as by day, then, if the Engineer shall grant such 
permission, the Contractor shall not be entitled to any additional payment. All work at night shall 
be carried out without unreasonable noise and disturbance. The contractor shall indemnify the 
Employer from and against any claims or liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and against all claims, demands, 
proceedings, costs and expenses whatsoever in regard or in relation to such noise or other 
disturbance. The Contractor shall submit in triplicate to the Engineer at the end of each month 
signed copies of explanatory Drawings or any other material showing the progress of the Works.  

 
45 LIQUIDATED DAMAGES FOR DELAY  
 
a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the 

Contract, or any extended time for completion in accordance with the Contract, then the 
Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages, for 
the delay between the time prescribed in the Contract or the extended time for completion, as the 
case may be, and the date of substantial completion of the Works as stated in the Certificate of 
Substantial Completion, subject to the applicable limit stated in the Contract. The said sum shall be 
payable by the sole fact of the delay without the need for any previous notice or any legal 
proceedings, or proof of damage, which shall in all cases be considered as ascertained. The 
Employer may, without prejudice to any other method of recovery, deduct the amount of such 
liquidated damages from any monies in its hands due or which may become due to the Contractor. 
The payment or deduction of such damages shall not relieve the Contractor from his obligation to 
complete the Works or from any other of his obligations and liabilities under the Contract.  

 
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 

Certificate of Substantial Completion has been issued for any part or Section of the Works, the 
liquidated damages for delay in completion of the remainder of the Works or of that Section may, 
for any period of delay after the date stated in such Certificate of Substantial Completion, and in 
the absence of alternative provisions in the Contract, be reduced in the proportion which the 
value of the part or Section so certified bears to the total value of the whole of the Works or 
Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated 
damages and shall not affect the limit thereof.  

 
46 CERTIFICATE OF SUBSTANTIAL COMPLETION  
 
46.1 Substantial Completion of the Works  
 

When the whole of the Works have been substantially completed and have satisfactorily passed 
any test on completion prescribed by the Contract, the Contractor may give a notice to that effect 
to the Engineer accompanied by an undertaking to finish any outstanding work during the Defects 
Liability Period. Such notice and undertaking shall be in writing and shall be deemed to be a 
request by the Contractor, for the Engineer to issue a Certificate of Substantial Completion in 
respect of the Works. The Engineer shall, within twenty-one (21) days of the date of delivery of 
such notice either issue to the Contractor, with a copy to the Employer, a Certificate of Substantial 
Completion stating the date on which, in his opinion, the Works were substantially completed in 
accordance with the Contract or give instructions in writing to the Contractor specifying all the 
work which, in the Engineer's opinion, requires to be done by the Contractor before the issuance 
of such Certificate.  The Engineer shall also notify the Contractor of any defects in the Works 
affecting substantial completion that may appear after such instructions and before completion of 
the work specified therein.  The Contractor shall be entitled to receive such Certificate of 
Substantial Completion within twenty-one (21) days of completion, to the satisfaction of the 
Engineer, of the work so specified and making good any defect so notified. Upon issuance of the 
Certificate of Substantial Completion of the Works, the Contractor shall be deemed to have 
undertaken to complete with due expedition any outstanding work during the Defects Liability 
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Period.  
 
46.2 Substantial Completion of Sections or Parts of the Works  

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as 
provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a 
Certificate of Substantial Completion in respect of any Section or part of the Works which has 
been substantially completed and has satisfactorily passed any tests on completion prescribed by 
the Contract, if:  

 
a) a separate time for completion is provided in the Contract in respect of such Section or part of the 

Works;  
 
b) Such Section or part of the Works has been completed to the satisfaction of the Engineer and is 

required by the Employer for his occupation or use.  
 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 
complete any outstanding work during the Defects Liability Period.  

 
47 DEFECTS LIABILITY  
 
47.1  Defects Liability Period  
 

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated 
from the date of completion of the Works stated in the Certificate of Substantial Completion 
issued by the Engineer or, in respect of any Section or part of the Works for which a separate 
Certificate of Substantial Completion has been issued, from the date of completion of that Section 
or part as stated in the relevant Certificate. The expression "the Works" shall, in respect of the 
Defects Liability Period, be construed accordingly.  

 
47.2  Completion of Outstanding Work and Remedying of Defects  
 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the 
date of the Certificate of Substantial Completion, and shall execute all such work of repair, 
amendment, reconstruction, rectification and making good defects, imperfections, shrinkages or 
other faults as may be required of the Contractor in writing by the Engineer during the Defects 
Liability Period and within fourteen (14) days after its expiration, as a result of an inspection made 
by or on behalf of the Engineer prior to expiration of the Defects Liability Period.  

 
47.3  Cost of Execution of Work of Repair, etc.  
 

All such outstanding work shall be carried out by the Contractor at his own expense if the 
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or 
workmanship not in accordance with the Contract, or to neglect or failure on the part of the 
Contractor to comply with any obligation expressed or implied, on the Contractor's part under the 
Contract.  

 
47.4  Remedy on Contractor's Failure to Carry Out Work Required  
 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be 
entitled to employ and pay other persons to carry out the same, and all expenses consequent 
thereon or incidental thereto shall be recoverable from the Contractor by the Employer, and may 
be deducted by the Employer from any monies due or which may become due to the Contractor.  

 
47.5  Certificate of Final Completion  
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Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within 
twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final 
Completion to the Contractor. The Contract shall be deemed to be completed upon issuance of 
such Certificate, provided that the provisions of the Contract which remain unperformed and the 
Settlement of Disputes provision in the Contract shall remain in force for as long as is necessary to 
dispose of any outstanding matters or issues between the Parties.  

48  ALTERATIONS, ADDITIONS AND OMISSIONS  
 
1  VARIATIONS  

The Engineer may within his powers introduce any variations to the form, type or quality of the 
Works or any part thereof which he considers necessary and for that purpose or if for any other 
reasons it shall, in his opinion be desirable, he shall have power to order the Contractor to do and 
the Contractor shall do any of the following:  

 
(a) increase or decrease the quantity of any work under the Contract;  
 
(b) omit any such work;  
 
(c) change the character or quality or kind of any such work;  
 
(d) change the levels, lines, positions and dimensions of any part of the Works;  
 
(e) Execute additional work of any kind necessary for the completion of the Works, and no such 

variation shall in any way vitiate or invalidate the Contract.  
 
2  Variations Increasing Cost of Contract or altering the Works.  

The Engineer shall, however, obtain the written approval of the Employer before giving any order 
for any variations which may result in an increase of the Contract Price or in an essential alteration 
of the quantity, quality or character of the Works.  

 
3 ORDERS FOR VARIATIONS TO BE IN WRITING  

No variations shall be made by the Contractor without an order in writing from the Engineer. 
Variations requiring the written approval of the Employer under paragraph (2) of this Clause shall 
be made by the Contractor only upon written order from the Engineer accompanied by a copy of 
the Employer's approval. Provided that, subject to the provisions of the Contract, no order in 
writing shall be required for any increase or decrease in the quantity of any work where such 
increase or decrease is not the result of an order given under this Clause but is the result of the 
quantities exceeding or being less than those stated in the Bill of Quantities.  

 
4 VALUATION OF VARIATIONS  

The Engineer shall estimate to the Employer the amount to be added or deducted from the 
Contract Price in respect of any variation, addition or omission. In the case of any variation, 
addition or omission which may result in an increase of the Contract Price, the Engineer shall 
communicate such estimate to the Employer together with his request for the Employer's written 
approval of such variation, addition or omission. The value of any variation, addition or omission 
shall be calculated on the basis of the unit prices contained in the Bill of Quantities.  

 
49 PLANT, TEMPORARY WORKS AND MATERIALS  
 
1 PLANT, ETC., EXCLUSIVE USE FOR THE WORKS  

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when 
brought on the Site, be deemed to be exclusively intended for the construction and completion of 
the Works and the Contractor shall not remove the same or any part thereof (save for the purpose 
of moving it from one part of the Site to another) without the consent in writing of the Engineer 
which shall not be unreasonably withheld.  
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2 Removal of Plant, etc.  

Upon completion of the Works the Contractor shall remove from the Site all the said 
Constructional Plant and Temporary Works remaining thereon and any unused materials provided 
by the Contractor.  

 
3 EMPLOYER NOT LIABLE FOR DAMAGE TO PLANT  

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, 
Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its 
employees or agents.  

 
4 OWNERSHIP OF PAID MATERIAL AND WORK  

All material and work covered by payments made by the Employer to the Contractor shall 
thereupon become the sole property of the Employer, but this provision shall not be construed as 
relieving the Contractor from the sole responsibility for all material and work upon which 
payments have been made or the restoration of any damaged work or as waiving the right of the 
Employer to require the fulfillment of all of the terms of the Contract.  

 
5 EQUIPMENT AND SUPPLIES FURNISHED BY EMPLOYER  

Title to any equipment and supplies which may be furnished by the Employer shall rest with the 
Employer and any such equipment and supplies shall be returned to the Employer at the 
conclusion of the Contract or when no longer needed by the Contractor.  Such equipment when 
returned to the Employer, shall be in the same condition as when delivered to the Contractor, 
subject to normal wear and tear.  

 
 
50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of 
the materials or other matters referred to therein nor shall it prevent the rejection of any such 
materials at any time by the Engineer.  

 
 
51 MEASUREMENT OF WORKS  

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to 
the Contractor or the Contractor's authorized agent or representative who shall forthwith attend 
or send a qualified agent to assist the Engineer in making such measurement and shall furnish all 
particulars required by either of them. Should the Contractor not attend or neglect or omit to send 
such agent, then the measurement made by the Engineer or approved by him shall be taken to be 
the correct measurement of the work.  The purpose of measuring is to ascertain the volume of 
work executed by the Contractor and therefore determine the amount of the monthly payments.  

 
52 LIABILITY OF THE PARTIES  
1 The Works shall not be considered as completed until a Certificate of Final Completion shall have 

been signed by the Engineer and delivered to the Employer stating that the Works have been 
completed and that the Contractor has fulfilled all his obligations under Clause 47 to his 
satisfaction.  

 
2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection 

with the Contract or the execution of the Works unless the Contractor shall have made a claim in 
writing in respect thereof before the giving of the Certificate of Final Completion and in 
accordance with the Contract.  

 
3 UNFULFILLED OBLIGATIONS  

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable 
for the fulfillment of any obligation incurred under the provisions of the Contract prior to the 
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issuance of the Certificate of Final Completion and which remains unperformed at the time such 
Certificate is issued. For the purpose of determining the nature and extent of any such obligation 
the Contract shall be deemed to remain in force between the parties hereto.  

 
4 CONTRACTOR RESPONSIBLE  

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally 
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any 
part thereof for a period of ten years after issuance of the Certificate of Final Completion, 
provided always that such risks, damage or failure result from acts, defaults and negligence of the 
Contractor, his agents, employees or workmen and such contractors.  

53 AUTHORITIES  
 
1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom 

without thereby voiding the Contract or releasing the Contractor from any of his obligations or 
liabilities under the Contract or affecting the rights and powers conferred on the Employer and the 
Engineer by the Contract in any of the following cases:  

 
(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 

creditors or if the Contractor is a company or member of a company which was dissolved by legal 
action;  

 
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under 

an inspection committee of his creditors;  
 
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part 

without the Employer's prior written approval;  
 
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which 

in the opinion of the Engineer will not enable him to meet the target completion date of the 
Works;  

 
(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after 

receiving from the Engineer written notice to proceed;  
 
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations 

and does not remedy the cause of his failure within fifteen (15) days after being notified to do so 
in writing;  

 
(g) If the Contractor is not executing the work in accordance with standards of workmanship specified 

in the Contract;  
 
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  
 

Then the Employer may himself complete the Works or may employ any other contractor to 
complete the Works and the Employer or such other contractor may use for such completion so 
much of Constructional Plant, Temporary Works and Materials, which have been deemed to be 
reserved exclusively for the construction and completion of the Works under the provision of the 
Contract as he or they may think proper and the Employer may at any time sell any of the said 
Constructional Plant, Temporary Works and unused materials and apply the proceeds of sale in or 
towards the satisfaction of any sums due or which may become due to him from the Contractor 
under the Contract.  

2 EVALUATION AFTER RE-ENTRY  
The Engineer shall as soon as may be practicable after any such entry and expulsion by the 
Employer notify the Contractor to attend the necessary evaluation of the Works.  In the event that 
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for any reason the Contractor does not attend such evaluation the Engineer shall undertake the 
said evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if any, 
due to the Contractor for work done in accordance with the Contract up to the time of entry and 
expulsion by the Employer which has been reasonably accumulated to the Contractor in respect of 
the Works he has executed in such case in accordance with the Contract.  The Engineer shall 
indicate the value of the materials whether unused or partially used and the value of construction 
equipment and any part of the Temporary Works.  

 
3 PAYMENT AFTER RE-ENTRY  

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay 
the Contractor any money on account of the Contract until the expiration of the Defects Liability 
Period, and thereafter until the costs of completion and making good any defects of the Works, 
damages for delay in completion (if any), and all other expenses incurred by the Employer have 
been ascertained and their amount certified by the Engineer. The Contractor shall then be entitled 
to receive only such sum or sums (if any) as the Engineer may certify would have been due to him 
upon due completion by him after deducting the said amount. But if such amount shall exceed the 
sum which would have been payable to the Contractor on due completion by him,, then the 
Contractor shall upon demand pay to the Employer the amount of such excess. The Employer in 
such case may recover this amount from any money due to the Contractor from the Employer 
without the need to resort to legal procedures.  

 
54 URGENT REPAIRS  

If by reason of any accident or failure or other event occurring to, in or in connection with the 
Works or any part thereof either during the execution of the Works or during the Defects Liability 
Period any remedial or other work or repair shall in the opinion of the Engineer be urgently 
necessary for security and the Contractor is unable or unwilling at once to do such work or repair, 
the Employer may by his own or other workmen do such work or repair as the Engineer may 
consider necessary. If the work or repair so done by the Employer is work which in the opinion of 
the Engineer the Contractor was liable to do at his own expense under the Contract, all costs and 
charges properly incurred by the Employer in so doing shall on demand be paid by the Contractor 
to the Employer or may be deducted by the Employer from any monies due or which may become 
due to the Contractor provided always that the Engineer shall as soon after the occurrence of any 
such emergency as may be reasonably practicable notify the Contractor thereof in writing.  

 
55 INCREASE AND DECREASE OF COSTS  

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in 
respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to 
fluctuation in interest rates nor devaluation or any other matters affecting the Works.  

 
 
56 TAXATION  

The Contractor shall be responsible for the payment of all charges and taxes in respect of income 
including value added tax, all in accordance with and subject to the provisions of the income tax 
laws and regulations in force and all amendments thereto.  It is the Contractor's responsibility to 
make all the necessary inquiries in this respect and he shall be deemed to have satisfied himself 
regarding the application of all relevant tax laws.  

 
57 BLASTING  

The Contractor shall not use any explosives without the written permission of the Engineer who 
shall require that the Contractor has complied in full with the regulations in force regarding the 
use of explosives. However, the Contractor, before applying to obtain these explosives, has to 
provide well-arranged storage facilities.  The Engineer's approval or refusal to permit the use of 
explosives shall not constitute ground for claims by the Contractor.  
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58 MACHINERY  
The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 
commissioning of plant machinery and equipment which are to form a part of the Works.  He shall 
place all necessary orders as soon as possible after the signing of the Contract.  These orders and 
their acceptance shall be produced to the Engineer on request.  The Contractor shall also be 
responsible for ensuring that all sub-contractors adhere to such programs as are agreed and are 
needed to ensure completion of the Works within the period for completion.  Should any sub-
contracted works be delayed, the Contractor shall initiate the necessary action to speed up such 
completion.  This shall not prejudice the Employer's right to exercise his remedies for delay in 
accordance with the Contract.  

 
59 TEMPORARY WORKS AND REINSTATEMENT  

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement 
of plant and materials and clear same away at completion and make good all works damaged or 
disturbed.  The Contractor shall submit drawings and full particulars of all Temporary Works to the 
Engineer before commencing same.  The Engineer may require modifications to be made if he 
considers them to be insufficient and the Contractor shall give effect to such modifications but 
shall not be relieved of his responsibilities.  The Contractor shall provide and maintain weather-
proof sheds for storage of material pertinent to the Works both for his own use and for the use of 
the Employer and clear same away at the completion of the Works.  The Contractor shall divert as 
required, at his own cost and subject to the approval of the Engineer, all public utilities 
encountered during the progress of the Works, except those specially indicated on the drawings as 
being included in the Contract.  Where diversions of services are not required in connection with 
the Works, the Contractor shall uphold, maintain and keep the same in working order in existing 
locations.  The Contractor shall make good, at his own expense, all damage to telephone, 
telegraph and electric cable or wires, sewers, water or other pipes and other services, except 
where the Public Authority or Private Party owning or responsible for the same elects to make 
good the damage.  The costs incurred in so doing shall be paid by the Contractor to the Public 
Authority or Private Party on demand.  

 
60 PHOTOGRAPHS AND ADVERTISING  

The Contractor shall not publish any photographs of the Works or allow the Works to be used in 
any form of advertising whatsoever without the prior approval in writing from the Employer.  

 
61 PREVENTION OF CORRUPTION  

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 
amount of any loss resulting from such cancellation, if the Contractor has offered or given any 
person any gift or consideration of any kind as an inducement or reward for doing or intending to 
do any action in relation to the obtaining or the execution of the Contract or any other contract 
with the Employer or for showing or intending to show favor or disfavor to any person in relation 
to the Contract or any other contract with the Employer, if the like acts shall have been done by 
any persons employed by him or acting on his behalf whether with or without the knowledge of 
the Contractor in relation to this or any other Contract with the Employer.  

 
62 DATE FALLING ON HOLIDAY  

Where under the terms of the Contract any act is to be done or any period is to expire upon a 
certain day and that day or that period fall on a day of rest or recognized holiday, the Contract 
shall have effect as if the act were to be done or the period to expire upon the working day 
following such day.  

 
63 NOTICES  
 
1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination 

by any person for which provision is made in the Contract Documents shall be in writing. Any such 
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notice, consent, approval, certificate or determination to be given or made by the Employer, the 
Contractor or the Engineer shall not be unreasonably withheld or delayed.  

 
2 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer 

under the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's 
principal place of business specified in the Contract or such other address as the Contractor shall 
nominate in writing for that purpose, or by delivering the same at the said address against an 
authorized signature certifying the receipt.  

 
3 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, 

cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering the 
same at the said address against an authorized signature certifying the receipt.  

 
4 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, 

cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering the 
same at the said address against an authorized signature certifying the receipt.  

 
64 LANGUAGE, WEIGHTS AND MEASURES  

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all 
written communications to the Employer or the Engineer with respect to the services to be 
rendered and with respect to all documents procured or prepared by the Contractor pertaining to 
the Works. The metric system of weights and measures shall be used in all instances.  

 
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  

The Contractor shall maintain accurate and systematic records and accounts in respect of the work 
performed under this Contract.  
 
The Contractor shall furnish, compile or make available at all times to the UNDP any records or 
information, oral or written, which the UNDP may reasonably request in respect of the Works or 
the Contractor's performance thereof.  
 
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or 
information upon reasonable notice.  

 
66 FORCE MAJEURE  

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 
revolution, insurrection or other acts or events of a similar nature or force.  
In the event of and as soon as possible after the occurrence of any cause constituting force 
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to the 
Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part, to 
perform its obligations and meet its responsibilities under this Contract.  Subject to acceptance by 
the UNDP of the existence of such force majeure, which acceptance shall not be unreasonably 
withheld, the following provisions shall apply:  

 
(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to 

the extent of his inability to perform them and for as long as such inability continues. During such 
suspension and in respect of work suspended, the Contractor shall be reimbursed by the UNDP 
substantiated costs of maintenance of the Contractor's equipment and of per diem of the 
Contractor's permanent personnel rendered idle by such suspension;  

 
(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the 

force majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) 
above during the period of suspension followed by a complete statement of actual expenditures 
within thirty (30) days after the end of the  

(c) suspension;  
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(d) The term of this Contract shall be extended for a period equal to the period of suspension taking 

however into account any special condition which may cause the additional time for completion of 
the Works to be different from the period of suspension;  

 
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to 

perform his obligations and meet his responsibilities under the Contract, the UNDP shall have the 
right to terminate the Contract on the same terms and conditions as provided for in Clause 68 of 
these General Conditions, except that the period of notice shall be seven (7) days instead of 
fourteen (14) days, and  

 
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor 

permanently unable to perform in case of any suspension period of more than ninety (90) days.  
 
67 SUSPENSION BY THE UNDP  

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in 
part, payments to the Contractor and/or the Contractor's obligation to continue to perform the 
Works under this Contract, if in the UNDP' sole discretion:  

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the 
Works or the accomplishment of the purpose thereof, or  

 
(b) The Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of 

this Contract.  
 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to 
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance with this 
Contract prior to the commencement of the period of such suspension.  
 
The term of this Contract may be extended by the UNDP for a period equal to any period of 
suspension, taking into account any special conditions which may cause the additional time for 
completion of the Works to be different from the period of suspension.  

 
68  TERMINATION BY THE UNDP  

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract 
for cause or convenience in the interest of the UNDP upon not less than fourteen (14) days written 
notice to the Contractor.  
 
Upon termination of this Contract:  

 
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 

prompt and orderly manner and to reduce losses and to keep further expenditures to a minimum, 
and  

 
(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's 

breach of this Contract), to be paid for the part of the Works satisfactorily completed and for the 
materials and equipment properly delivered to the Site as of the date of termination for 
incorporation to the Works, plus substantiated costs resulting from commitments entered into 
prior to the date of termination as well as any reasonable substantiated direct costs incurred by 
the Contractor as a result of the termination, but shall not be entitled to receive any other or 
further payment or damages.  

 
69 TERMINATION BY THE CONTRACTOR  

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the 
Contractor reasonably considers to entitle him to terminate his performance of the Contract, the 
Contractor shall promptly give written notice to the UNDP detailing the nature and the 
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circumstances of the breach or other situation.  Upon acknowledgement in writing by the UNDP of 
the existence of such breach and the UNDP' inability to remedy it, or upon failure of the UNDP to 
respond to such notice within twenty (20) days of receipt thereof, the Contractor shall be entitled 
to terminate this Contract by giving 30 days written notice thereof.  In the event of disagreement 
between the Parties as to the existence of such breach or other situation referred to above, the 
matter shall be resolved in accordance with Clause 71 of these General Conditions.  
 
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 
68 hereof shall apply.  

70 RIGHTS AND REMEDIES OF THE UNDP  
Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any 
other rights or remedies of the UNDP.  
 
The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on 
the part of the Government.  

 
71 SETTLEMENT OF DISPUTES  

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract 
or any breach thereof, the following procedure for resolution of such claim, controversy or dispute 
shall apply.  

 
1 NOTIFICATION  

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged 
claim, controversy or dispute, not later than seven (7) days from awareness of the existence 
thereof.  

2 CONSULTATION  
On receipt of the notification provided above, the representatives of the Parties shall start 
consultations with a view to reaching an amicable resolution of the claim, controversy or dispute 
without causing interruption of the Works.  

3 CONCILIATION  
Where the representatives of the Parties are unable to reach such an amicable settlement, either 
party may request the submission of the matter to conciliation in accordance with the UNCITRAL 
Rules of Conciliation then obtaining.  

4 ARBITRATION  
Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 
above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then 
obtaining. The Parties shall be bound by the arbitration award rendered in accordance with such 
arbitration as the final adjudication of any such controversy or claim.  

 
 
72 PRIVILEGES AND IMMUNITIES  

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and 
immunities of the United Nations of which the UNDP is an integral part. 

73 SECURITY 
 

The Contractor shall: 
(a) put in place an appropriate security plan and maintain the security plan, taking into account 

the security situation in the country where the services are being provided; 
(b) Assume all risks and liabilities related to the Contractor’s security, and the full implementation 

of the security plan. 
 
UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to 
the plan when necessary. Failure to maintain and implement an appropriate security plan as 
required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the 
Contractor shall remain solely responsible for the security of its personnel and for UNDP’s property 
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in its custody as set forth in paragraph 4.1 above.  
 

74 AUDIT AND INVESTIGATIONS 
Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal 
or external, of UNDP or the authorized agents of the UNDP at any time during the term of the 
Contract and for a period of three (3) years following the expiration or prior termination of the 
Contract.  The UNDP shall be entitled to a refund from the Contractor for any amounts shown by 
such audits to have been paid by the UNDP other than in accordance with the terms and 
conditions of the Contract. Should the audit determine that any funds paid by UNDP have not 
been used as per contract clauses, the company shall reimburse such funds forthwith; where the 
company fails to reimburse such funds, UNDP reserves the right to seek recovery and/or to take 
any other action as it deems necessary. 

 
The Contractor acknowledges and agrees that, at any time, UNDP may conduct investigations 
relating to any aspect of the Contract, the obligations performed under the Contract, and the 
operations of the Contractor generally.  The right of UNDP to conduct an investigation and the 
Contractor’s obligation to comply with such an investigation shall not lapse upon expiration or 
prior termination of the Contract.  The Contractor shall provide its full and timely cooperation 
with any such inspections, post-payment audits or investigations.  Such cooperation shall include, 
but shall not be limited to, the Contractor’s obligation to make available its personnel and any 
documentation for such purposes and to grant to UNDP access to the Contractor’s premises.  The 
Contractor shall require its agents, including, but not limited to, the Contractor’s attorneys, 
accountants or other advisers, to reasonably cooperate with any inspections, post-payment 
audits or investigations carried out by UNDP hereunder. 
 

75 ANTI-TERRORISM 
The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 
received under this Contract are used to provide support to individuals or entities associated with 
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on 
the list maintained by the Security Council Committee established pursuant to resolution 1267 
(1999). The list can be accessed via 
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included 
in all sub-contracts or sub-agreements entered into under this Contract. 
 
 

 
 
 
 
 

  

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm


ITB/DDR/18/007                                                                                              Page 96 of 96 Pages 

 

 
                                    Section 13: The Technical Drawings 
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