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Section 1. Letter of Invitation

The United Nations Development Programme {(UNDP) hereby invites you to submit a Bid to this Invitation to
Bid (ITB) for the above-referenced subject.

This ITB includes the following documents and the General Terms and Conditions of Contract which is
inserted in the Bid Data Sheet:

Section 1: This Letter of Invitation
Section 2: Instruction to Bidders
Section 3: Bid Data Sheet {BDS)
Section 4: Evaluation Criteria
Section 5: Schedule of Requirements and Technical Specifications
Section 6: Returnable Bidding Forms

o Form A: Bid Submission Form

form B: Bidder Information Form
Form C; Joint Venture/Consortium/Association Information Form
Form D: Qualification Form
Form E: Format of Technical Bid
Form F: Price Schedule
Form G: Form of Bid Security
Form G1: Form of Bid Security Confirmation

Annex 1 - BOQ in Excel

Annex 2 = Drawings

Annex 3 — Mechanical Compliance Sheet

Annex 4- Form of Contract for Civil Works

Annex 5 — General Terms & Conditions for Works

Appendix A - Instructions manual for use of the e-Tendering system by suppliers.

OO0 0 O00CCOCO0OO0OO0OO0OO0OO0OO0

If you are interested in submitting a Bid in response to this ITB, please prepare your Bid in accordance with the
requirements and procedure as set out in this ITB and submit it by the Deadline for Submission of Bids set out
in Bid Data Sheet.

"Bidders who will be registered on the e-tendering will be able to download the complete bidding documents
from the e-tendering website at: https://etendering.partneragencies.org

"Bidders can download the complete tender documentation from the e-Tendering upon registration”.

In case your company is not registered in the E-Tendering Module, please use the following temporary
username and password to register your company/firm:

Username: event.guest
Password: why2change
E_Tendering Link: https://etendering.partneragencies.orq
The Procurement notice includes the details of the UNDP focal person and the email provided is a Yahoo
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account as per following details:

Site Visit details:
Location: The General Authority of Underground Water-Ninawa Branch

Date & Time: 22 April 2018 between 10 AM. till 12 P.M
Focal Person: Engineer Alan Rahman, e-mail: alan_rahman85@vahoo.com
Mobile: +9647504617265

Name of focal point for clarifications: Name: Ratan Khisha Email Address: ratan.khisha@undp.org

You may acknowledge receipt of this ITB by utilizing the “Accept Invitation” function in eTendering system,
where applicable. This will enable you to receive amendments or updates to the ITB. Should you require further
clarifications, kindly communicate with the contact person/s identified in the attached Data Sheet as the focal
point for queries on this ITB.

UNDRP looks forward to receiving your Bid and thank you in advance for your interest in UNDP procurement
opportunities.

Issued by Approved by Q’
o
: G.‘}E)\/
St lnle,
Name: Ratan Khisha Name: Anas Fayyad Qarman
Title: Procurement Analyst Title: Operations Manager, Service Center
Date: April 15, 2018 Date: April 15, 2018
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Section 2. Instruction to Bidders

GENERAL PROVISIONS

1. Introduction

2. Fraud & Corruption,
Gifts and Hospitality

3. Eligibility
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Bidders shall adhere to all the requirements of this ITB, including any
amendments made in writing by UNDP. This ITB is conducted in accordance with
the UNDP Programme and Operations Policies and Procedures (POPP) on
Contracts and Procurement which can be accessed at
https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-b883-
476a-8ef8-e81f93a2b38d

Any Bid submitted will be regarded as an offer by the Bidder and does not
constitute or imply the acceptance of the Bid by UNDP. UNDP is under no
obligation to award a contract to any Bidder as a result of this ITB.

UNDP reserves the right to cancel the procurement process at any stage without
any liability of any kind for UNDP, upon notice to the bidders or publication of
cancellation notice on UNDP website.

As part of the bid, it is desired that the Bidder registers at the United Nations
Global Marketplace (UNGM) website (www.ungm.org). The Bidder may still
submit a bid even if not registered with the UNGM. However, if the Bidder is
selected for contract award, the Bidder must register on the UNGM prior to
contract signature.

UNDP strictly enforces a policy of zero tolerance on proscribed practices,
including fraud, corruption, collusion, unethical or unprofessional practices, and
obstruction of UNDP vendors and requires all bidders/vendors observe the
highest standard of ethics during the procurement process and contract
implementation.  UNDP's  Anti-Fraud  Policy can be found at
http://www.undp.org/content/undp/en/home/operations/accountability/audit/
office of audit andinvestigation.html#anti

Bidders/vendors shall not offer gifts or hospitality of any kind to UNDP staff
members including recreational trips to sporting or cultural events, theme parks
or offers of holidays, transportation, or invitations to extravagant lunches or
dinners.

In pursuance of this policy, UNDP:

(a) Shall reject a bid if it determines that the selected bidder has engaged in any
corrupt or fraudulent practices in competing for the contract in question;
(b) Shall declare a vendor ineligible, either indefinitely or for a stated period, to
be awarded a contract if at any time it determines that the vendor has engaged
in any corrupt or fraudulent practices in competing for, or in executing a UNDP
contract.

All Bidders must adhere to the UN Supplier Code of Conduct, which may be
found at http://www.un.org/depts/ptd/pdf/conduct english.pdf

A vendor should not be suspended, debarred, or otherwise identified as
ineligible by any UN Organization or the World Bank Group or any other
international Organization. Vendors are therefore required to disclose to UNDP
whether they are subject to any sanction or temporary suspension imposed by
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these organizations.

It is the Bidder's responsibility to ensure that its employees, joint venture
members, sub-contractors, service providers, suppliers and/or their employees
meet the eligibility requirements as established by UNDP.

Bidders must strictly avoid conflicts with other assignments or their own
interests, and act without consideration for future work. Bidders found to have
a conflict of interest shall be disqualified. Without limitation on the generality of
the above, Bidders, and any of their affiliates, shall be considered to have a
conflict of interest with one or more parties in this solicitation process, if they:

a) Are or have been associated in the past, with a firm or any of its affiliates
which have been engaged by UNDP to provide services for the preparation
of the design, specifications, Terms of Reference, cost analysis/estimation,
and other documents to be used for the procurement of the goods and
services in this selection process;

b) Were involved in the preparation and/or design of the programme/project
related to the goods and/or services requested under this ITB; or

c) Are found to be in conflict for any other reason, as may be established by,
or at the discretion of UNDP.

In the event of any uncertainty in the interpretation of a potential conflict of

interest, Bidders must disclose to UNDP, and seek UNDP’s confirmation on

whether or not such conflict exists.

Similarly, the Bidders must disclose in their Bid their knowledge of the following:

a) If the owners, part-owners, officers, directors, controlling shareholders, of
the bidding entity or key personnel who are family members of UNDP staff
involved in the procurement functions and/or the Government of the
country or any Implementing Partner receiving goods and/or services under
this ITB; and

b) All other circumstances that could potentially lead to actual or perceived
conflict of interest, collusion or unfair competition practices.

Failure to disclose such an information may result in the rejection of the Bid or

Bids affected by the non-disclosure.

The eligibility of Bidders that are wholly or partly owned by the Government shall
be subject to UNDP’s further evaluation and review of various factors such as
being registered, operated and managed as an independent business entity, the
extent of Government ownership/share, receipt of subsidies, mandate and
access to information in relation to this ITB, among others. Conditions that may
lead to undue advantage against other Bidders may result in the eventual
rejection of the Bid.

In preparing the Bid, the Bidder is expected to examine the ITB in detail. Material
deficiencies in providing the information requested in the ITB may result in
rejection of the Bid.

The Bidder will not be permitted to take advantage of any errors or omissions in
the ITB. Should such errors or omissions be discovered, the Bidder must notify
the UNDP accordingly.
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The Bidder shall bear all costs related to the preparation and/or submission of
the Bid, regardless of whether its Bid is selected or not. UNDP shall not be
responsible or liable for those costs, regardless of the conduct or outcome of
the procurement process.

The Bid, as well as any and all related correspondence exchanged by the Bidder
and UNDP, shall be written in the language (s) specified in the BDS.

The Bid shall comprise of the following documents and related forms which
details are provided in the BDS:

a

=

Documents Establishing the Eligibility and Qualifications of the Bidder;
Technical Bid;

Price Schedule;

Bid Security, if required by BDS;

Any attachments and/or appendices to the Bid.

Leeg

The Bidder shall furnish documentary evidence of its status as an eligible and
qualified vendor, using the Forms provided under Section 6 and providing
documents required in those forms. In order to award a contract to a Bidder, its
qualifications must be documented to UNDP’s satisfaction.

The Bidder is required to submit a Technical Bid using the Standard Forms and
templates provided in Section 6 of the ITB.

Samples of items, when required as per Section 5, shall be provided within the
time specified and unless otherwise specified by the Purchaser, at no expense to
the UNDP. If not destroyed by testing, samples will be returned at Bidder's
request and expense, unless otherwise specified.

When applicable and required as per Section 5, the Bidder shall describe the
necessary training programme available for the maintenance and operation of
the equipment offered as well as the cost to the UNDP. Unless otherwise
specified, such training as well as training materials shall be provided in the
language of the Bid as specified in the BDS.

When applicable and required as per Section 5, the Bidder shall certify the
availability of spare parts for a period of at least five (5) years from date of
delivery, or as otherwise specified in this ITB.

The Price Schedule shall be prepared using the Form provided in Section 6 of
the ITB and taking into consideration the requirements in the ITB.

Any requirement described in the Technical Bid but not priced in the Price
Schedule, shall be assumed to be included in the prices of other activities or
items, as well as in the final total price.

A Bid Security, if required by BDS, shall be provided in the amount and form
indicated in the BDS. The Bid Security shall be valid for a minimum of thirty (30)
days after the final date of validity of the Bid.

The Bid Security shall be included along with the Bid. If Bid Security is required
by the ITB but is not found in the Bid, the offer shall be rejected.
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If the Bid Security amount or its validity period is found to be less than what is
required by UNDP, UNDP shall reject the Bid.

In the event an electronic submission is allowed in the BDS, Bidders shall include
a copy of the Bid Security in their bid and the original of the Bid Security must
be sent via courier or hand delivery as per the instructions in BDS.

The Bid Security may be forfeited by UNDP, and the Bid rejected, in the event of
any, or combination, of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity
specified in the BDS, or;
b) In the event the successful Bidder fails:
i. to sign the Contract after UNDP has issued an award; or
ii. to furnish the Performance Security, insurances, or other documents
that UNDP may require as a condition precedent to the effectivity of
the contract that may be awarded to the Bidder.

All prices shall be quoted in the currency or currencies indicated in the BDS.
Where Bids are quoted in different currencies, for the purposes of comparison
of all Bids:

a) UNDP will convert the currency quoted in the Bid into the UNDP preferred
currency, in accordance with the prevailing UN operational rate of exchange
on the last day of submission of Bids; and

b) In the event that UNDP selects a Bid for award that is quoted in a currency
different from the preferred currency in the BDS, UNDP shall reserve the
right to award the contract in the currency of UNDP's preference, using the
conversion method specified above.

If the Bidder is a group of legal entities that will form or have formed a Joint
Venture (JV), Consortium or Association for the Bid, they shall confirm in their
Bid that : (i) they have designated one party to act as a lead entity, duly vested
with authority to legally bind the members of the JV, Consortium or Association
jointly and severally, which shall be evidenced by a duly notarized Agreement
among the legal entities, and submitted with the Bid; and (ii) if they are awarded
the contract, the contract shall be entered into, by and between UNDP and the
designated lead entity, who shall be acting for and on behalf of all the member
entities comprising the joint venture.

After the Deadline for Submission of Bid, the lead entity identified to represent
the JV, Consortium or Association shall not be altered without the prior written
consent of UNDP.

The lead entity and the member entities of the JV, Consortium or Association
shall abide by the provisions of Clause 9 herein in respect of submitting only one
Bid.

The description of the organization of the JV, Consortium or Association must
clearly define the expected role of each of the entities in the joint venture in
delivering the requirements of the ITB, both in the Bid and the JV, Consortium
or Association Agreement. All entities that comprise the JV, Consortium or
Association shall be subject to the eligibility and qualification assessment by
UNDP.

A JV, Consortium or Association in presenting its track record and experience

9
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should clearly differentiate between:

a) Those that were undertaken together by the JV, Consortium or Association;
and

b) Those that were undertaken by the individual entities of the JV, Consortium
or Association.

Previous contracts completed by individual experts working privately but who
are permanently or were temporarily associated with any of the member firms
cannot be claimed as the experience of the JV, Consortium or Association or
those of its members, but should only be claimed by the individual experts
themselves in their presentation of their individual credentials

JV, Consortium or Associations are encouraged for high value, multi-sectoral
requirements when the spectrum of expertise and resources required may not
be available within one firm.

The Bidder (including the individual members of any Joint Venture) shall submit
only one Bid, either in its own name or as part of a Joint Venture.

Bids submitted by two (2) or more Bidders shall all be rejected if they are found

to have any of the following:

a) they have at least one controlling partner, director or shareholder in
common; or

b) any one of them receive or have received any direct or indirect subsidy from
the other/s; or

c) they have the same legal representative for purposes of this ITB; or

d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about, or
influence on the Bid of another Bidder regarding this ITB process;

e) they are subcontractors to each other’s Bid, or a subcontractor to one Bid
also submits another Bid under its name as lead Bidder; or some key
personnel proposed to be in the team of one Bidder participates in more
than one Bid received for this ITB process. This condition relating to the
personnel, does not apply to subcontractors being included in more than
one Bid.

Bids shall remain valid for the period specified in the BDS, commencing on the
Deadline for Submission of Bids. A Bid valid for a shorter period may be rejected
by UNDP and rendered non-responsive.

During the Bid validity period, the Bidder shall maintain its original Bid without
any change, including the availability of the Key Personnel, the proposed rates
and the total price.

In exceptional circumstances, prior to the expiration of the Bid validity period,
UNDP may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing, and shall be considered
integral to the Bid.

If the Bidder agrees to extend the validity of its Bid, it shall be done without any
change to the original Bid.

The Bidder has the right to refuse to extend the validity of its Bid, in which case,
the Bid shall not be further evaluated.

10
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Bidders may request clarifications on any of the ITB documents no later than the
date indicated in the BDS. Any request for clarification must be sent in writing in
the manner indicated in the BDS. If inquiries are sent other than specified
channel, even if they are sent to a UNDP staff member, UNDP shall have no
obligation to respond or confirm that the query was officially received.

UNDP will provide the responses to clarifications through the method specified
in the BDS.

UNDP shall endeavour to provide responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part
of UNDP to extend the submission date of the Bids, unless UNDP deems that
such an extension is justified and necessary.

At any time prior to the deadline of Bid submission, UNDP may for any reason,
such as in response to a clarification requested by a Bidder, modify the ITB in the
form of an amendment to the ITB. Amendments will be made available to all
prospective bidders.

If the amendment is substantial, UNDP may extend the Deadline for submission
of Bid to give the Bidders reasonable time to incorporate the amendment into
their Bids.

Unless otherwise specified in the BDS, alternative Bids shall not be considered. If
submission of alternative Bid is allowed by BDS, a Bidder may submit an
alternative Bid, but only if it also submits a Bid conforming to the ITB
requirements. Where the conditions for its acceptance are met, or justifications
are clearly established, UNDP reserves the right to award a contract based on an
alternative Bid.

If multiple/alternative bids are being submitted, they must be clearly marked as
“Main Bid"” and “Alternative Bid”

When appropriate, a pre-bid conference will be conducted at the date, time and
location specified in the BDS. All Bidders are encouraged to attend. Non-
attendance, however, shall not result in disqualification of an interested Bidder.
Minutes of the Bidder's conference will be disseminated on the procurement
website and shared by email or on the e-Tendering platform as specified in the
BDS. No verbal statement made during the conference shall modify the terms
and conditions of the ITB, unless specifically incorporated in the Minutes of the
Bidder's Conference or issued/posted as an amendment to ITB.

11
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The Bidder shall submit a duly signed and complete Bid comprising the
documents and forms in accordance with requirements in the BDS. The Price
Schedule shall be submitted together with the Technical Bid. Bid can be delivered
either personally, by courier, or by electronic method of transmission as specified
in the BDS.

The Bid shall be signed by the Bidder or person(s) duly authorized to commit the
Bidder. The authorization shall be communicated through a document
evidencing such authorization issued by the legal representative of the bidding
entity, or a Power of Attorney, accompanying the Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of itself,
implies that the Bidder fully accepts the UNDP General Contract Terms and
Conditions.

Hard copy (manual) submission by courier or hand delivery allowed or specified
in the BDS shall be governed as follows:

a) The signed Bid shall be marked “Original”, and its copies marked “Copy” as
appropriate. The number of copies is indicated in the BDS. All copies shall be
made from the signed original only. If there are discrepancies between the
original and the copies, the original shall prevail.

(b) The Technical Bid and Price Schedule must be sealed and submitted together
in an envelope, which_shall:
i. Bear the name of the Bidder;
ii. Be addressed to UNDP as specified in the BDS; and
iii. Bear a warning not to open before the time and date for Bid opening
as specified in the BDS.

If the envelope with the Bid is not sealed and marked as required, UNDP shall
assume no responsibility for the misplacement, loss, or premature opening of
the Bid.

Electronic submission through email or eTendering, if allowed as specified in the
BDS, shall be governed as follows:

a) Electronic files that form part of the Bid must be in accordance with the
format and requirements indicated in BDS;

b) Documents which are required to be in original form (e.g. Bid Security, etc.)
must be sent via courier or hand delivered as per the instructions in BDS.

Detailed instructions on how to submit, modify or cancel a bid in the
eTendering system are provided in the eTendering system Bidder User Guide
and Instructional videos available on this link:
http://www.undp.org/content/undp/en/home/operations/procurement/busine
ss/procurement-notices/resources/

Complete Bids must be received by UNDP in the manner, and no later than the
date and time, specified in the BDS. UNDP shall only recognise the actual date
and time that the bid was received by UNDP

UNDP shall not consider any Bid that is received after the deadline for the

12



24, Withdrawal, 24.1
Substitution, and
Moaodification of Bids 24.2

243

24.4

25. Bid Opening 251

25.2

253

D. EVALUATION OF BIDS

26. Confidentiality 26.1

26.2

27. Evaluation of Bids 27.1
27.2

ITB-229-18

submission of Bids.

A Bidder may withdraw, substitute or modify its Bid after it has been submitted
at any time prior to the deadline for submission.

Manual and Email submissions: A bidder may withdraw, substitute or modify its
Bid by sending a written notice to UNDP, duly signed by an authorized
representative, and shall include a copy of the authorization (or a Power of
Attorney). The corresponding substitution or modification of the Bid, if any, must
accompany the respective written notice. All notices must be submitted in the
same manner as specified for submission of Bids, by clearly marking them as
"WITHDRAWAL" “SUBSTITUTION," or “"MODIFICATION"

eTendering: A Bidder may withdraw, substitute or modify its Bid by Cancelling,
Editing, and re-submitting the Bid directly in the system. It is the responsibility
of the Bidder to properly follow the system instructions, duly edit and submit a
substitution or modification of the Bid as needed. Detailed instructions on how
to cancel or modify a Bid directly in the system are provided in the Bidder User
Guide and Instructional videos.

Bids requested to be withdrawn shall be returned unopened to the Bidders (only
for manual submissions), except if the bid is withdrawn after the bid has been
opened.

UNDP will open the Bid in the presence of an ad-hoc committee formed by
UNDP of at least two (2) members.

The Bidders’ names, modifications, withdrawals, the condition of the envelope
labels/seals, the number of folders/files and all other such other details as UNDP
may consider appropriate, will be announced at the opening. No Bid shall be
rejected at the opening stage, except for late submissions, in which case, the Bid
shall be returned unopened to the Bidders.

In the case of e-Tendering submission, bidders will receive an automatic
notification once the Bid is opened.

Information relating to the examination, evaluation, and comparison of Bids, and
the recommendation of contract award, shall not be disclosed to Bidders or any
other persons not officially concerned with such process, even after publication
of the contract award.

Any effort by a Bidder or anyone on behalf of the Bidder to influence UNDP in
the examination, evaluation and comparison of the Bids or contract award
decisions may, at UNDP's decision, result in the rejection of its Bid and may
subsequently be subject to the application of prevailing UNDP's vendor
sanctions procedures.

UNDP will conduct the evaluation solely on the basis of the Bids received.

Evaluation of Bids shall be undertaken in the following steps:

a) Preliminary Examination including Eligibility

b) Arithmetical check and ranking of bidders who passed preliminary
examination by price.

¢) Qualification assessment (if pre-qualification was not done)

a) Evaluation of Technical Bids

13



28. Preliminary
Examination

29. Evaluation of
Eligibility and
Qualification

30. Evaluation of
Technical Bid and
prices

31. Due diligence

ITB-229-18

b) Evaluation of prices

Detailed evaluation will be focussed on the 3 - 5 lowest priced bids. Further higher
priced bids shall be added for evaluation if necessary

281

291

29.2

30.1

311

UNDP shall examine the Bids to determine whether they are complete with
respect to minimum documentary requirements, whether the documents have
been properly signed, and whether the Bids are generally in order, among other
indicators that may be used at this stage. UNDP reserves the right to reject any
Bid at this stage.

Eligibility and Quialification of the Bidder will be evaluated against the Minimum
Eligibility/Qualification requirements specified in the Section 4 (Evaluation
Criteria).

In general terms, vendors that meet the following criteria may be considered

qualified:

a) They are not included in the UN Security Council 1267/1989 Committee's
list of terrorists and terrorist financiers, and in UNDP’s ineligible vendors'
list;

b) They have a good financial standing and have access to adequate financial
resources to perform the contract and all existing commercial commitments,

c) They have the necessary similar experience, technical expertise, production
capacity, quality certifications, quality assurance procedures and other
resources applicable to the supply of goods and/or services required;

d) They are able to comply fully with the UNDP General Terms and Conditions
of Contract;

e) They do not have a consistent history of court/arbitral award decisions
against the Bidder; and

f) They have a record of timely and satisfactory performance with their clients.

The evaluation team shall review and evaluate the Technical Bids on the basis of
their responsiveness to the Schedule of Requirements and Technical
Specifications and other documentation provided, applying the procedure
indicated in the BDS and other ITB documents. When necessary, and if stated in
the BDS, UNDP may invite technically responsive bidders for a presentation
related to their technical Bids. The conditions for the presentation shall be
provided in the bid document where required.

UNDP reserves the right to undertake a due diligence exercise, aimed at
determining to its satisfaction, the validity of the information provided by the
Bidder. Such exercise shall be fully documented and may include, but need not
be limited to, all or any combination of the following:

a) Verification of accuracy, correctness and authenticity of information
provided by the Bidder;

b) Validation of extent of compliance to the ITB requirements and evaluation
criteria based on what has so far been found by the evaluation team;

c) Inquiry and reference checking with Government entities with jurisdiction
on the Bidder, or with previous clients, or any other entity that may have
done business with the Bidder;

d) Inquiry and reference checking with previous clients on the performance on
on-going or completed contracts, including physical inspections of previous
works, as deemed necessary;

14



32. Clarification of Bids

33. Responsiveness of
Bid

34. Nonconformities,
Reparable Errors
and Omissions

ITB-229-18

321

322

323

331

33.2

341

342

343

344

e) Physical inspection of the Bidder's offices, branches or other places where
business transpires, with or without notice to the Bidder;

f)  Other means that UNDP may deem appropriate, at any stage within the
selection process, prior to awarding the contract.

To assist in the examination, evaluation and comparison of Bids, UNDP may, at
its discretion, request any Bidder for a clarification of its Bid.

UNDP’s request for clarification and the response shall be in writing and no
change in the prices or substance of the Bid shall be sought, offered, or
permitted, except to provide clarification, and confirm the correction of any
arithmetic errors discovered by UNDP in the evaluation of the Bids, in
accordance with the ITB.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is
not a response to a request by UNDP, shall not be considered during the review
and evaluation of the Bids.

UNDP’s determination of a Bid's responsiveness will be based on the contents
of the bid itself. A substantially responsive Bid is one that conforms to all the
terms, conditions, specifications and other requirements of the ITB without
material deviation, reservation, or omission.

If a bid is not substantially responsive, it shall be rejected by UNDP and may not
subsequently be made responsive by the Bidder by correction of the material
deviation, reservation, or omission.

Provided that a Bid is substantially responsive, UNDP may waive any non-
conformities or omissions in the Bid that, in the opinion of UNDP, do not
constitute a material deviation.

UNDP may request the Bidder to submit the necessary information or
documentation, within a reasonable period, to rectify nonmaterial
nonconformities or omissions in the Bid related to documentation requirements.
Such omission shall not be related to any aspect of the price of the Bid. Failure
of the Bidder to comply with the request may result in the rejection of its Bid.

For the bids that have passed the preliminary examination, UNDP shall check
and correct arithmetical errors as follows:

a) if there is a discrepancy between the unit price and the line item total that
is obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line item total shall be corrected, unless in the opinion of
UNDP there is an obvious misplacement of the decimal point in the unit
price; in which case, the line item total as quoted shall govern and the unit
price shall be corrected;

b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

c) if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail.

If the Bidder does not accept the correction of errors made by UNDP, its Bid shall
be rejected.
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35.

36.

37.

38.

39.

40.

41.

42.

E. AWARD OF CONTRACT

Right to Accept,
Reject, Any or All
Bids

Award Criteria

Debriefing

Right to Vary
Requirements at the
Time of Award

Contract Signature

Contract Type and
General Terms and
Conditions

Performance
Security

Bank Guarantee for
Advanced Payment

ITB-229-18

351

36.1

371

381

391

40.1

41.1

42.1

UNDP reserves the right to accept or reject any bid, to render any or all of the
bids as non-responsive, and to reject all Bids at any time prior to award of
contract, without incurring any liability, or obligation to inform the affected
Bidder(s) of the grounds for UNDP’s action. UNDP shall not be obliged to award
the contract to the lowest priced offer.

Prior to expiration of the period of Bid validity, UNDP shall award the contract
to the qualified and eligible Bidder that is found to be responsive to the
requirements of the Schedule of Requirements and Technical Specification, and
has offered the lowest price.

In the event that a Bidder is unsuccessful, the Bidder may request for a debriefing
from UNDP. The purpose of the debriefing is to discuss the strengths and
weaknesses of the Bidder's submission, in order to assist the Bidder in improving
its future Bids for UNDP procurement opportunities. The content of other Bids
and how they compare to the Bidder's submission shall not be discussed.

At the time of award of Contract, UNDP reserves the right to vary the quantity
of goods and/or services, by up to a maximum twenty-five per cent (25%) of the
total offer, without any change in the unit price or other terms and conditions.

Within fifteen (15) days from the date of receipt of the Contract, the successful
Bidder shall sign and date the Contract and return it to UNDP. Failure to do so
may constitute sufficient grounds for the annulment of the award, and forfeiture
of the Bid Security, if any, and on which event, UNDP may award the Contract to
the Second highest rated or call for new Bids.

The types of Contract to be signed and the applicable UNDP Contract General
Terms and Conditions, as specified in BDS, can be accessed at
http://www.undp.org/content/undp/en/home/procurement/business/how-we-

buy.html

A performance security, if required in the BDS, shall be provided in the amount
specified in BDS and form available at
https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP POPP
DOCUMENT LIBRARY/Public/PSU Solicitation Performance%20Guarantee%20
Form.docx&action=default  within a maximum of fifteen (15) days of the
contract signature by both parties. Where a performance security is required, the
receipt of the performance security by UNDP shall be a condition for rendering
the contract effective.

Except when the interests of UNDP so require, it is UNDP's standard practice to
not make advance payment(s) (i.e, payments without having received any
outputs). If an advance payment is allowed as per the BDS, and exceeds 20% of
the total contract price, or USD 30,000, whichever is less, the Bidder shall submit
a Bank Guarantee in the full amount of the advance payment in the form
available at
https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP
DOCUMENT LIBRARY/Public/PSU Contract%20Management%20Payment%20
and%20Taxes Advanced%20Payment%20Guarantee%20Form.docx&action=de
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43, Liquidated Damages

44, Payment Provisions

45, Vendor Protest

46. Other Provisions

ITB-229-18

431

441

451

46.1

46.2

46.3

fault

If specified in the BDS, UNDP shall apply Liquidated Damages for the damages
and/or risks caused to UNDP resulting from the Contractor’s delays or breach of
its obligations as per Contract.

Payment will be made only upon UNDP's acceptance of the goods and/or
services performed. The terms of payment shall be within thirty (30) days, after
receipt of invoice and certification of acceptance of goods and/or services issued
by the proper authority in UNDP with direct supervision of the Contractor.
Payment will be effected by bank transfer in the currency of the contract.

UNDP’s vendor protest procedure provides an opportunity for appeal to those
persons or firms not awarded a contract through a competitive procurement
process. In the event that a Bidder believes that it was not treated fairly, the
following link provides further details regarding UNDP vendor protest
procedures:
http://www.undp.org/content/undp/en/home/procurement/business/protest-
and-sanctions.html

In the event that the Bidder offers a lower price to the host Government (e.g.
General Services Administration (GSA) of the federal government of the United
States of America) for similar goods and/or services, UNDP shall be entitled to
the same lower price. The UNDP General Terms and Conditions shall have
precedence.

UNDRP is entitled to receive the same pricing offered by the same Contractor in
contracts with the United Nations and/or its Agencies. The UNDP General Terms
and Conditions shall have precedence.

The United Nations has established restrictions on employment of (former) UN
staff who have been involved in the procurement process as per bulletin
ST/SGB/2006/15

http://www.un.org/en/ga/search/view doc.asp?symbol=ST/SGB/2006/15&refer
er
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Section 3. Bid Data Sheet

The following data for the goods and/or services to be procured shall complement, supplement, or amend the
provisions in the Invitation to Bid In the case of a conflict between the Instructions to Bidders, the Bid Data
Sheet, and other annexes or references attached to the Bid Data Sheet, the provisions in the Bid Data Sheet

shall prevail.

BDS Ref. to
No. Section.2

1 7

2

3 20
4 21
5 16

6 13
ITB-229-18

Data

Language of the Bid

Submitting Bids for Parts or sub-
parts of the Schedule of
Requirements (partial bids)

Alternative Bids

Pre-Bid conference/Site Visit

Bid Validity Period

Bid Security

Specific Instructions / Requirements

English

Not Allowed

Shall not be considered

Will be Conducted

Time: 10.00 A.M.-12.00 P.M.
Date : April 22, 2018 10:00 AM

Venue : The General Authority of Underground Water-Ninawa
Branch

The UNDP focal point for the arrangement is:
Engineer Alan Rahman

Telephone: +9647504617265

E-mail: alan rahman85@yahoo.com

180 days

Required in the amount of USD 14,000

Issued in the name of the Resident Representative, UNDP
Iraq.

The original bid Security must be kept by the bidder to be
presented at a later date upon request.

Copy of the bid security should be submitted separately
and properly marked along with the Offer.

Note: Bids without bid security will neither be accepted
nor be included in the evaluation process.
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7 41
8 42
9 40

ITB-229-18

Please provide all the details related to the Bid Security on
the format attached at Form G.1

Acceptable Forms of Bid Security

Bank Guarantee (See Form G and G1 under Section
6)

Any Bank-issued Check / Cashier’s Check / Certified
Check

Note: Personal cheque shall not be accepted. Bids
with uncertified personal cheque will not be
accepted and will not be included in the evaluation

process

Advanced Payment upon signing  Not Allowed

of contract

Liquidated Damages

Performance Security

Will be imposed as follows:

Percentage of contract price per day of delay: 0.5%

Max. number of days of delay 1 calendar month, after which
UNDP may terminate the contract.

Required, equivalent to 10% of the contract value in form of

Bank guarantee OR Certified Cheque issued
by a reputable bank (shall be in accordance with
Form included in the Invitation to Bid (Clause 41
under general provisions of Section 2; Instruction
to bidders);

. Should be submitted within 15 days upon issuance

of letter of intent/contract.

. The proceeds of the Performance Security shall be

payable to UNDP as a compensation for any loss
resulting from the Contractor’s failure to complete
its obligations under the contract.

. The Performance Security shall be denominated in

the currency of the contract valid for a period of 6
months to cover defect liability period.

. If, within (_6_) months after the provision of

service, any defects are discovered or arise in the
normal course of usage, the Supplier shall remedy
the defect either by replacement or by repair;
Upon successfully completion of Defect Liability
period of (_12_) months and upon issuance of final
completion certificate, UNDP will return the
Performance Security to the bidder. Please
refer to general terms and conditions clause 47.1
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10

11

12

13

14

14

15

16

17

18

12

31

31

18,19

and 21

23

22

22

22

25

27,
36

ITB-229-18

Currency of Bid

Deadline for submitting requests
for clarifications/ questions

Contact Details for submitting
clarifications/questions

Manner of Disseminating
Supplemental Information to the
ITB and responses/clarifications
to queries

Deadline for Submission

Allowable Manner of Submitting
Bids

Bid Submission Address

Electronic submission (email or
eTendering) requirements

Date, time and venue for the
opening of bid

Evaluation Method for the Award
of Contract

United States Dollar

4 days before the submission deadline

Focal Person in UNDP: Ratan Khisha
Address: UNDP Iraq
E-mail address: ratan.khisha@undp.org

Posted directly to eTendering

For eTendering submission - as indicated in eTendering system.
Note that system time zone is in EST/EDT (New York) time zone.

e-Tendering

[For eTendering method, keep link below and insert Event ID

information

https://etendering.partneragencies.org

Insert: IRQ10-ITB 229-18

=  Format: PDF files (Preferred)

=  File names must be maximum 60 characters long and must
not contain any letter or special character other than from
Latin alphabet/keyboard.

= All files must be free of viruses and not corrupted.

If you are uploading a large number of files (ex. 15 or more),
please zip the files into a ZIP folder and upload the folder
instead of each file individually. You can upload several ZIP
folders, but if you do this, please note that the total size of
each ZIP folder uploaded cannot exceed 50MB.

This is e-Tendering submission and bidders will receive an
automatic notification once their Bids are opened.

Lowest priced technically responsive, eligible and qualified bid.
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19
20
21 35
22 39
23 39
24

ITB-229-18

Expected date for June 15, 2018
commencement of Contract

Maximum expected duration of 90 Calendar Days
contract

UNDP will award the contract to:  One Proposer Only

Type of Contract Contract for Civil Works attached at Attached at Annex - 4
UNDP Contract Terms and UNDP General Terms and Conditions for Works attached at Annex
Conditions that will apply 5

Other Information Related to the  N/A
ITB
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Section 4. Evaluation Criteria

Preliminary Examination Criteria

Bids will be examined to determine whether they are complete and submitted in accordance with ITB
requirements as per below criteria on a Yes/No basis:

e Appropriate signatures
e Power of Attorney
e  Minimum Bid documents provided

e Bid Validity

e Bid Security submitted as per ITB requirements with compliant validity period

Minimum Eligibility and Qualification Criteria

Eligibility and Qualification will be evaluated on a Pass/Fail basis.

If the Bid is submitted as a Joint Venture/Consortium/Association, each member should meet the minimum
criteria, unless otherwise specified.

Subject

ELIGIBILITY
Legal Status

Eligibility

Conflict of Interest

Bankruptcy

Certificates and
Licenses

Minimum
Qualifications

ITB-229-18

Criteria

Vendor is a legally registered entity.

Vendor is not suspended, nor debarred, nor otherwise identified as
ineligible by any UN Organization or the World Bank Group or any
other international Organization in accordance with ITB clause 3.

No conflicts of interest in accordance with ITB clause 4.

Has not declared bankruptcy, is not involved in bankruptcy or
receivership proceedings, and there is no judgment or pending
legal action against the vendor that could impair its operations in
the foreseeable future.

Certificate of Registration of the business; including Articles of
Incorporation, or equivalent document if Bidder is not a
corporation.

1. Minimum 1 contract of similar nature project (Renovation of
Water Projects) implemented over the last 10 years.
2. Minimum of 1 contracts for Renovation/Rehabilitation

implemented during the last 10 years;

(For JV/Consortium/Association, all Parties cumulatively should meet
requirement).

Document
Submission
requirement

Form B: Bidder
Information Form

Form A: Bid
Submission Form

Form A: Bid
Submission Form

Form A: Bid
Submission Form

Form B: Bidder
Information Form
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History of Non-
Performing
Contracts?!

Litigation History

Previous Experience

Financial Standing

Non-performance of a contract did not occur as a result of
contractor default for the last 3 years.

No consistent history of court/arbitral award decisions against the
Bidder for the last 3 years.

List and value of projects performed for the last 10 years, plus
client’s contact details who may be contacted for further information
on those contracts

Statement of Satisfactory Performance from the Top two (2)
Clients in terms of Contract Value for similar (Road/Street:
Repair/rehabilitation/renovation/construction) projects
completed within last 10 years

Minimum annual turnover of USD 700,000 for the last 5 years
(2013-2014-2015-2016-2017)

OR

The bidder shall demonstrate, by a statement from its bank
availability or access to liquid assets, lines of credit, or other
financial means sufficient to meet the works cash flow for the
contract, not less than US $ 350,000 or equivalent, for a reasonable
timeframe, in addition to the Bidder's commitments for other
contracts.

OR
current Bank Statement having a balance of $ 175,000. of the
proposed contract value to undertake the proposed contract.

(For JV/Consortium/Association, all Parties cumulatively should
meet requirement).

Note:
UNDP shall verify the financial capacity of the bidder and has the
authority to seek references from concerned parties & banks on
the bidder’ financial standing.

UNDP had the right to reject any bid if submitted by a contractor
whom investigation leads to a result that he is not Financially
capable and/ or had serious financial problems.

Form D: Qualification
Form

Form D: Qualification
Form

Form D: Qualification
Form

Form D: Qualification

Form

Form D: Qualification
Form

! Non-performance, as decided by UNDP, shall include all contracts where (a) non-performance was not challenged by the contractor,
including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged
but fully settled against the contractor. Non-performance shall not include contracts where Employers decision was overruled by the
dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or
litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal
instances available to the Bidder have been exhausted.

ITB-229-18
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Technical Evaluation

Financial Evaluation

Proposed Staff

Implementation
timetable

ITB-229-18

The technical bids shall be evaluated on a pass/fail basis for
compliance or non-compliance with the technical specifications
identified in the bid document.

Detailed analysis of the price schedule based on requirements listed
in Section 5 and quoted for by the bidders in Form F.

Comparison with budget/internal estimates.

The bidder shall submit CVs of the below proposed key personnel:

Electrical Engineer (01): minimum of 5 years’ work experience in the
Electrical Engineering field & must have handled at least 2 projects of
similar nature and complexity equivalent to this assignment. Should
have a Degree in Electrical Engineering. CV should be attached.

Civil Engineer (01): with minimum of 5 years’ work experience in the
rehabilitation/construction works, & must have handled at least 2
projects of similar nature and complexity equivalent to this
assignment. Should have a Degree in Civil Engineering. CV should be
attached.

Appropriate implementation work plan (Time Table-Gantt Chart)
starting from contract signature to the project completion and
handover. The work plan must show detailed list of tasks, duration,
and allocated resources per task.

90 Calendar days

Form E: Technical Bid
Form

Form F: Price
Schedule Form

Format for CV of
Proposed Key
Personnel

Bidder should share
the project
implementation
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Section 5a: Schedule of Requirements and Technical
Specifications/Bill of Quantities

Rehabilitation of General Authority of Underground Water-Ninawa Branch
1. PROJECT BACKGROUND

a. Project description:
The General Authority of Underground Water-Ninawa Branch established in (1962) to provide all related services of drilling,
commissioning and maintenance of wells and underground water for Ninawa governorate.
b. Direct and indirect beneficiaries
e Direct beneficiaries of this authority are 150 employees
e Indirect beneficiaries are population from Ninawa governorate (east bank, west bank, Ninawa plain)
c. Impact
e Rehabilitation of General Authority for Groundwater / Ninawa Branch makes 150 employees provide their services to
Ninawa's people by maintenance damaged wells in this time and drilling new once.
2. LOCATION
The project is located in Al-Jadeda Area-West Mosul-Coordinates (38SLF3008521656)

3. BUILDING/CONSTRUCTION DESCRIPTION

General authority of underground water consists of 3 management buildings for a total area of 750 m? each building
consists of two floors, each floor contains eight rooms plus sanitary unit. There are also 3 warehouses for a total area of

3250 m2. One of them is used as a workshop and the others as stores.
4. DESCRIPTION OF THE DAMAGE

The directorate has been affected by missiles, one of the warehouses is totally destroyed and the other buildings are affected

by bullets.
5. WORKS IN BRIEF

The work includes civil, sanitary, mechanical and electrical works. The civil part includes site preparation, reconstruction of
(42.2x25.4m) warehouse, reconstruction of (45x14m) sun shed, construction of retaining walls, aluminum composite panel,
road works, fence works, repairing roofing systems, suspended ceilings, plastering, painting, doors, handrails, sliding main
gates and floor polishing as indicated on the BoQ. The sanitary works includes wash basin, mixer taps, water tank, siphon,
taps, cleaning of the sewage net and constructing a new septic tank. The mechanical works includes 10 ton overhead crane
and AC split units. The electrical work includes distribution boards, power cables, indoor and outdoor lighting, sockets, water

boiler, exhaust fan and CCTV SYSTEM security camera
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Section 5b: Other Related Requirements

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note
of the following additional requirements, conditions, and related services pertaining to the fulfillment of the
requirements: [check the condition that applies to this ITB, delete the entire row if condition is not applicable
to the goods being procured]

Delivery Term [INCOTERMS 2010] N/A
(Pls. link this to price schedule)

Exact Address of Delivery/Installation Location The project is located in Al-Jadeda Area-West Mosul-
Coordinates (38SLF3008521656)

Mode of Transport Preferred N/A

UNDP Preferred Freight Forwarder, if any? N/A

Distribution of shipping documents

(if using freight forwarder) N/A
Customs, if required, clearing shall be done by: N/A
Ex-factory / Pre-shipment inspection As per BOQ
Inspection upon delivery As per BOQ
Installation Requirements As per BOQ
Testing Requirements As per BOQ

Scope of Training on Operation and Maintenance | As per BOQ

Commissioning As per BOQ

Warranty Period As per BOQ

Local Service Support As per BOQ

Technical Support Requirements As per BOQ

After-sale services Requirements As per BOQ

Payment Terms 1) 1st progress payment (50%) of the total scope of work
(max. advanced payment is 20% as per UNDP policy) based on the contracted BOQ.

2) Upon substantial completion of works for the remaining
50% thus completing 100% works on the contracted BOQs.

Conditions for Release of Payment For interim payments:

1) Approved Requests for Inspections from the supervision
engineer.

2) Approval from UNDP's representative on the whole

2A factor of the Incoterms stipulated in the ITB. The use of a UNDP preferred freight forwarder may be considered for
purposes of ensuring forwarder’s familiarity with procedures and processing of documentary requirements applicable to
UNDP when clearing with customs authority of the country of destination.
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process.
3) Upon receipt of Certificate of Substantial
Completion inclusive executing the outstanding list
(snag list) if any.

All documentations, including catalogues,
instructions and operating manuals, shall be in
this language

English

ITB-229-18
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Section 6: Returnable Bidding Forms / Checklist

This form serves as a checklist for preparation of your Bid. Please complete the Returnable Bidding Forms in
accordance with the instructions in the forms and return them as part of your Bid submission. No alteration to
format of forms shall be permitted and no substitution shall be accepted.

Before submitting your Bid, please ensure compliance with the Bid Submission instructions of the BDS 22.

Technical Bid:
Have you duly completed all the Returnable Bidding Forms?

=  Form A: Bid Submission Form O
=  Form B: Bidder Information Form |
= Form C: Joint Venture/Consortium/ Association Information Form O
=  Form D: Qualification Form O
= Form E: Format of Technical Bid/Bill of Quantities O
= Form G: Form of Bid Security O
= Form G1: Form of Bid Security Confirmation |
Have you provided the required documents to establish compliance with the 0
evaluation criteria in Section 4?
Price Schedule:
= Form F: Price Schedule Form O
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Form A: Bid Submission Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: ITB-229-18- Rehabilitation of General Authority of Underground Water-Ninawa
Branch-West Mosul

We, the undersigned, offer to supply the goods and related services required for ITB-229-18- Rehabilitation of
General Authority of Underground Water-Ninawa Branch-West Mosul in accordance with your Invitation to
Bid No. ITB 229-18 and our Bid. We hereby submit our Bid, which includes this Technical Bid and Price Schedule.

Our attached Price Schedule is for the sum of [Insert amount in words and figures and indicate currency].

We hereby declare that our firm, its affiliates or subsidiaries or employees, including any JV/Consortium
/Association members or subcontractors or suppliers for any part of the contract:

a) is not under procurement prohibition by the United Nations, including but not limited to prohibitions
derived from the Compendium of United Nations Security Council Sanctions Lists;

b) have not been suspended, debarred, sanctioned or otherwise identified as ineligible by any UN
Organization or the World Bank Group or any other international Organization;

¢) have no conflict of interest in accordance with Instruction to Bidders Clause 4;

d) do not employ, or anticipate employing, any person(s) who is, or has been a UN staff member within the
last year, if said UN staff member has or had prior professional dealings with our firm in his/her capacity
as UN staff member within the last three years of service with the UN (in accordance with UN post-
employment restrictions published in ST/SGB/2006/15);

e) have not declared bankruptcy, are not involved in bankruptcy or receivership proceedings, and there is no
judgment or pending legal action against them that could impair their operations in the foreseeable future;

f) undertake not to engage in proscribed practices, including but not limited to corruption, fraud, coercion,
collusion, obstruction, or any other unethical practice, with the UN or any other party, and to conduct
business in a manner that averts any financial, operational, reputational or other undue risk to the UN and
we embrace the principles of the United Nations Supplier Code of Conduct and adhere to the principles
of the United Nations Global Compact.

We declare that all the information and statements made in this Bid are true and we accept that any
misinterpretation or misrepresentation contained in this Bid may lead to our disqualification and/or sanctioning
by the UNDP.

We offer to supply the goods and related services in conformity with the Bidding documents, including the
UNDP General Conditions of Contract and in accordance with the Schedule of Requirements and Technical
Specifications.

Our Bid shall be valid and remain binding upon us for the period specified in the Bid Data Sheet.
We understand and recognize that you are not bound to accept any Bid you receive.

I, the undersigned, certify that I am duly authorized by [Insert Name of Bidder] to sign this Bid and bind it should
UNDP accept this Bid.

Name:

Title:

Date:

Signature:

[Stamp with official stamp of the Bidder]
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Form B: Bidder Information Form

Legal name of Bidder
Legal address
Year of registration

Bidder’s Authorized Representative
Information

Are you a UNGM registered vendor?
Are you a UNDP vendor?

Countries of operation

No. of full-time employees

Quality Assurance Certification (e.g.
ISO 9000 or Equivalent) (if yes, provide
a Copy of the valid Certificate):

Does your Company hold any
accreditation such as ISO 14001 or
ISO 14064 or equivalent related to
the environment? (if yes, provide a Copy
of the valid Certificate):

Does your Company have a written
Statement of its Environmental
Policy? (if yes, provide a Copy)

Does your organization
demonstrates significant
commitment to sustainability
through some other means, for
example internal company policy
documents on women
empowerment, renewable energies
or membership of trade institutions
promoting such issues

Is your company a member of the
UN Global Compact

Contact person that UNDP may
contact for requests for

ITB-229-18

[Complete]
[Complete]

[Complete]

Name and Title: [Complete]
Telephone numbers: [Complete]
Email: [Complete]

Ll Yes LI No Ifyes, [insert UGNM vendor number]
I Yes O No Ifyes, [insert UNDP vendor number]
[Complete]
[Complete]

[Complete]

[Complete]

[Complete]

[Complete]

[Complete]

Name and Title: [Complete]
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clarifications during Bid evaluation

Please attach the following
documents:

ITB-229-18

Telephone numbers: [Complete]
Email: [Complete]

=  Company Profile, including printed brochures and product
catalogues relevant to the goods and/or services being
procured

= Certificate of Incorporation/ Business Registration

= List and value of projects performed for the last 10 years,
plus client’s contact details who may be contacted for
further information on those contracts;

= Statement of Satisfactory Performance from the Top two
(2) Clients in terms of Contract Value for similar
(rehabilitation/renovation) projects completed within last
10 years;

= CVs of the below proposed key personnel:

1. Electrical Engineer (01): minimum of 5 years’ work experience
in the Electrical Engineering field & must have handled at least
2 projects of similar nature and complexity equivalent to this
assignment. Should have a Degree in Electrical Engineering.

2. Civil Engineer (01): with minimum of 5 years’ work experience
in the rehabilitation/construction works, & must have handled
at least 2 projects of similar nature and complexity equivalent to
this assignment. Should have a Degree in Civil Engineering.

Last five years Audited Financial Statement (Income
Statement and Balance Sheet) including Auditor’s Report
for the past five years (2013, 2014, 2015 2016 & 2017) OR

] The bidder shall demonstrate, by a statement from its
bank, that it has available or has access to liquid assets, lines
of credit, or other financial means sufficient to meet the
construction cash flow for the contract, not less than USS
350,000 or equivalent, for a reasonable timeframe, in
addition to the Bidder’'s commitments for other contracts.
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Form C: Joint Venture/Consortium/Association Information Form

Name of Bidder:

ITB reference:

[Insert Name of Bidder]

Date: Select date

ITB-229-18- Rehabilitation of General Authority of Underground Water-Ninawa

Branch-West Mosul

To be completed and returned with your Bid if the Bid is submitted as a Joint Venture/Consortium/Association.

No

Name of Partner and contact information (address,

telephone numbers, fax numbers, e-mail address)

1 [Complete]
2 [Complete]

3 [Complete]

Name of leading partner
(with authority to bind the JV, Consortium,

Association during the ITB process and, in

[Complete]

the event a Contract is awarded, during

contract execution)

Proposed proportion of responsibilities (in

%) and type of goods and/or services to be

[Complete]
[Complete]

[Complete]

performed

We have attached a copy of the below referenced document signed by every partner, which details the likely
legal structure of and the confirmation of joint and severable liability of the members of the said joint venture:

[ Letter of intent to form a joint venture

OR

L] Jv/Consortium/Association agreement

We hereby confirm that if the contract is awarded, all parties of the Joint Venture/Consortium/Association shall
be jointly and severally liable to UNDP for the fulfillment of the provisions of the Contract.

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:

ITB-229-18

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:
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Form D: Eligibility and Qualification Form

Name of Bidder: [Insert Name of Bidder]

Select date

ITB reference: ITB-229-18- Rehabilitation of General Authority of Underground Water-Ninawa

Branch-West Mosul

If JV/Consortium/Association, to be completed by each partner.

History of Non- Performing Contracts

ONon-performing contracts did not occur during the last 3 years

O Contract(s) not performed in the last 3 years

Year Non- performed Contract Identification
portion of
contract
Name of Client:
Address of Client:
Reason(s) for non-performance:

Litigation History (including pending litigation)

O No litigation history for the last 3 years

O Litigation History as indicated below

Year of Amount in Contract Identification
dispute  dispute (in US$)

Name of Client:

Address of Client:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Party awarded if resolved:

Previous Relevant Experience

Total Contract Amount
(current value in US$)

Total Contract Amount
(current value in US$)

Please list only previous similar assignments successfully completed in the last 10 years.

List only those assignments for which the Bidder was legally contracted or sub-contracted by the Client as a
company or was one of the Consortium/JV partners. Assignments completed by the Bidder's individual experts
working privately or through other firms cannot be claimed as the relevant experience of the Bidder, or that of
the Bidder's partners or sub-consultants, but can be claimed by the Experts themselves in their CVs. The Bidder
should be prepared to substantiate the claimed experience by presenting copies of relevant documents and

references if so requested by UNDP.
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Project name & Client & Reference Contract Period of Types of activities
Country of Contact Details Value activity and undertaken
Assignment status

Bidders may also attach their own Project Data Sheets with more details for assignments above.

O Attached are the Statements of Satisfactory Performance from the Top 3 (three) Clients or more.

Financial Standing

Annual Turnover for the last 5 years Year 2013 usD
Year 2014 usD
Year 2015 usD
Year 2016 usD
Year 2017 usD

Latest Credit Rating (if any), indicate the

source

Financial information Historic information for the last 5 years

(in USS equivalent)
2013 2014 2015 2016 2017
Information from Balance Sheet
Total Assets (TA)
Total Liabilities (TL)
Current Assets (CA)
Current Liabilities (CL)
Information from Income Statement

Total / Gross Revenue
(TR)

Profits Before Taxes
(PBT)

Net Profit

Current Ratio

O Attached are copies of the audited financial statements (balance sheets, including all related notes, and
income statements) for the years required above complying with the following condition:
a)  Must reflect the financial situation of the Bidder or party to a JV, and not sister or parent companies;
b)  Historic financial statements must be audited by a certified public accountant;
c) Historic financial statements must correspond to accounting periods already completed and audited.
No statements for partial periods shall be accepted.
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Form E: Format of Technical Bid

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: ITB-229-18- Rehabilitation of General Authority of Underground Water-Ninawa
Branch-West Mosul

The Bidder’s Bid should be organized to follow this format of the Technical Bid. Where the bidder is presented
with a requirement or asked to use a specific approach, the bidder must not only state its acceptance, but also
describe how it intends to comply with the requirements. Where a descriptive response is requested, failure to
provide the same will be viewed as non-responsive.

SECTION 1: Bidder's qualification, capacity and expertise

1.1 Top (three or more) Projects implemented during the last 5 years:

Project Description Client | Amount Year of % Performance
in USS | Completion | Completed Evaluation

1.2 Current on-going commitments (if any with UNDP & Other Clients);

Project Client Name Amount in USS Completion Ratio  Anticipated date of

Description Completion
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SECTION 2: Scope of Supply, Technical Specifications, and Related Services

This section should demonstrate the Bidder's responsiveness to the specification by identifying the specific
components proposed, addressing the requirements, as specified, point by point; providing a detailed
description of the essential performance characteristics proposed; and demonstrating how the proposed bid
meets or exceeds the requirements/specifications. All important aspects should be addressed in sufficient detail.

2.1 Implementation plan including a Gantt Chart or Project Schedule indicating the detailed sequence of
activities that will be undertaken and their corresponding timing.

2.2  Explain whether any work would be subcontracted, to whom, how much percentage of the
requirements, the rationale for such, and the roles of the proposed sub-contractors and how everyone
will function as a team.

Description Yes/No If Yes, please provide details

Please confirm if any part of the
works will be subcontracted

SECTION 3: Management Structure and Key Personnel

31

3.2

Describe the overall management approach toward planning and implementing the project. Include an
organization chart for the management of the project describing the relationship of key positions and
designations. Provide a spreadsheet to show the activities of each personnel and the time allocated for
his/her involvement.

Provide CVs for key personnel that will be provided to support the implementation of this project using
the format below. CVs should demonstrate qualifications in areas relevant to the scope of goods and/or
services.

Format for CV of Proposed Key Personnel

Name of Personnel [Insert]
Position for this

. [Insert]
assighment
Nationality [Insert]
Language proficiency [Insert]

[Summarize college/university and other specialized education of personnel member, giving

Education/ names of schools, dates attended, and degrees/qualifications obtained.]
Qualifications

[Insert]

[Provide details of professional certifications relevant to the scope of goods and/or services]
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= Name of institution: [Insert]

Professional
certifications = Date of certification: [Insert]
[List all positions held by personnel (starting with present position, list in reverse
order), giving dates, names of employing organization, title of position held and
Employment Record/ location of employment. For experience in last five years, detail the type of activities
Experience performed, degree of responsibilities, location of assignments and any other
information or professional experience considered pertinent for this assignment.]
[Insert]
[Provide names, addresses, phone and email contact information for two (2)
references]
Reference 1:
References

[Insert]

Reference 2:
[Insert]

I, the undersigned, certify that to the best of my knowledge and belief, the data provided above correctly
describes my qualifications, my experiences, and other relevant information about myself.

Signature of Personnel Date (Day/Month/Year)
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FORM F: Price Schedule Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: ITB-229-18- Rehabilitation of General Authority of Underground Water-Ninawa
Branch-West Mosul

The Bidder is required to prepare the Price Schedule following the below format. The Price Schedule must
include a detailed cost breakdown of all goods and related services to be provided. Separate figures must be
provided for each functional grouping or category, if any.

ATTENTION: BOQ ATTACHED SEPARATELY
The BOQs should be downloaded from the system, filled in properly and reattached in the system. Please
don’t fill the BOQs in the system file.

Name of Bidder:
Authorised signature:

Name of authorised signatory:

Functional Title:
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FORM G: Form of Bid Security

Bid Security must be issued using the official letterhead of the Issuing Bank.
Except for indicated fields, no changes may be made on this template.

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [Name and address of Bidder] (hereinafter called “the Bidder”) has submitted a Bid to
UNDP dated Click here to enter a date. to execute goods and/or services ITB-229-18- Rehabilitation of
General Authority of Underground Water-Ninawa Branch-West Mosul (hereinafter called “the Bid"):

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank Guarantee
by a recognized bank for the sum specified therein as security if the Bidder:

a) Fails to sign the Contract after UNDP has awarded it;

b) Withdraws its Bid after the date of the opening of the Bids;

c) Fails to comply with UNDP’s variation of requirement, as per ITB instructions; or

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a
condition to rendering the contract effective.

AND WHEREAS we have agreed to give the Bidder such Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the types and
proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon your first written
demand and without cavil or argument, any sum or sums within the limits of f[amount of guarantee as aforesaid|
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid up to 30 days after the final date of validity of bids.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

Signature:

Name:

Title:

Date:

Name of Bank

Address

[Stamp with official stamp of the Bank]
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FORM G.1: Template for Bid Security Confirmation

(This should be written in the Letterhead of the Bidder. Except for indicated fields, no changes
may be made in this template.)

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: IRQ-ITB-229/18 — Rehabilitation of General Authority of Underground Water-
Ninawa Branch-West Mosul

To: The Procurement Entity, UNDP, Iraq
Dear Sir/Madam:

We, the undersigned, hereby confirm that we have submitted and attached the Bid Security amounting to US
Dollars Fourteen Thousand (US$14000.00) with the E-Tendering portal in regard to our offer for IRQ-ITB-
229/18 — Rehabilitation of General Authority of Underground Water-Ninawa Branch-West Mosul in
accordance with your Invitation to Bid. We are hereby providing the following information to further verify
the content of Bid Security, if required by UNDP:

1. Name of Bank:

2. Name of issuing person:
3. Email address:

4. Telephone number:
5. Bank address:

We also hereby declare that:

a) All the information provided in the Bid Security is correct and legitimate and we accept that any
misrepresentation/fake submission in it may lead towards our disqualification for permanent
duration.

b) We also accept and liable to furnish the original bid security to UNDP upon request on immediate
basis;

Yours sincerely,
STAMP OF THE COMPANY

Signature:

Name:

Title:

Date:
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Empowered lives.
Resilient nations.

Annex — 3: Model Contract for Civil Works

Date
Dear Sir/Madam,

Ref.: / / [INSERT PROJECT NUMBER AND TITLE]

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your
company, duly incorporated under the Laws of [INSERT NAME OF THE COUNTRY] (hereinafter
referred to as the "Contractor") in order to perform [INSERT SUMMARY
DESCRIPTION OF THE WORKS] (hereinafter referred to as the "Works"), in accordance with the following
Contract:

1.Contract Documents

1.1 This Contract is subject to the UNDP General Conditions for Civil Works, [INSERT
REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], attached hereto as
Annex |. The provisions of such Annex shall control the interpretation of this Contract and in no way shall
be deemed to have been derogated by the contents of this letter and any other Annexes, unless
otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following
documents, which shall take precedence over one another in case of conflict in the following order:

a) this letter;
b) the Technical Specifications and Drawings [ref. ...... dated........ ], attached hereto as Annex Il;

c) the Contractor's Tender [IF THE CONTRACT IS ON THE BASIS OF UNIT PRICE, INSERT:
including the Priced Bill of Quantities] [ref......, dated ........ ], as clarified by the agreed minutes of the
negotiation meeting® [dated........ ], not attached hereto but known to and in the possession of both
parties.

13 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of
any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this
Contract.

3 If there are updates to the technical proposal or correspondence exchanged in clarification of certain aspects, reference them too,
provided that they are acceptable to UNDP. Otherwise, aspects which resolution is pending should be dealt with in this letter itself or
in the Technical Specifications/Drawings, as appropriate.
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[INSERT NAME AND ADDRESS OF

THE CONTRACTOR]

2. Obligations of the Contractor

2.1 The Contractor shall commence work within ___ [INSERT NUMBER OF DAYS] days from the date on
which he shall have been given access to the Site and received the notice to commence from the
Engineer, and shall perform and substantially complete the Works by ../../.... [INSERT DATE], in
accordance with the Contract. The Contractor shall provide all materials, supplies, labour and other
services necessary to that end.

2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the
General Conditions by ../../.... [INSERT DATE].

2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP for
the purpose of entering into this Contract, as well as the quality of the Works foreseen under this
Contract in accordance with the highest industrial and professional standards.

OPTION 1 (FIXED PRICE)

3. Price and Payment*

3.1 In full consideration of the complete and satisfactory performance of the Works under this Contract,
UNDP shall pay the Contractor a fixed contract price of [INSERT CURRENCY &
AMOUNT IN FIGURES AND WORDS].

3.2 The price of this Contract is not subject to any adjustment or revision because of price or currency
fluctuations or the actual costs incurred by the Contractor in the performance of the Contract.

33 Invoices shall be submitted by the Contractor to the Engineer upon achievement of the corresponding

milestones and for the following amounts:

MILESTONE® AMOUNT DATE

Upon signature of
Contract ... ok

..................... 2

4 This version of section 3 is to be used for fixed price contracts. Fixed price contracts should normally be used when it is possible to
estimate with reasonable accuracy the costs of the activities which are the subject of the Contract.

> In the case of advance payments, the amount should not exceed 15%.
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3.1

3.2

3.3

3.4

Upon substantial

completion of Works  ........... ok
Upon final
completion of Works  ........... ok

OPTION 2 (COST REIMBURSEMENT)

Price and payment

The total estimated price of the Contract is contained in the Bill of Quantities and amounts to
[INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS].

The final price of the Contract will be determined on the basis of the actual quantities of work and
materials utilized in the complete and satisfactory performance of the Works as certified by the Engineer
and the unit prices contained in the Contractor's financial proposal. Such unit prices are fixed and are
not subject to any variation whatsoever.

If the Contractor foresees that the final price of the Contract may exceed the total estimated price
contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide, at
its discretion, to increase the estimated price of the Contract as a result of a larger quantity of
work/material or to reduce the quantity of work to be performed or materials to be used. UNDP shall
not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless this latter
amount has been increased by means of a written amendment of this Contract in accordance with its
paragraph 8 below.

The Contractor shall submit an invoice for [INSERT AMOUNT AND
CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon signature of this Contract by both
parties, invoices for the work performed and materials utilized every [INSERT PERIOD OF

TIME OR MILESTONES] and a final invoice within 30 days from the issuance of the Certificate of
Substantial Completion by the Engineer.®

[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS 1 & 2 AND MUST BE NUMBERED ACCORDING TO THE
OPTION CHOSEN FOR ARTICLE 3]

3.0

3.@

UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the
Engineer, approving the amount contained in the invoice. The Engineer may make corrections to that
amount, in which case UNDP may effect payment for the amount so corrected. The Engineer may also
withhold invoices if the work is not performed at any time in accordance with the terms of the Contract
orif the necessary insurance policies or performance security are not valid and/or in order. The Engineer
shall process the invoices submitted by the Contractor within 15 days of their receipt.

Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of its
obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of the
Works.

® In the case of advance payments, the amount should not exceed 15%.
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3.@ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final
Completion by the Engineer.

4, Special conditions’

4.1 The advance payment to be made upon signature of the contract by both parties is contingent upon
receipt and acceptance by UNDP of a bank guarantee ¥for the full amount of the advance payment
issued by a Bank and in a form acceptable to UNDP.?

4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a deduction of
[INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT THE ADVANCE
REPRESENTS] % (... percent) of the amount accepted for payment until the cumulative amount of the
deductions so effected shall equal the amount of the advance payment.2° Should the cumulative amount
of the deductions so made be lower than the amount of the advance payment after the date of
substantial completion of the Works, UNDP may deduct the amount equal to the difference between
the advance payment and the cumulative deductions from the payments due after substantial
completion or may recover such amount from the bank guarantee referred to in 4.1 above.

43 The Performance [SELECT BOND/GUARANTEE] referred to in Clause 10 of the General Conditions shall
be submitted by the Contractor for an amount of [INSERT -PERCENTAGE OF THE TOTAL]

ESTIMATED OR FIXED PRICE OF THE CONTRACT IN THE CASE OF A GUARANTEE AND 30% IN THE CASE
OF A BOND].*

4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT DIRECTOR/UNDP PROGRAMME
OFFICER] The Contractor may submit invoices for materials and plant stored at the Site, provided they
are necessary and adequate for the performance of the Works and they are protected from weather
conditions and duly insured as per the instructions of the Engineer.

4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the
Contractor for an amount of............. [CONSULT THE ENGINEER FOR APPROPRIATE AMOUNT].

4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shallbe __ [INSERT
PERCENTAGE] of the price of the Contract per week of delay, up to a maximum of 10% of the final price
of the Contract.

7 Under this Section, the Programme Officer may propose special clauses in order to adapt the model contract to the specific situation.
In this sample clause 4, several clauses of common use are given. If they are not required, they should be deleted.

8 I the legislation of the Country of the Contractor forbids the use of bank guarantees, a bond may be accepted.
? This clause must be used when an advance payment of $50,000 or more is granted to the Consultant..
10 This clause must be used when an advance payment is granted (whatever the amount) in a cost reimbursement contract.

' The reason for the distinction between a 10% bank guarantee and a 30% performance bond is that bank guarantees are generally
unconditional and can be called directly without proof of nonperformance, whereas most performance bonds are conditional and require
some proof of nonperformance. There are usually additional costs and time delays incurred with cashing a performance bond and so a
higher percentage is requested to cover the extra work involved. Some banks outside of the U.S. may call certain guarantee instruments,
“performance bonds or guarantees” although they may only be conditional guarantees. It is important to review the text of the instrument
to determine whether it is a conditional or unconditional guarantee.
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5.2

6.1

6.2

7.1

8.1

Submission of invoices

One original and one copy of every invoice shall be submitted by mail by the Contractor for each
payment under the Contract to the Engineer's address specified in clause 8.2.

Invoices submitted by fax shall not be accepted by UNDP.

Time and manner of payment

Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP.
All payments shall be made by UNDP to the following Bank account of the Contractor:

[NAME OF THE BANK]

[ACCOUNT NUMBER]

[ADDRESS OF THE BANK]

Modifications

Any modification to this Contract shall require an amendment in writing between both parties duly
signed by the authorized representatives of the Contractor and UNDP.

Notifications

For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are as
follows:

For the UNDP:

[INSERT NAME OF RR OR DIVISION CHIEF]

Chief

United Nations Development Programme

Ref.

Telex:

Fax:

Cable:

/ / [INSERT CONTRACT REFERENCE & NUMBER]
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For the Contractor:

[Insert Name, Address and Telex,
Fax and Cable Numbers]

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as follows:

[Insert Name, Address and Telex,
Fax and Cable Numbers of the Engineer]

OR

8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the Contract, the
address of the Engineer for the purposes of communication with the Engineer under the Contract.

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract
Documents, please initial every page of this letter and its attachments and return to this office one original of

this Contract, duly signed and dated.

Yours sincerely,

[INSERT NAME OF RR or Bureau/Division Director]

For [Insert name of the company/organization]

Agreed and Accepted:

Signature

Name

Title

Date
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Annex —4

GENERAL CONDITIONS OF CONTRACT FOR CIVIL WORKS
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. Definitions

. Singular and Plural

. Headings or Notes

. Legal Relationships

. General Duties/Powers of Engineer

. Contractor's General Obligations/Responsibilities
. Assignment and Subcontracting

. Drawings

. Work Book

. Performance Security

. Inspection of Site

. Sufficiency of Tender

. Programme of Work to be Furnished

. Weekly Site Meeting

. Change Orders

. Contractor's Superintendence

. Contractor's Employees

. Setting-Out

. Watching and Lighting

. Care of Works

. Insurance of Works, Etc.

. Damage to Persons and Property

. Liability Insurance

. Accident or Injury to Workmen

. Remedy on Contractor's Failure to Insure
. Compliance with Statutes, Regulations, Etc.
. Fossils, Etc.

. Copyright, Patents and Other Proprietary Rights, and Royalties
. Interference With Traffic and Adjoining Properties

. Extraordinary Traffic and Special Loads

. Opportunities for Other Contractors

. Contractor to Keep Site Clean

. Clearance of Site on Substantial Completion
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34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing
37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site

42. Time for Completion

43. Extension of Time for Completion

44. Rate of Progress

45. Liquidated Damages for Delay

46. Certificate of Substantial Completion
47. Defects Liability

48. Alterations, Additions and Omissions
49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52. Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement
60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures

65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNDP

68. Termination by the UNDP

69. Termination by the Contractor

70. Rights and Remedies of the UNDP

71. Settlement of Disputes

72. Privileges and Immunities

73. Security

74. Audit and Investigations

75. Anti-Terrorism

Appendix |: Formats of Performance Security

Performance Bank Guarantee
Performance Bond
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b)

c)

d)

e)

f)

g)

h)

j)

4,

DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the following
meanings:

"Employer" means the United Nations Development Programme (UNDP).

"Contractor" means the person whose tender has been accepted and with whom the Contract has been
entered into.

"Engineer" means the person whose services have been engaged by UNDP to administer the Contract as
provided therein, as will be notified in writing to the Contractor.

"Contract" means the written agreement between the Employer and the Contractor, to which these
General Conditions are annexed.

"The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be permanent and
form part of the Works.

"Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any
modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and

approved in writing by the Engineer in accordance with the Contract.

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis
of the foreseen quantities of items of work and the fixed unit prices applicable to them.

"Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and
completion of the Works and for remedying of any defects therein in accordance with the Contract.

"Site" means the land and other places on, under, in or through which the Works or Temporary Works are
to be constructed.

SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the singular
only shall also include the plural and vice versa where the context requires.

HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into
consideration in their interpretation.

LEGAL RELATIONSHIPS
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b)

c)

d)

e)

f)

g)

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-a-
vis the Employer. The Contract Documents shall not be construed to create any contractual relationship
of any kind between the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties
and powers under the Contract, be entitled to performance by the Contractor of its obligations, and to
enforcement thereof. Nothing contained in the Contract Documents shall create any contractual
relationship between the Employer or the Engineer and any subcontractor(s) of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents. In
particular, he shall perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and until
final payment is due. The Engineer shall advise and consult with the Employer. The Employer's instructions
to the Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on
behalf of the Employer only to the extent provided in the Contract Documents as they may be amended
in writing in accordance with the Contract. The duties, responsibilities and limitations of authority of the
Engineer as the Employer's representative during construction as set forth in the Contract shall not be
modified or extended without the written consent of the Employer, the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself
generally with the progress and quality of the Works and to determine in general if the Works are
proceeding in accordance with the Contract Documents. On the basis of his on-site observations as an
Engineer, he shall keep the Employer informed of the progress of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in connection
with the Works or the Temporary Works. The Engineer shall not be responsible for or have control or
charge over the acts or omissions of the Contractor (including the Contractor's failure to carry out the
Works in accordance with the Contract) and of Sub-contractors or any of their agents or employees, or
any other persons performing services for the Works, except if such acts or omissions are caused by the
Engineer's failure to perform his functions in accordance with the contract between the Employer and the
Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation or progress.
The Contractor shall provide facilities for such access so that the Engineer may perform his functions under
the Contract.

Based on the Engineer's observations and an evaluation of the documentation submitted by the
Contractor together with the invoices, the Engineer shall determine the amounts owed to the Contractor
and shall issue Certificates for Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals
such as Shop Drawings, Product Data and Samples, but only for conformity with the design concept of the
Works and with the provisions of the Contract Documents. Such action shall be taken with reasonable
promptness so as to cause no delay. The Engineer's approval of a specific item shall not indicate approval
of an assembly of which the item is a component.
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h)

j)

k)

6.

The Engineer shall interpret the requirements of the Contract Documents and judge the performance
thereunder by the Contractor. All interpretations and orders of the Engineer shall be consistent with the
intent of and reasonably inferable from the Contract Documents and shall be in writing or in the form of
drawings. Either party may make a written request to the Engineer for such interpretation. The Engineer
shall render the interpretation necessary for the proper execution of the Works with reasonable
promptness and in accordance with any time limit agreed upon. Any claim or dispute arising from the
interpretation of the Contract Documents by the Engineer or relating to the execution or progress of the
Works shall be settled as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the
Contractor of any of his obligations under the Contract nor to order any work involving delay in completion
of the Works or any extra payment to the Contractor by the Employer, or to make any variations to the
Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint another
suitable professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract Documents.
Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of
the Contract Documents, he will have authority to require special inspection or testing of the work
whether or not such work be then fabricated, installed or completed. However, neither the Engineer's
authority to act nor any reasonable decision made by him in good faith either to exercise or not to exercise
such authority shall give rise to any duty or responsibility of the Engineer to the Contractor, any
subcontractor, any of their agents or employees, or any other person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final
Completion, shall receive and forward to the Employer for the Employer's review written warranties and
related documents required by the Contract and assembled by the Contractor, and shall issue a final
Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in accordance
with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's
Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The Engineer shall
notify in writing to the Contractor and the Employer the duties, responsibilities and limitations of authority
of any such Engineer's Representative(s).

CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES

6.1.0bligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance
with the Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide
all labor, including the supervision thereof, materials, Constructional Plant and all other things, whether
of a temporary or permanent nature, required in and for such execution, completion and remedying of
defects, as far as the necessity for providing the same is specified in or is reasonably to be inferred from
the Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions and
directions on any matter, touching or concerning the Works.
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6.2

6.3.

6.4.

6.5.

6.6.

6.7.

7.

Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and
methods of construction, provided that the Contractor shall not be responsible, except as may be
expressly provided in the Contract, for the design or specification of the Permanent Works or of any
Temporary Works prepared by the Engineer.

Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees and
will select for work under this Contract, reliable individuals who will perform effectively in the
implementation of the Contract, respect local customs and conform to a high standard of moral and
ethical conduct.

Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the
Engineer or their authorized representatives in connection with the performance of his services under
this Contract. The Contractor shall refrain from any action which may adversely affect the Employer and
shall fulfill his commitments with fullest regard for the interest of the Employer.

Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor
to any direct or indirect benefit arising from this Contract or the award thereof. The Contractor agrees
that breach of this provision is a breach of an essential term of the Contract.

Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has
performed services for the Employer or use the name, emblem or official seal of the Employer or the
United Nations or any abbreviation of the name of the Employer or the United Nations for advertising
purposes or any other purposes.

Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and
all other data compiled by or received by the Contractor under the Contract shall be the property of the
Employer, shall be treated as confidential and shall be delivered only to the duly authorized representative
of the Employer on completion of the Works; their contents shall not be made known by the Contractor
to any person other than the personnel of the Contractor performing services under this Contract without
the prior written consent of the Employer.

ASSIGNMENT AND SUBCONTRACTING
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7.1.

7.2,

7.3.

8.1.

8.2.

8.3.

9

Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign,
transfer, pledge or make other disposition of the Contract or any part thereof or of any of the Contractor's
rights, claims or obligations under the Contract.

Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior
written approval of the Employer for all such subcontractors. The approval of the Employer shall not
relieve the Contractor of any of his obligations under the Contract, and the terms of any subcontract shall
be subject to

and be in conformity with the provisions of the Contract.

Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed
or the goods, materials, Plant or services supplied by such subcontractor for the Works, any continuing
obligation extending for a period exceeding that of the Defects Liability Period under the Contract, the
Contractor

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request
and cost, the benefit of such obligation for the unexpired duration thereof.

DRAWINGS
Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished
to the Contractor free of cost. The Contractor shall provide and make at his own expense any further
copies required by him. At the completion of the Works, the Contractor shall return to the Employer all
drawings provided under the Contract.

One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the
Site and the same shall at all reasonable times be available for inspection and use by the Engineer and by
any other person authorized in writing by the Engineer.

Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is
likely to be delayed or disrupted unless any further drawing or order, including a direction, instruction or
approval, is issued by the Engineer within a reasonable time. The notice shall include details of drawing
or order required and of why and by when it is required and of any delay or disruption likely to be suffered
if it is late.

WORK BOOK
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10.

b)

11.

12.

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two
copies. The Engineer shall have full authority to issue new orders, drawings and instructions to the
Contractor, from time to time and as required for the correct execution of the Works. The Contractor shall
be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its
receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through
the Engineer, by means of an annotation in the Work Book made within three (3) days from the date of
the order that the Contractor intends to refuse. Failure by the Contractor to adhere to this procedure shall
result in the order being deemed accepted with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the
Works. A copy shall be kept by the Engineer and another copy by the Contractor.

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature
of the Contract furnish the Employer with a Performance Security issued for the benefit of the Employer.
The amount and character of such security (bond or guarantee) shall be as indicated in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or
accredited bank, in the format included in Appendix | to these General Conditions, and must be valid up
to twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. The
Performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight days after
the issuance by the Engineer of the Certificate of Final Completion, provided that the Contractor shall
have paid all money owed to the Employer under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or
its right to do business in the country of execution of the Works is terminated, the Contractor shall within
five (5) days thereafter substitute another bond or guarantee and surety, both of which must be
acceptable to the Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have
satisfied himself before submitting his Tender and signing the Contract as to all matters relative to the
nature of the land and subsoil, the form and nature of the Site, details and levels of existing pipe lines,
conduits, sewers, drains, cables or other existing services, the quantities and nature of the work and
materials necessary for the completion of the Works, the means of access to the Site, and the
accommodation he may require, and in general to have himself obtained all necessary information as to
risk contingencies, climatic, hydrological and natural conditions and other circumstances which may
influence or affect his Tender, and no claims will be entertained in this connection against the Employer.

SUFFICIENCY OF TENDER
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The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates and
prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under the
Contract and all matters and things necessary for the proper execution and completion of the Works.

13. PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent
a detailed Programme of Work showing the order of procedure and the method in which he proposes to
carry out the Works. In preparing his Programme of Work the Contractor shall pay due regard to the
priority required by certain works. Should the Engineer, during the progress of work, require further
modifications to the Programme of Work, the Contractor shall review the said program. The Contractor
shall also whenever required by the Engineer submit particulars in writing of the Contractor's
arrangements for carrying out the Works and of the Constructional Plant and Temporary Works which the
Contractor intends to supply, use or construct as the case may be. The submission of such program, or
any modifications thereto, or the particulars required by the Engineer, shall not relieve the Contractor of
any of his duties or obligations under the Contract nor shall the incorporation of any modification to the
Programme of Work either at the commencement of the contract or during its course entitle the
Contractor to any additional payments in consequence thereof.

14. WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the
representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify that
the Works are progressing normally and are executed in accordance with the Contract.

15. CHANGE ORDERS

a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change
Orders, all variations in quantity or quality of the Works, in whole or in part, that are deemed necessary
by the Engineer.

b) Processing of change orders shall be governed by clause 48 of these General Conditions.
16. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and as long
thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's
obligations under the Contract. The Contractor or a competent and authorized agent or representative
of the Contractor approved in writing by the Engineer, which approval may at any time be withdrawn,
shall be constantly on the site and shall devote his entire time to the superintendence of the Works. Such
authorized agent or representative shall receive on behalf of the Contractor directions and instructions
from the Engineer. If the approval of such agent or representative shall be withdrawn by the Engineer, as
provided in Clause 17(2) hereinafter, or if the removal of such agent or representative shall be requested
by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after
receiving notice of such withdrawal remove the agent or representative from the Site, and replace him by
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17.

a)

b)

c)

18.

19.

another agent or representative approved by the Engineer. Notwithstanding the provision of Clause 17(2)
hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or
representative again on the Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and completion of
the Works and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and such sub-
agent foremen and leading hands as are competent to give proper supervision to the work they are
required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and
completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the
Works any person employed by the Contractor in or about the execution or completion of the Works, who
in the opinion of the Engineer is misconducting himself, or is incompetent or negligent in the proper
performance of his duties, or whose employment is otherwise considered reasonably by the Engineer to
be undesirable, and such person shall not be again employed on the Site without the written permission
of the Engineer. Any person so removed from the Works shall be replaced as soon as reasonably possible
by a competent substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent,
representative or other personnel who does not conform to the standards set forth in paragraph (1) of
this Clause. Such request for withdrawal or replacement shall not be considered as termination in part or
in whole of this Contract. All costs and additional expenses resulting from any withdrawal or replacement
for whatever reason of any of the Contractor's personnel shall be at the Contractor's expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original
points, lines and levels of reference given by the Engineer in writing and for the correctness of the position,
levels, dimensions and alignment of all parts of the Works and for the provision of all necessary
instruments, appliances and labor in connection therewith. If, at any time during the progress of the
Works, any error shall appear or arise in the position, levels, dimensions or alighment of any part of the
Works, the Contractor, on being required so to do by the Engineer, shall, at his own cost, rectify such error
to the satisfaction of the Engineer.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards,
fencing and watching when and where necessary or required by the Engineer or by any duly constituted
authority for the protection of the Works and the materials and equipment utilized therefor or for the
safety and convenience of the public or others.
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20. CARE OF WORKS

a)

b)

21.

b)

22,

From the commencement date of the Works to the date of substantial completion as stated in the
Certificate of Substantial Completion, the Contractor shall take full responsibility for the care thereof and
of all Temporary Works. In the event that any damage or loss should happen to the Works or to any part
thereof or to any Temporary Works from any cause whatsoever (save and except as shall be due to Force
Majeure as defined in Clause 66 of these General Conditions), the Contractor shall at his own cost repair
and make good the same so that, at completion, the Works shall be in good order and condition and in
conformity in every respect with the requirements of the Contract and the Engineer's instructions. The
Contractor shall also be liable for any damage to the Works occasioned by him in the course of any
operations carried out by him for the purpose of complying with his obligations Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details of the Works
and shall inform the Employer of any mistakes or incorrectness in such design and details which would
affect the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure
immediately following signature of this Contract, in the joint names of the Employer and the Contractor
(a) for the period stipulated in Clause 20(1) hereof, against all loss or damage from whatever cause arising,
other than cause of Force majeure as defined in clause 66 of these General Conditions, and (b) against
loss or damage for which the Contractor is responsible, in such manner that the Employer and the
Contractor are covered for the period stipulated in Clause 20 (1) hereof and are also covered during the
Defects Liability Period for loss or damage arising from a cause occurring prior to the commencement of
the Defects Liability Period and for any loss or damage occasioned by the Contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under Clause 47 hereof:

The Works, together with the materials and Plant for incorporation therein, to their full replacement cost,
plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and
incidental to the rectification of loss or damage including professional fees and the cost of demolishing
and removing any part of the Works and of removing debris of whatsoever nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement
value of such equipment and other things;

An insurance to cover the liabilities and warranties of Section 52(4);
Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval

shall not be unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer
the policy or policies of insurance and the receipts for payment of the current premiums.

DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save
harmless and defend at his own expense the Employer, its officers, agents, employees and servants from
and against all suits, claims, demands, proceedings, and liability of any nature or kind, including costs and
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d)

23.

expenses, for injuries or damages to any person or any property whatsoever which may arise out of or in
consequence of acts or omissions of the Contractor or its agents, employees, servants or subcontractors
in the execution of the Contract. The provision of this Clause shall extend to suits, claims, demands,
proceedings and liability in the nature of workmen's compensation claims and arising out of the use of
patented inventions and devices. Provided always that nothing herein contained shall be deemed to
render the Contractor liable for or in respect of or with respect to:

The permanent use or occupation of land by the Works or any part thereof;

The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.
Interference whether temporary or permanent with any right of light, airway or water or other easement
or quasi-easement which is the unavoidable result of the construction of the Works in accordance with

the Contract.

Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his
agents, servants or other contractors, done or committed during the validity of the Contract.

LIABILITY INSURANCE

23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and responsibility
under Clause 20 hereof, the Contractor shall insure against his liability for any death, material or physical
damage, loss or injury which may occur to any property, including that of the Employer or to any person,
including any employee of the Employer by or arising out of the execution of the Works or in the carrying
out of the Contract, other than due to the matters referred to in the proviso to Clause 22 hereof.

23.2. Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval
shall not be unreasonably withheld, and for at least the amount specified in the contract. The Contractor
shall, whenever required by the Employer or the Engineer, produce to the Engineer the policy or policies
of insurance and the receipts for payment of the current premiumes.

23.3. Provision to Indemnify Employer

24,

a)

The insurance policy shall include a provision whereby, in the event of any claim in respect of which the
Contractor would be entitled to receive indemnity under the policy, being brought or made against the
Employer, the insurer shall indemnify the Employer against such claims and any costs, charges and
expenses in respect thereof.

ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workman or other person in the employment
of the Contractor or any sub-Contractor, save and except an accident or injury resulting from any act or
default of the Employer, his agents or servants. The Contractor shall indemnify, hold and save harmless
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b)

25.

26.

a)

b)

27.

the Employer against all such damages and compensation, save and except as aforesaid, and against all
claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval
shall not be unreasonably withheld, and shall continue such insurance during the whole of the time that
any persons are employed by him for the Works and shall, when required, produce to the Engineer such
policy of insurance and the receipt for payment of the current premium. Provided always that, in respect
of any persons employed by any subcontractor, the Contractor's obligation to insure as aforesaid under
this sub-clause shall be satisfied if the subcontractor shall have insured against the liability in respect of
such persons in such manner that the Employer is indemnified under the policy but the Contractor shall
require such subcontractor to produce to the Engineer when required such policy of insurance and the
receipt for the current premium, and obtain the insertion of a provision to that effect in its contract with
the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23
and 24 hereof, or any other insurance which he may be required to effect under the terms of the Contract,
the Employer may in any such case effect and keep in force any such insurance and pay such premium as
may be necessary for that purpose and from time to time deduct the amount so paid by the Employer as
aforesaid from any monies due or which may become due to the Contractor, or recover the same as a
debt due from the Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid by any
national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted
authority in relation to the execution of the Works or of any Temporary Works and by the Rules and
Regulations of all public bodies and companies whose property or rights are affected or may be affected
in any way by the Works or any Temporary Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements of any such local or other authority which may be applicable to the Works and shall
keep the Employer indemnified against all penalties and liabilities of every kind for breach of any such
Statutes, Ordinances, Laws, Regulations, By-laws or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the Site of the Works shall as between the Employer and the
Contractor be deemed to be the absolute property of the Employer and the Contractor shall take
reasonable precautions to

prevent his workmen or any other persons from removing or damaging any such article or thing and shall
immediately upon discovery thereof and before removal acquaint the Employer of such discovery and
carry out at the expense of the Employer the Engineer's orders as to the disposal of the same.
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28.

a)

b)

29.

30.

a)

b)

31.

COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and
proceedings for or on account of infringement of any patent rights, design trademark or name or other
protected rights in respect of any Plant, equipment, machine, work or material used for or in connection
with the Works or Temporary Works and from and against all claims, demands proceedings, damages,
costs, charges and expenses whatsoever in respect thereof or in relation thereto, except where such
infringement results from compliance with the design or Specification provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other
payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the
Works or Temporary Works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary Works
shall, so far as compliance with the requirements of the Contract permits, be carried on so as not to
interfere unnecessarily or improperly with the public convenience, or the access to, use and occupation
of, public or private roads and footpaths to or of properties whether in the possession of the Employer or
of any other person. The Contractor shall hold harmless and indemnify the Employer in respect of all
claims, demands, proceedings, damages, costs, charges and expenses whatsoever arising out of or in
relation to any such matters in so far as the Contractor is responsible therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating
with or on the routes to the Site from being damaged by any traffic of the Contractor or any of his sub-
contractors and, in particular, shall select routes, choose and use vehicles and restrict and distribute loads
so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from
and to the Site shall be limited as far as reasonably possible and so that no unnecessary damage may be
occasioned to such roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery,
preconstructed units or parts of units of work, or other thing, over part of a road or bridge, the moving
whereof is likely to damage any such road or bridge unless special protection or strengthening is carried
out, then the Contractor shall before moving the load on to such road or bridge, save insofar as the
Contract otherwise provide, be responsible for and shall pay for the cost of strengthening any such bridge
or altering or improving any such road to avoid such damage, and the Contractor shall indemnify and keep
the Employer indemnified against all claims for damage to any such road or bridge caused by such
movement, including such claim as may be made directly against the Employer, and shall negotiate and
pay all claims arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS
The Contractor shall in accordance with the requirements of the Engineer afford all reasonable

opportunities for carrying out their work to any other contractors employed by the Employer and their
workmen and to the workmen of the Employer and of any other duly constituted authorities who may be

ITB-229-18 60



employed in the execution on or near the Site of any work not included in the Contract or of any contract
which the Employer may enter into in connection with or ancillary to the Works. If work by other
contractors of the Employer as above-mentioned involves the Contractor in any direct expenses as a result
of using his Site facilities, the Employer shall consider payment to the Contractor of such sum or sums as
may be recommended by the Engineer.

32. CONTRACTOR TO KEEP SITE CLEAN
During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary

obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away
and remove from the Site any wreckage, rubbish or Temporary Works no longer required.

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION
On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all

Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole
of the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.

34. LABOUR
34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2 Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking
and other water for the use of the Contractor's staff and work people.

34.3  Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as regards the

import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such
importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.

344 Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized
festivals and religious or other customs.
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34.6 Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry
out such regulations, orders, and requirements as may be made by the Government or the local medical
or sanitary authorities for the purpose of dealing with and overcoming the same.

34.7 Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or
disorderly conduct by or amongst his employees and for the preservation of peace and the protection of
persons and property in the neighborhood of the Works against the same.

34.8 Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-
Contractors.

34.9 Legislation applicable to Labour

The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35 RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in
the form and at such intervals as the Engineer may prescribe showing the supervisory staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the Site and
such information respecting Constructional plant as the Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING
36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance
with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer
may direct at the place of manufacture or fabrication, or on the Site or at all or any of such places. The
Contractor shall provide such assistance, instruments, machines, labour and materials as are normally
required for examining, measuring and testing any work and the quality, weight or quantity of any
materials used and shall supply samples of materials before incorporation in the Works for testing as may
be selected and required by the Engineer. All testing equipment and instruments provided by the
Contractor shall be used only by the Engineer or by the Contractor in accordance with the instructions of
the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works without
prior written approval of the Employer and instruction of the Engineer, provided always that if the use of
such material results or may result in increasing the Contract Price, the procedure in Clause 48 shall apply.
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36.2 Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended
in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for
samples which do not comply with the Specifications.

36.3 Cost of Tests

b)

37

38

39

The Contractor shall bear the costs of any of the following tests:

Those clearly intended by or provided for in the Contract Documents.

Those involving load testing or tests to ensure that the design of the whole of the Works or any part of
the Works is appropriate for the purpose which it was intended to fulfill.

ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have
access to the Works and to the Site and to all workshops and places where work is being prepared or
whence materials, manufactured articles or machinery are being obtained for the Works and the
Contractor shall afford every facility for and every assistance in or in obtaining the right to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor
shall afford full opportunity for the Engineer to examine and measure any work which is about to be
covered up or put out of view and to examine foundations before permanent work is placed thereon. The
Contractor shall give due notice to the Engineer whenever any such work or foundations is or are ready
or about to be ready for examination and the Engineer shall without unreasonable delay unless he
considers it unnecessary and advises the Contractor accordingly attend for the purpose of examining and
measuring such work or of examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

a)

b)

The Engineer shall during the progress of the Works have power to order in writing from time to time,
and the Contractor shall execute at his cost and expense, the following operations:

The removal from the Site within such time or times as may be specified in the order of any materials
which in the opinion of the Engineer are not in accordance with the Contract;

The substitution of proper and suitable materials; and
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c)

The removal and proper re-execution (notwithstanding any previous test thereof or interim payment
therefore) of any work which in respect of materials or workmanship is not in the opinion of the Engineer
in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

40

41

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer
shall be entitled to employ and pay other persons to carry out the same and all expenses consequent
thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the
Employer and may be deducted by the Employer from any monies due or which may become due to the
Contractor.

SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part
thereof for such time or times and in such manner as the Engineer may consider necessary and shall,
during such suspension, properly protect and secure the Works so far as it is necessary in the opinion of
the Engineer. The Employer should be notified and his written approval should be sought for any
suspension of work in excess of three (3) days.

POSSESSION OF SITE

41.1  Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor
possession of so much of the Site as may be required to enable the Contractor to commence and proceed
with the construction of the Works in accordance with the Programme referred to in Clause 13 hereof
and otherwise in accordance with such reasonable proposals of the Contractor as he shall make to the
Engineer by notice in writing, and shall from time to time as the Works proceed give to the Contractor
possession of such further portions of the Site as may be required to enable the Contractor to proceed
with the construction of the Works with due dispatch in accordance with the said Programme or
proposals, as the case may be.

41.2 Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in
connection with access to the Site. The Contractor shall also provide at his own cost any additional
accommodation outside the Site required by him for the purpose of the Works.

41.3 Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor
require land beyond the Site, he shall provide it entirely at his own expense and before taking possession
shall supply the Engineer with a copy of the necessary permits. Access to the Site is available where the
Site adjoins a public road but it is not provided unless shown on the Drawings. When necessary for the
safety and convenience of workmen, public or livestock or for the protection of the Works, the Contractor
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a)

b)

43

44

45

a)

shall, at his own expense, provide adequate temporary fencing to the whole or part of the Site. The
Contractor shall not disturb, damage or pull down any hedge, tree or building within the Site without the
written consent of the Engineer.

TIME FOR COMPLETION

Subject to any requirement in the Contract as to completion of any section of the Works before
completion of the whole, the whole of the Works shall be completed, in accordance with the provisions
of Clause 46 and 47 hereof, within the time stated in the Contract.

The completion time includes weekly rest days, official holidays, and days of inclement weather.

EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in
accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the
Contract have occurred, the Contractor shall be entitled to apply for an extension of the time for
completion of the Works specified in the Contract. The Employer shall, upon such application, determine
the period of any such extension of time; provided that in the case of alterations or additions in the Works,
the application for such an extension must be made before the alterations or additions in the Works are
undertaken by the Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and
speed of execution and completion of the Works are to be of a kind and conducted in a manner to the
satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at any time
in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take
such steps as the Contractor may think necessary and the Engineer may approve to expedite progress so
as to complete the Works by the prescribed time or extended time for completion. If the work is not being
carried on by day and by night and the Contractor shall request permission to work by night as well as by
day, then, if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional
payment. All work at night shall be carried out without unreasonable noise and disturbance. The
contractor shall indemnify the Employer from and against any claims or liability for damages on account
of noise or other disturbance created while or in carrying out the work and from and against all claims,
demands, proceedings, costs and expenses whatsoever in regard or in relation to such noise or other
disturbance. The Contractor shall submit in triplicate to the Engineer at the end of each month signed
copies of explanatory Drawings or any other material showing the progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in the
Contract, or any extended time for completion in accordance with the Contract, then the Contractor shall
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pay to the Employer the sum specified in the Contract as liquidated damages, for the delay between the
time prescribed in the Contract or the extended time for completion, as the case may be, and the date of
substantial completion of the Works as stated in the Certificate of Substantial Completion, subject to the
applicable limit stated in the Contract. The said sum shall be payable by the sole fact of the delay without
the need for any previous notice or any legal proceedings, or proof of damage, which shall in all cases be
considered as ascertained. The Employer may, without prejudice to any other method of recovery, deduct
the amount of such liquidated damages from any monies in its hands due or which may become due to
the Contractor. The payment or deduction of such damages shall not relieve the Contractor from his
obligation to complete the Works or from any other of his obligations and liabilities under the Contract.

b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of
Substantial Completion has been issued for any part or Section of the Works, the liquidated damages for
delay in completion of the remainder of the Works or of that Section may, for any period of delay after
the date stated in such Certificate of Substantial Completion, and in the absence of alternative provisions
in the Contract, be reduced in the proportion which the value of the part or Section so certified bears to
the total value of the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall
only apply to the rate of liquidated damages and shall not affect the limit thereof.

46 CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1  Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any test
on completion prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer
accompanied by an undertaking to finish any outstanding work during the Defects Liability Period. Such
notice and undertaking shall be in writing and shall be deemed to be a request by the Contractor, for the
Engineer to issue a Certificate of Substantial Completion in respect of the Works. The Engineer shall, within
twenty-one (21) days of the date of delivery of such notice either issue to the Contractor, with a copy to
the Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, the Works
were substantially completed in accordance with the Contract or give instructions in writing to the
Contractor specifying all the work which, in the Engineer's opinion, requires to be done by the Contractor
before the issuance of such Certificate. The Engineer shall also notify the Contractor of any defects in the
Works affecting substantial completion that may appear after such instructions and before completion of
the work specified therein. The Contractor shall be entitled to receive such Certificate of Substantial
Completion within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so
specified and making good any defect so notified. Upon issuance of the Certificate of Substantial
Completion of the Works, the Contractor shall be deemed to have undertaken to complete with due
expedition any outstanding work during the Defects Liability Period.

46.2  Substantial Completion of Sections or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided
therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of
Substantial Completion in respect of any Section or part of the Works which has been substantially
completed and has satisfactorily passed any tests on completion prescribed by the Contract, if:

a) aseparate time for completion is provided in the Contract in respect of such Section or part of the Works;
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b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required
by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete
any outstanding work during the Defects Liability Period.

47 DEFECTS LIABILITY

47.1 Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the
date of completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer
or, in respect of any Section or part of the Works for which a separate Certificate of Substantial Completion
has been issued, from the date of completion of that Section or part as stated in the relevant Certificate.
The expression "the Works" shall, in respect of the Defects Liability Period, be construed accordingly.

47.2 Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of
the Certificate of Substantial Completion, and shall execute all such work of repair, amendment,
reconstruction, rectification and making good defects, imperfections, shrinkages or other faults as may
be required of the Contractor in writing by the Engineer during the Defects Liability Period and within
fourteen (14) days after its expiration, as a result of an inspection made by or on behalf of the Engineer
prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof
shall, in the opinion of the Engineer, be due to the use of material or workmanship not in accordance with
the Contract, or to neglect or failure on the part of the Contractor to comply with any obligation expressed
or implied, on the Contractor's part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled
to employ and pay other persons to carry out the same, and all expenses consequent thereon or incidental
thereto shall be recoverable from the Contractor by the Employer, and may be deducted by the Employer
from any monies due or which may become due to the Contractor.

47.5 Certificate of Final Completion

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty
eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion to
the Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, provided
that the provisions of the Contract which remain unperformed and the Settlement of Disputes provision
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in the Contract shall remain in force for as long as is necessary to dispose of any outstanding matters or
issues between the Parties.

48 ALTERATIONS, ADDITIONS AND OMISSIONS

1 Variations

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or
any part thereof which he considers necessary and for that purpose or if for any other reasons it shall, in
his opinion be desirable, he shall have power to order the Contractor to do and the Contractor shall do
any of the following:

(a) increase or decrease the quantity of any work under the Contract;

(b) omit any such work;

(c) change the character or quality or kind of any such work;

(d) change the levels, lines, positions and dimensions of any part of the Works;

(e) execute additional work of any kind necessary for the completion of the Works, and no such variation
shall in any way vitiate or invalidate the Contract.

2 Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any
variations which may resultin an increase of the Contract Price or in an essential alteration of the quantity,
quality or character of the Works.

3 Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations
requiring the written approval of the Employer under paragraph (2) of this Clause shall be made by the
Contractor only upon written order from the Engineer accompanied by a copy of the Employer's approval.
Provided that, subject to the provisions of the Contract, no order in writing shall be required for any
increase or decrease in the quantity of any work where such increase or decrease is not the result of an
order given under this Clause but is the result of the quantities exceeding or being less than those stated
in the Bill of Quantities.

4 Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price
in respect of any variation, addition or omission. In the case of any variation, addition or omission which
may result in an increase of the Contract Price, the Engineer shall communicate such estimate to the
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49

Employer together with his request for the Employer's written approval of such variation, addition or
omission. The value of any variation, addition or omission shall be calculated on the basis of the unit prices
contained in the Bill of Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS

Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought
on the Site, be deemed to be exclusively intended for the construction and completion of the Works and
the Contractor shall not remove the same or any part thereof (save for the purpose of moving it from one
part of the Site to another) without the consent in writing of the Engineer which shall not be unreasonably
withheld.

Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant
and Temporary Works remaining thereon and any unused materials provided by the Contractor.

Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary
Works or Materials save if such loss results from the act or neglect of the Employer, its employees or
agents.

Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall thereupon
become the sole property of the Employer, but this provision shall not be construed as relieving the
Contractor from the sole responsibility for all material and work upon which payments have been made
or the restoration of any damaged work or as waiving the right of the Employer to require the fulfillment
of all of the terms of the Contract.

Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer
and any such equipment and supplies shall be returned to the Employer at the conclusion of the Contract
or when no longer needed by the Contractor. Such equipment when returned to the Employer, shall be
in the same condition as when delivered to the Contractor, subject to normal wear and tear.

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED
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The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the
materials or other matters referred to therein nor shall it prevent the rejection of any such materials at
any time by the Engineer.

51 MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the
Contractor or the Contractor's authorized agent or representative who shall forthwith attend or send a
qualified agent to assist the Engineer in making such measurement and shall furnish all particulars
required by either of them. Should the Contractor not attend or neglect or omit to send such agent, then
the measurement made by the Engineer or approved by him shall be taken to be the correct measurement
of the work. The purpose of measuring is to ascertain the volume of work executed by the Contractor
and therefore determine the amount of the monthly payments.

52 LIABILITY OF THE PARTIES

1 The Works shall not be considered as completed until a Certificate of Final Completion shall have been
signed by the Engineer and delivered to the Employer stating that the Works have been completed and
that the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.

2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the
Contract or the execution of the Works unless the Contractor shall have made a claim in writing in respect
thereof before the giving of the Certificate of Final Completion and in accordance with the Contract.

3 Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the
fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of the
Certificate of Final Completion and which remains unperformed at the time such Certificate is issued. For
the purpose of determining the nature and extent of any such obligation the Contract shall be deemed to
remain in force between the parties hereto.

4 Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any part
thereof for a period of ten years after issuance of the Certificate of Final Completion, provided always that
such risks, damage or failure result from acts, defaults and negligence of the Contractor, his agents,
employees or workmen and such contractors.

53 AUTHORITIES
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(a)

(b)

()

(h)

The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without
thereby voiding the Contract or releasing the Contractor from any of his obligations or liabilities under the
Contract or affecting the rights and powers conferred on the Employer and the Engineer by the Contract
in any of the following cases:

If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if
the Contractor is a company or member of a company which was dissolved by legal action;

If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an
inspection committee of his creditors;

If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without
the Employer's prior written approval;

If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the
opinion of the Engineer will not enable him to meet the target completion date of the Works;

If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after
receiving from the Engineer written notice to proceed;

If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and
does not remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;

If the Contractor is not executing the work in accordance with standards of workmanship specified in the
Contract;

If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer
or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to complete the
Works and the Employer or such other contractor may use for such completion so much of Constructional
Plant, Temporary Works and Materials, which have been deemed to be reserved exclusively for the
construction and completion of the Works under the provision of the Contract as he or they may think
proper and the Employer may at any time sell any of the said Constructional Plant, Temporary Works and
unused materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which
may become due to him from the Contractor under the Contract.

Evaluation after Re-entry

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify
the Contractor to attend the necessary evaluation of the Works. In the event that for any reason the
Contractor does not attend such evaluation the Engineer shall undertake the said evaluation in the
absence of the Contractor and shall issue a certificate stating the sum, if any, due to the Contractor for
work done in accordance with the Contract up to the time of entry and expulsion by the Employer which
has been reasonably accumulated to the Contractor in respect of the Works he has executed in such case
in accordance with the Contract. The Engineer shall indicate the value of the materials whether unused
or partially used and the value of construction equipment and any part of the Temporary Works.
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55

56

Payment After Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the
Contractor any money on account of the Contract until the expiration of the Defects Liability Period, and
thereafter until the costs of completion and making good any defects of the Works, damages for delay in
completion (if any), and all other expenses incurred by the Employer have been ascertained and their
amount certified by the Engineer. The Contractor shall then be entitled to receive only such sum or sums
(if any) as the Engineer may certify would have been due to him upon due completion by him after
deducting the said amount. But if such amount shall exceed the sum which would have been payable to
the Contractor on due completion by him, then the Contractor shall upon demand pay to the Employer
the amount of such excess. The Employer in such case may recover this amount from any money due to
the Contractor from the Employer without the need to resort to legal procedures.

URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or
any part thereof either during the execution of the Works or during the Defects Liability Period any
remedial or other work or repair shall in the opinion of the Engineer be urgently necessary for security
and the Contractor is unable or unwilling at once to do such work or repair, the Employer may by his own
or other workmen do such work or repair as the Engineer may consider necessary. If the work or repair
so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at
his own expense under the Contract, all costs and charges properly incurred by the Employer in so doing
shall on demand be paid by the Contractor to the Employer or may be deducted by the Employer from
any monies due or which may become due to the Contractor provided always that the Engineer shall as
soon after the occurrence of any such emergency as may be reasonably practicable notify the Contractor
thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect
of fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in
interest rates nor devaluation or any other matters affecting the Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including
value added tax, all in accordance with and subject to the provisions of the income tax laws and
regulations in force and all amendments thereto. It is the Contractor's responsibility to make all the
necessary inquiries in this respect and he shall be deemed to have satisfied himself regarding the
application of all relevant tax laws.
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57 BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall
require that the Contractor has complied in full with the regulations in force regarding the use of
explosives. However, the Contractor, before applying to obtain these explosives, has to provide well
arranged storage facilities. The Engineer's approval or refusal to permit the use of explosives shall not
constitute ground for claims by the Contractor.

58 MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He shall place
all necessary orders as soon as possible after the signing of the Contract. These orders and their
acceptance shall be produced to the Engineer on request. The Contractor shall also be responsible for
ensuring that all sub-contractors adhere to such programs as are agreed and are needed to ensure
completion of the Works within the period for completion. Should any sub-contracted works be delayed,
the Contractor shall initiate the necessary action to speed up such completion. This shall not prejudice
the Employer's right to exercise his remedies for delay in accordance with the Contract.

59 TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of
plant and materials and clear same away at completion and make good all works damaged or disturbed.
The Contractor shall submit drawings and full particulars of all Temporary Works to the Engineer before
commencing same. The Engineer may require modifications to be made if he considers them to be
insufficient and the Contractor shall give effect to such modifications but shall not be relieved of his
responsibilities. The Contractor shall provide and maintain weather-proof sheds for storage of material
pertinent to the Works both for his own use and for the use of the Employer and clear same away at the
completion of the Works. The Contractor shall divert as required, at his own cost and subject to the
approval of the Engineer, all public utilities encountered during the progress of the Works, except those
specially indicated on the drawings as being included in the Contract. Where diversions of services are
not required in connection with the Works, the Contractor shall uphold, maintain and keep the same in
working order in existing locations. The Contractor shall make good, at his own expense, all damage to
telephone, telegraph and electric cable or wires, sewers, water or other pipes and other services, except
where the Public Authority or Private Party owning or responsible for the same elects to make good the
damage. The costs incurred in so doing shall be paid by the Contractor to the Public Authority or Private
Party on demand.

60 PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form
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of advertising whatsoever without the prior approval in writing from the Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of
any loss resulting from such cancellation, if the Contractor has offered or given any person any gift or
consideration of any kind as an inducement or reward for doing or intending to do any action in relation
to the obtaining or the execution of the Contract or any other contract with the Employer or for showing
or intending to show favour or disfavour to any person in relation to the Contract or any other contract
with the Employer, if the like acts shall have been done by any persons employed by him or acting on his
behalf whether with or without the knowledge of the Contractor in relation to this or any other Contract
with the Employer.

DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day
and that day or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if
the act were to be done or the period to expire upon the working day following such day.

NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any
person for which provision is made in the Contract Documents shall be in writing. Any such notice,
consent, approval, certificate or determination to be given or made by the Employer, the Contractor or
the Engineer shall not be

unreasonably withheld or delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under
the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place
of business specified in the Contract or such other address as the Contractor shall nominate in writing for
that purpose, or by

delivering the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex
or facsimile at the Employer's address specified in the Contract, or by delivering the same at the said
address against an authorized signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex
or facsimile at the Engineer's address specified in the Contract, or by delivering the same at the said
address against an authorized signature certifying the receipt.
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(a)

(b)

()

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written
communications to the Employer or the Engineer with respect to the services to be rendered and with
respect to all documents procured or prepared by the Contractor pertaining to the Works. The metric
system of weights and measures shall be used in all instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work
performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or
information, oral or written, which the UNDP may reasonably request in respect of the Works or the
Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or
information upon reasonable notice.

FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution,
insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the
Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such force
majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its obligations and
meet its responsibilities under this Contract. Subject to acceptance by the UNDP of the existence of such
force majeure, which acceptance shall not be unreasonably withheld, the following provisions shall apply:

The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent
of his inability to perform them and for as long as such inability continues. During such suspension and in
respect of work suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of
maintenance of the Contractor's equipment and of per diem of the Contractor's permanent personnel
rendered idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force
majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during
the period of suspension followed by a complete statement of actual expenditures within thirty (30) days
after the end of the

suspension;
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(a)

(b)

68

(a)

(b)

The term of this Contract shall be extended for a period equal to the period of suspension taking however
into account any special condition which may cause the additional time for completion of the Works to
be different from the period of suspension;

If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to
perform his obligations and meet his responsibilities under the Contract, the UNDP shall have the right to
terminate the Contract on the same terms and conditions as provided for in Clause 68 of these General
Conditions, except that the period of notice shall be seven (7) days instead of fourteen (14) days, and

For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently
unable to perform in case of any suspension period of more than ninety (90) days.

SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part,
payments to the Contractor and/or the Contractor's obligation to continue to perform the Works under
this Contract, if in the UNDP' sole discretion:

any conditions arise which interfere, or threaten to interfere with the successful execution of the Works
or the accomplishment of the purpose thereof, or

the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this
Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by
the UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to the
commencement of the period of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of suspension,

taking into account any special conditions which may cause the additional time for completion of the
Works to be different from the period of suspension.

TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause
or convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the
Contractor.

Upon termination of this Contract:

The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and
orderly manner and to reduce losses and to keep further expenditures to a minimum, and

The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach
of this Contract), to be paid for the part of the Works satisfactorily completed and for the materials and
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equipment properly delivered to the Site as of the date of termination for incorporation to the Works,
plus substantiated costs resulting from commitments entered into prior to the date of termination as well
as any reasonable substantiated direct costs incurred by the Contractor as a result of the termination, but
shall not be entitled to receive any other or further payment or damages.

TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the
Contractor reasonably considers to entitle him to terminate his performance of the Contract, the
Contractor shall promptly give written notice to the UNDP detailing the nature and the circumstances of
the breach or other situation. Upon acknowledgement in writing by the UNDP of the existence of such
breach and the UNDP' inability to remedy it, or upon failure of the UNDP to respond to such notice within
twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this Contract by giving
30 days written notice thereof. In the event of disagreement between the Parties as to the existence of
such breach or other situation referred to above, the matter shall be resolved in accordance with Clause
71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68
hereof shall apply.

RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other
rights or remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the
part of the Government.

SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach
thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.

Notification

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim,
controversy or dispute, not later than seven (7) days from awareness of the existence thereof.

Consultation

On receipt of the notification provided above, the representatives of the Parties shall start consultations
with a view to reaching an amicable resolution of the claim, controversy or dispute without causing
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interruption of the Works.

Conciliation

Where the representatives of the Parties are unable to reach such an amicable settlement, either party
may request the submission of the matter to conciliation in accordance with the UNCITRAL Rules of
Conciliation then obtaining.

Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above
shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The
Parties shall be bound by the arbitration award rendered in accordance with such arbitration as the final
adjudication of any such controversy or claim.

PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of
the United Nations of which the UNDP is an integral part.

SECURITY

The Contractor shall:

(a) put in place an appropriate security plan and maintain the security plan, taking into account the
security situation in the country where the services are being provided;

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the
security plan.

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan
when necessary. Failure to maintain and implement an appropriate security plan as required hereunder
shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor shall remain
solely responsible for the security of its personnel and for UNDP’s property in its custody as set forth in
paragraph 4.1 above.

74 AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or
external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract
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and for a period of three (3) years following the expiration or prior termination of the Contract. The
UNDP shall be entitled to a refund from the Contractor for any amounts shown by such audits to have
been paid by the UNDP other than in accordance with the terms and conditions of the Contract. Should
the audit determine that any funds paid by UNDP have not been used as per contract clauses, the
company shall reimburse such funds forthwith. Where the company fails to reimburse such funds,
UNDP reserves the right to seek recovery and/or to take any other action as it deems necessary.

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating
to any aspect of the Contract, the obligations performed under the Contract, and the operations of the
Contractor generally. The right of UNDP to conduct an investigation and the Contractor’s obligation to
comply with such an investigation shall not lapse upon expiration or prior termination of the Contract.
The Contractor shall provide its full and timely cooperation with any such inspections, post-payment
audits or investigations. Such cooperation shall include, but shall not be limited to, the Contractor’s
obligation to make available its personnel and any documentation for such purposes and to grant to
UNDP access to the Contractor’s premises. The Contractor shall require its agents, including, but not
limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with any
inspections, post-payment audits or investigations carried out by UNDP hereunder.

75 ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds
received under this Contract are used to provide support to individuals or entities associated with
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on the
list maintained by the Security Council Committee established pursuant to resolution 1267 (1999). The
list can be accessed via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision
must be included in all sub-contracts or sub-agreements entered into under this Contract.
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