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                      Annex 1                                                                                             
Scope of Work 

 
Rehabilitation of the Basketball & Four Tennis Courts, in Sabratha City, Libya  

Background: 

 

UNDP’s project ‘Strengthening Local capacities for Resilience and Recovery’ is a three -year EU funded initiative, aiming at 
supporting local authorities in Libya to respond to the many conflict and human mobility induced challenges - by 
strengthening the local resilience and recovery mechanisms - that impact negatively citizens’ access to essential services, 
sources of livelihoods, the social cohesion and security of communities.  
 
The project aims at responding to the many conflict and human mobility induced challenges - by strengthening the local 
resilience and recovery mechanisms - that impact negatively citizens’ access to essential services, sources of jobs and 
livelihoods, the social cohesion and security of communities. Target beneficiaries are host communities – including internally 
displaced persons (IDPs) and returnees – migrants and refugees.  
 
The project is built around 3 outputs: (1) Better provision of basic services at local level and increase access for most 
vulnerable groups from host communities - including Internally Displaced Populations (IDPs) and returnees - as well as 
migrants and refugees is ensured; (2) Local authorities and administrations are supported in fulfilling their role and 
responsibilities with a focus on enforcing local stability and community security (3) Local economic recovery/development, 
including job creation and livelihoods are supported 
 

This project title is Rehabilitation of the Basketball & Four Tennis Courts Project. 

 

Basketball & Four Tennis Courts description: 

 

The Basketball& 4 Tennis Courts are located in the Sabratha city center near ancient/historical theater area, located in 

12°29'18.80"E and 32°48'3.83"N that had suffered for the last decades in which needs some repair and rehabilitation provisions. 
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Location Map 

Required work 

 

The Basketball & 4 Tennis Courts rehabilitation/completion work requires mainly as follows:  

 

• Supplying and installing Lighting Projection units with a power of 1000 watt for only the basketball court.  

• Supply and Apply 1 or 2 coats of the approved Acrylic Resurface (depending on pavement porosity) followed by 2 coats 
of the Color Coat with White Lines Paint for Basketball & 4 Tennis courts. 

• Supply and install the accessories as follows: 8 of player`s seats/chairs,  4 double net stands/chairs, 4 tennis nets for four 
Tennis Court only.  

• Supply and fix the shock absorber/Cushion Buffer all around the projection lighting posts.  

 

1. Period of Performance 

The period of performance for the Rehabilitation of Basketball & four Tennis Courts Project is two months (60 days), all work 

shall be scheduled to complete within this timeframe. Any modifications or extensions shall be requested through Engineer for 

review and approval. 
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Basketball Court 

                                                 
Four Tennis Courts 
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