

**Apostolos Andreas Monastery**  
**Conservation works of the Chapel, the 1919 Building, Kitchen, Guesthouse and External works**  
**Reference: UNDP-CYP-ITB 081/2018**

**Clarification no:4 dated 24 September 2018**

	<b>Questions</b>	<b>Answers</b>
Q1	In BOQ'S Electrical installations are itemized in Bill NO:1 & 2 AND NOT Itemized in Bill NO:3. Can we assume that no electrical works will be done in external works.	Q1 and Q2 are related.  Tenderers to price ALL Electrical Works (as Electrical Analysis) for BILL 1,2 and 3 (external works)
Q2	Electrical Analysis take all the electrical works in total. However, Bill NO: 1 for Guest House and Bill NO:2 CHAPEL itemized separately. Please clarify.	Please see revision no:4 dated 24 September 2018 for BoQ 7.1 - Bill No. 3 (external works).
Q3	Please clarify to what extent of works needed for the conservation works of the Patron's memorial (the present condition)	Please follow specifications and drawings.