

**Scope of Work**  
**DEVELOPMENT OF AL SHABBI CORNICHE BENGHAZI- LIBYA**

**Introduction/Background**

UNDP's project 'Strengthening Local capacities for Resilience and Recovery' is a three-year initiative aiming at supporting local authorities in Libya to respond to the many conflict and human mobility induced challenges - by strengthening the local resilience and recovery mechanisms - that impact negatively people access to essential services, sources of jobs and livelihoods, the social cohesion and security of communities.

The project is built around 3 outputs, including the first Output: Better provision of basic services at local level and increase access for most vulnerable groups from host communities. The project supports selected rehabilitation/reconstruction needs on critical health, education and public facilities (i.e. hospitals, primary medical clinics and schools, as well as public facilities for the benefit of the general public including streets, roads, sidewalks, street and road lighting systems, parks and recreational facilities and other public buildings, among others) in the six targeted municipalities, including provision of equipment for essential service delivery.

The current priority was identified from August 2017, included in consultations run in partnership with local peace partnership from Benghazi, with the support of Peaceful Change Initiative and endorsed by all participants. The priority was further included in the project regular progress reports and endorsed by the Board. A thorough process for developing the bill of quantities and scope of work was initiated, engaging the Benghazi Branch of the Libyan Historical Cities Committee and Benghazi Architectural Department.

**Description**

**Al Shabbi Corniche** is located in the Benghazi near the sea costal (**12°27'59.65"E** and **32°48'24.27"N**)

**Required work**

Below is the summary of the required development works (detailed drawings attached), the work shall include but not limited to the following: -

A - Demolishing, Dismantling and Preparing

B - Block Works

C - Concrete and molded works

D - Plastering Works

E - Tiling and Marble Works

F - Lighting and Visual Works

G- Electrical Works.

