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Annex 1 
 

 
Description of Requirements  

 

 
Context of the 
Requirement 

Provision of Technical support to the Access to Genetic Resources and 
Benefits-sharing (ABS) Project. 

Brief Description of 
the Required Services 

Under the close supervision of the Governance for Resilience and 
Sustainability (GRSP) Project Manager in Myanmar and the ABS Regional 
Project Advisor, the selected organisation will be responsible for 
substantial technical contributions to the required analysis and 
consultations with the key stakeholders to ensure that their 
contributions are considered and resolved with a view to achieving the 
project objectives 

List and Description of 
Expected Outputs to 
be Delivered 

 
(Please see in attached TOR) 

Person to Supervise 
the 
Work/Performance of 
the Service Provider  

 
(Please see in attached TOR) 

Frequency of 
Reporting 

[Please see in attached TOR] 

Progress Reporting 
Requirements 

Please see in attached TOR 
 

Location of work Yangon and Nay Pyi Taw with travels to field locations when required 

Expected duration of 
work  

1 November 2018- 31 July 2019 

Target start date  1 November 2018 

Latest completion 
date 

31 July 2019 

 
Travels Expected  

 
 

Destination/s 
 

Estimated Duration 
Brief Description 
of Purpose of the 

Travel 

 
Target 
Date/s 

    

    

    
 

 
Special Security 
Requirements  

 

☒  N/A 

 
Facilities to be 
Provided by UNDP 
(i.e., must be excluded 
from Price Proposal) 

 

☒  Not provided  

 

Implementation 
Schedule indicating 
breakdown and timing 
of activities/sub-
activities 

 

☒  Required 

☐ Not Required 

Names and curriculum 
vitae of individuals 

☒  Required 
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who will be involved 
in completing the 
services 

☐ Not Required 

 
Currency of Proposal 

☒  United States Dollars for International Firm 

☒  Local Currency (Kyats) for Local Firm 

Value Added Tax on 
Price Proposal 

☒  must be inclusive of VAT and other applicable indirect taxes 

☐ must be exclusive of VAT and other applicable indirect taxes 

 
Validity Period of 
Proposals (Counting 
for the last day of 
submission of quotes) 

 

☒  120 days 

In exceptional circumstances, UNDP may request the Proposer to 
extend the validity of the Proposal beyond what has been initially 
indicated in this RFP. The Proposal shall then confirm the extension in 
writing, without any modification whatsoever on the Proposal.  
 

Partial Quotes ☒  Not permitted        

 
Payment Terms Milestones 

Payment 
Structure and 

target date 

Reviews and 
approvals required 

Upon satisfactory submission of a 
concise methodology to conduct the 
analysis on current information 
system on TKAGR and ABS CH in 
Myanmar, needs of users to protect 
TKAGR of Myanmar and to establish 
a secure platform for Myanmar ABS 
CH 

10% 
31 November 

2018 

Review and approval 
by UNDP Chief 
Technical Advisor 

Upon satisfactory submission of: 
- the comprehensive analysis report 

on current information system on 
TKAGR and ABS CH in Myanmar, 
needs of users to protect TKAGR of 
Myanmar and to establish a 
secure platform for Myanmar ABS 
CH; 

- draft design of TK database 
(1.1.2.4); and  

- draft design of a national ABS CHM 
(1.3.1.1) 

20% 
31 December 

2018 

Review and approval 
by UNDP Chief 
Technical Advisor 

Upon satisfactory submission of the 
revised design and uploading of TK 
Database/Registry and a national 
ABS CHM (1.1.2.4) and (1.3.1.1) 

20% 
31 March 2019 

Review and approval 
by UNDP Chief 
Technical Advisor 

Upon satisfactory submission of 
meeting minutes and training 
reports on design and on the use of 
the CHM and links to global CHM 
including: 

- at least 2 ministerial level 
meetings (to be organized with 
the support from UNDP) (1.3.1.2) 
and 

- at least 2 trainings with the 
participation of women, students 
and local communities (1.3.1.3) 

20% 
31th May 2019 

Review and approval 
by UNDP Chief 
Technical Advisor 

Upon satisfactory submission of 
program codes, manual, and report 
on direct support 

30% 
1st June 2019 

Review and approval 
by UNDP Chief 
Technical Advisor 

 100%  
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Person(s) to 
review/inspect/ approve 
outputs/completed 
services and authorize 
the disbursement of 
payment 

 
Project Manager, Governance for Resilience and Sustainability (GRSP) 

 
Type of Contract to be 
Signed 

☒  Contract for Professional Services  

 
Criteria for Contract 
Award 

☒  Highest Combined Score  (based on the 70% technical offer  and 

30% price weight distribution)  

 
Criteria for the 
Assessment of Proposal  

 
Technical Proposal (70%) 

• Expertise of the Firm 30% 

• Methodology, Its Appropriateness to the Condition and Timeliness of the 
Implementation Plan 30% 

• Management Structure and Qualification of Key Personnel 40% 
 
Financial Proposal (30%) 
To be computed as a ratio of the Proposal’s offer to the lowest price among the 
proposals received by UNDP. 
 

UNDP will award the 
contract to: 

☒  One and only one Service Provider 

Annexes to this RFP ☒  Form for Submission of Proposal (Annex 2) 

☒  General Terms and Conditions / Special Conditions (Annex 3) 

☒  Detailed TOR [Annex 4] 

☐ Others   [pls. specify] 

 
Contact Person for 
Inquiries 
(Written inquiries 
only) 

 
Kyaw Win Htun 
 Procurement Unit 
mmr.procurement@undp.org 
Any delay in UNDP’s response shall be not used as a reason for 
extending the deadline for submission, unless UNDP determines that 
such an extension is necessary and communicates a new deadline to 
the Proposers. 

Other Information 
[pls. specify] 

N/A 
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Annex 2 
 

FORM FOR SUBMITTING SERVICE PROVIDER’S PROPOSAL1 
 

(This Form must be submitted only using the Service Provider’s Official Letterhead/Stationery2) 
 

 
 [insert: Location]. 

[insert: Date] 
 
To: [insert: Name and Address of UNDP focal point] 
 
Dear Sir/Madam: 
 

We, the undersigned, hereby offer to render the following services to UNDP in 
conformity with the requirements defined in the RFP dated [specify date] , and all of its 
attachments, as well as the provisions of the UNDP General Contract Terms and Conditions: 

 

A. Qualifications of the Service Provider 
 

 
The Service Provider must describe and explain how and why they are the best entity that can deliver 
the requirements of UNDP by indicating the following:  

 
a) Profile – describing the nature of business, field of expertise, licenses, certifications, 
accreditations; 
b) Business Licenses – Registration Papers, Tax Payment Certification, etc. 
c) Latest Audited Financial Statement – income statement and balance sheet to indicate Its 

financial stability, liquidity, credit standing, and market reputation, etc. ; 
d) Track Record – list of clients for similar services as those required by UNDP, indicating description 

of contract scope, contract duration, contract value, contact references; 
e) Certificates and Accreditation – including Quality Certificates, Patent Registrations, 

Environmental Sustainability Certificates, etc.   
f) Written Self-Declaration that the company is not in the UN Security Council 1267/1989 List, UN 

Procurement Division List or Other UN Ineligibility List. 
 

 

B. Proposed Methodology for the Completion of Services 

 
 
The Service Provider must describe how it will address/deliver the demands of the RFP; providing a 
detailed description of the essential performance characteristics, reporting conditions and quality 
assurance mechanisms that will be put in place, while demonstrating that the proposed methodology 
will be appropriate to the local conditions and context of the work. 

 
 
 

C. Qualifications of Key Personnel  
 

 
If required by the RFP, the Service Provider must provide : 
 

                                                           
1 This serves as a guide to the Service Provider in preparing the Proposal.  
2 Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for 

verification purposes  
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a) Names and qualifications of the key personnel that will perform the services indicating who is 
Team Leader, who are supporting, etc.; 

b) CVs demonstrating qualifications must be submitted if required by the RFP; and  
c) Written confirmation from each personnel that they are available for the entire duration of the 

contract. 
 

 

D. Cost Breakdown per Deliverable* 
 

 Deliverables 
[list them as referred to in the RFP] 

Percentage of Total Price 
(Weight for payment) 

Price 
(Lump Sum, 
All Inclusive) 

1 Deliverable 1     

2 Deliverable 2   

3 ….   

 Total  100%  

*This shall be the basis of the payment tranches 

 

E. Cost Breakdown by Cost Component  [This is only an Example]:   

Description of Activity Remuneration 
per Unit of Time 

Total Period of 
Engagement 

No. of 
Personnel 

Total Rate  

I. Personnel Services      

     1. Services from Home Office     

           a.  Expertise 1     

           b.  Expertise 2     

     2. Services from Field Offices     

           a .  Expertise 1     

           b.  Expertise 2      

     3.  Services from Overseas     

          a.  Expertise 1     

          b.  Expertise 2     

II. Out of Pocket Expenses     

           1.  Travel Costs     

           2.  Daily Allowance     

           3.  Communications     

           4.  Reproduction     

           5.  Equipment Lease     

           6.  Others     

III. Other Related Costs     

 

[Name and Signature of the Service Provider’s 

Authorized Person] 

[Designation] 

[Date] 
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Annex 3 

General Terms and Conditions for Services 
1.0 LEGAL STATUS:  
 

The Contractor shall be considered as having the legal status of an independent contractor vis-à-vis 
the United Nations Development Programme (UNDP).  The Contractor’s personnel and sub-
contractors shall not be considered in any respect as being the employees or agents of UNDP or the 
United Nations. 

 
2.0 SOURCE OF INSTRUCTIONS:  
 

The Contractor shall neither seek nor accept instructions from any authority external to UNDP in 
connection with the performance of its services under this Contract.  The Contractor shall refrain 
from any action that may adversely affect UNDP or the United Nations and shall fulfill its 
commitments with the fullest regard to the interests of UNDP. 

 
3.0 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES:  
 

The Contractor shall be responsible for the professional and technical competence of its employees 
and will select, for work under this Contract, reliable individuals who will perform effectively in the 
implementation of this Contract, respect the local customs, and conform to a high standard of moral 
and ethical conduct.  

 
4.0 ASSIGNMENT:  
 

The Contractor shall not assign, transfer, pledge or make other disposition of this Contract or any 
part thereof, or any of the Contractor's rights, claims or obligations under this Contract except with 
the prior written consent of UNDP.  

 
5.0 SUB-CONTRACTING:  
 

In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the 
prior written approval and clearance of UNDP for all sub-contractors.  The approval of UNDP of a sub-
contractor shall not relieve the Contractor of any of its obligations under this Contract. The terms of 
any sub-contract shall be subject to and conform to the provisions of this Contract.  

 
6.0 OFFICIALS NOT TO BENEFIT:  
 

The Contractor warrants that no official of UNDP or the United Nations has received or will be offered 
by the Contractor any direct or indirect benefit arising from this Contract or the award thereof.  The 
Contractor agrees that breach of this provision is a breach of an essential term of this Contract.  

 
7.0 INDEMNIFICATION:  
 

The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, UNDP, its 
officials, agents, servants and employees from and against all suits, claims, demands, and liability of 
any nature or kind, including their costs and expenses, arising out of acts or omissions of the 
Contractor, or the Contractor's employees, officers, agents or sub-contractors, in the performance of 
this Contract.  This provision shall extend, inter alia, to claims and liability in the nature of workmen's 
compensation, products liability and liability arising out of the use of patented inventions or devices, 
copyrighted material or other intellectual property by the Contractor, its employees, officers, agents, 
servants or sub-contractors.  The obligations under this Article do not lapse upon termination of this 
Contract.  

 
8.0 INSURANCE AND LIABILITIES TO THIRD PARTIES: 
 

8.1 The Contractor shall provide and thereafter maintain insurance against all risks in  respect of 
its property and any equipment used for the execution of this Contract. 
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8.2 The Contractor shall provide and thereafter maintain all appropriate workmen's 

compensation insurance, or the equivalent, with respect to its employees to cover claims for 
personal injury or death in connection with this Contract.  

 
8.3 The Contractor shall also provide and thereafter maintain liability insurance in an adequate 

amount to cover third party claims for death or bodily injury, or loss of or damage to property, 
arising from or in connection with the provision of services under this Contract or the 
operation of any vehicles, boats, airplanes or other equipment owned or leased by the 
Contractor or its agents, servants, employees or sub-contractors performing work or services 
in connection with this Contract. 

  
8.4 Except for the workmen's compensation insurance, the insurance policies under this Article 

shall:  
 

8.4.1 Name UNDP as additional insured;  
8.4.2 Include a waiver of subrogation of the Contractor's rights to the insurance carrier 

against the UNDP;  
8.4.3 Provide that the UNDP shall receive thirty (30) days written notice from the insurers 

prior to any cancellation or change of coverage.  
8.5 The Contractor shall, upon request, provide the UNDP with satisfactory evidence of 

the insurance required under this Article.  
 
9.0 ENCUMBRANCES/LIENS:  
 

The Contractor shall not cause or permit any lien, attachment or other encumbrance by any person 
to be placed on file or to remain on file in any public office or on file with the UNDP against any 
monies due or to become due for any work done or materials furnished under this Contract, or by 
reason of any other claim or demand against the Contractor.  

 
10.0 TITLE TO EQUIPMENT:  

 
Title to any equipment and supplies that may be furnished by UNDP shall rest with UNDP and any 
such equipment shall be returned to UNDP at the conclusion of this Contract or when no longer 
needed by the Contractor. Such equipment, when returned to UNDP, shall be in the same condition 
as when delivered to the Contractor, subject to normal wear and tear.  The Contractor shall be liable 
to compensate UNDP for equipment determined to be damaged or degraded beyond normal wear 
and tear.  
 

11.0 COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS: 
 

11.1  Except as is otherwise expressly provided in writing in the Contract, the UNDP shall be 
entitled to all intellectual property and other proprietary rights including, but not limited to, 
patents, copyrights, and trademarks, with regard to products, processes, inventions, ideas, 
know-how, or documents and other materials which the Contractor has developed for the 
UNDP under the Contract and which bear a direct relation to or are produced or prepared 
or collected in consequence of, or during the course of, the performance of the Contract, 
and the Contractor acknowledges and agrees that such products, documents and other 
materials constitute works made for hire for the UNDP.  

 
11.2 To the extent that any such intellectual property or other proprietary rights consist of any 

intellectual property or other proprietary rights of the Contractor: (i) that pre-existed the 
performance by the Contractor of its obligations under the Contract, or (ii) that the 
Contractor may develop or acquire, or may have developed or acquired, independently of 
the performance of its obligations under the Contract, the UNDP does not and shall not 
claim any ownership interest thereto, and the Contractor grants to the UNDP a perpetual 
license to use such intellectual property or other proprietary right solely for the purposes of 
and in accordance with the requirements of the Contract. 

11.3 At the request of the UNDP; the Contractor shall take all necessary steps, execute all 
necessary documents and generally assist in securing such proprietary rights and 
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transferring or licensing them to the UNDP in compliance with the requirements of the 
applicable law and of the Contract. 

 
11.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, 

reports, estimates, recommendations, documents, and all other data compiled by or 
received by the Contractor under the Contract shall be the property of the UNDP, shall be 
made available for use or inspection by the UNDP at reasonable times and in reasonable 
places, shall be treated as confidential, and shall be delivered only to UNDP authorized 
officials on completion of work under the Contract. 

 
12.0 USE OF NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE UNITED NATIONS:  
 

The Contractor shall not advertise or otherwise make public the fact that it is a Contractor with UNDP, 
nor shall the Contractor, in any manner whatsoever use the name, emblem or official seal of UNDP 
or THE United Nations, or any abbreviation of the name of UNDP or United Nations in connection 
with its business or otherwise.  

 
13.0 CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION:   
 

Information and data that is considered proprietary by either Party and that is delivered or disclosed 
by one Party (“Discloser”) to the other Party (“Recipient”) during the course of performance of the 
Contract, and that is designated as confidential (“Information”), shall be held in confidence by that 
Party and shall be handled as follows:  

 
13.1 The recipient (“Recipient”) of such information shall:  

 
13.1.1 use the same care and discretion to avoid disclosure, publication or dissemination 

of the Discloser’s Information as it uses with its own similar information that it does 
not wish to disclose, publish or disseminate; and, 

13.1.2 use the Discloser’s Information solely for the purpose for which it was disclosed. 
 

13.2 Provided that the Recipient has a written agreement with the following persons or entities 
requiring them to treat the Information confidential in accordance with the Contract and 
this Article 13, the Recipient may disclose Information to:  

 
13.2.1 any other party with the Discloser’s prior written consent; and, 
13.2.2 the Recipient’s employees, officials, representatives and agents who have a need 

to know such Information for purposes of performing obligations under the 
Contract, and employees officials, representatives and agents of any legal entity 
that it controls controls it, or with which it is under common control, who have a 
need to know such Information for purposes of performing obligations under the 
Contract, provided that, for these purposes a controlled legal entity means: 

 
13.2.2.1 a corporate entity in which the Party owns or otherwise controls, whether 

directly or indirectly, over fifty percent (50%) of voting shares thereof; or, 
13.2.2.2 any entity over which the Party exercises effective managerial control; or, 
13.2.2.3 for the UNDP, an affiliated Fund such as UNCDF, UNIFEM and UNV.  

 
13.3 The Contractor may disclose Information to the extent required by law, provided that, 

subject to and without any waiver of the privileges and immunities of the United Nations, 
the Contractor will give the UNDP sufficient prior notice of a request for the disclosure of 
Information in order to allow the UNDP to have a reasonable opportunity to take protective 
measures or such other action as may be appropriate before any such disclosure is made. 

 
13.4 The UNDP may disclose Information to the extent as required pursuant to the Charter of the 

UN, resolutions or regulations of the General Assembly, or rules promulgated by the 
Secretary-General. 

 
13.5 The Recipient shall not be precluded from disclosing Information that is obtained by the 

Recipient from a third party without restriction, is disclosed by the Discloser to a third party 
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without any obligation of confidentiality, is previously known by the Recipient, or at any 
time is developed by the Recipient completely independently of any disclosures hereunder. 

 
13.6 These obligations and restrictions of confidentiality shall be effective during the term of the 

Contract, including any extension thereof, and, unless otherwise provided in the Contract, 
shall remain effective following any termination of the Contract. 

 
14.0 FORCE MAJEURE; OTHER CHANGES IN CONDITIONS  
 

14.1 In the event of and as soon as possible after the occurrence of any cause constituting force 
majeure, the Contractor shall give notice and full particulars in writing to the UNDP, of such 
occurrence or change if the Contractor is thereby rendered unable, wholly or in part, to 
perform its obligations and meet its responsibilities under this Contract.  The Contractor 
shall also notify the UNDP of any other changes in conditions or the occurrence of any event 
that interferes or threatens to interfere with its performance of this Contract. On receipt of 
the notice required under this Article, the UNDP shall take such action as, in its sole 
discretion; it considers to be appropriate or necessary in the circumstances, including the 
granting to the Contractor of a reasonable extension of time in which to perform its 
obligations under this Contract.   

 
14.2 If the Contractor is rendered permanently unable, wholly, or in part, by reason of force 

majeure to perform its obligations and meet its responsibilities under this Contract, the 
UNDP shall have the right to suspend or terminate this Contract on the same terms and 
conditions as are provided for in Article 15, "Termination", except that the period of notice 
shall be seven (7) days instead of thirty (30) days.  

 
14.3 Force majeure as used in this Article means acts of God, war (whether declared or not), 

invasion, revolution, insurrection, or other acts of a similar nature or force.  
 

14.4 The Contractor acknowledges and agrees that, with respect to any obligations under the 
Contract that the Contractor must perform in or for any areas in which the UNDP is engaged 
in, preparing to engage in, or disengaging from any peacekeeping, humanitarian or similar 
operations, any delays or failure to perform such obligations arising from or relating to harsh 
conditions within such areas or to any incidents of civil unrest occurring in such areas shall 
not, in and of itself, constitute force majeure under the Contract..  

 
15.0 TERMINATION  
 

15.1 Either party may terminate this Contract for cause, in whole or in part, upon thirty (30) days 
notice, in writing, to the other party.  The initiation of arbitral proceedings in accordance 
with Article 16.2 (“Arbitration”), below, shall not be deemed a termination of this Contract.  

 
15.2 UNDP reserves the right to terminate without cause this Contract at any time upon 15 days 

prior written notice to the Contractor, in which case UNDP shall reimburse the Contractor 
for all reasonable costs incurred by the Contractor prior to receipt of the notice of 
termination.  

 
15.3 In the event of any termination by UNDP under this Article, no payment shall be due from 

UNDP to the Contractor except for work and services satisfactorily performed in conformity 
with the express terms of this Contract.  

 
15.4 Should the Contractor be adjudged bankrupt, or be liquidated or become insolvent, or 

should the Contractor make an assignment for the benefit of its creditors, or should a 
Receiver be appointed on account of the insolvency of the Contractor, the UNDP may, 
without prejudice to any other right or remedy it may have under the terms of these 
conditions, terminate this Contract forthwith.  The Contractor shall immediately inform the 
UNDP of the occurrence of any of the above events.  

 
16.0 SETTLEMENT OF DISPUTES  
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16.1 Amicable Settlement: The Parties shall use their best efforts to settle amicably any dispute, 
controversy or claim arising out of this Contract or the breach, termination or invalidity 
thereof.  Where the parties wish to seek such an amicable settlement through conciliation, 
the conciliation shall take place in accordance with the UNCITRAL Conciliation Rules then 
obtaining, or according to such other procedure as may be agreed between the parties. 

 
16.2 Arbitration: Any dispute, controversy, or claim between the Parties arising out of the 

Contract or the breach, termination, or invalidity thereof, unless settled amicably under 
Article 16.1, above, within sixty (60) days after receipt by one Party of the other Party’s 
written request for such amicable settlement, shall be referred by either Party to arbitration 
in accordance with the UNCITRAL Arbitration Rules then obtaining.  The decisions of the 
arbitral tribunal shall be based on general principles of international commercial law.  For 
all evidentiary questions, the arbitral tribunal shall be guided by the Supplementary Rules 
Governing the Presentation and Reception of Evidence in International Commercial 
Arbitration of the International Bar Association, 28 May 1983 edition.  The arbitral tribunal 
shall be empowered to order the return or destruction of goods or any property, whether 
tangible or intangible, or of any confidential information provided under the Contract, order 
the termination of the Contract, or order that any other protective measures be taken with 
respect to the goods, services or any other property, whether tangible or intangible, or of 
any confidential information provided under the Contract, as appropriate, all in accordance 
with the authority of the arbitral tribunal pursuant to Article 26 (“Interim Measures of 
Protection”) and Article 32 (“Form and Effect of the Award”) of the UNCITRAL Arbitration 
Rules.  The arbitral tribunal shall have no authority to award punitive damages.  In addition, 
unless otherwise expressly provided in the Contract, the arbitral tribunal shall have no 
authority to award interest in excess of the London Inter-Bank Offered Rate (“LIBOR”) then 
prevailing, and any such interest shall be simple interest only.  The Parties shall be bound by 
any arbitration award rendered as a result of such arbitration as the final adjudication of any 
such dispute, controversy, or claim.  

 
17.0 PRIVILEGES AND IMMUNITIES: 
 

Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the 
privileges and immunities of the United Nations, including its subsidiary organs. 

 
18.0 TAX EXEMPTION  

 
18.1 Section 7 of the Convention on the Privileges and Immunities of the United Nations provides, 

inter-alia that the United Nations, including its subsidiary organs, is exempt from all direct 
taxes, except charges for public utility services, and is exempt from customs duties and 
charges of a similar nature in respect of articles imported or exported for its official use.  In 
the event any governmental authority refuses to recognize the United Nations exemption 
from such taxes, duties or charges, the Contractor shall immediately consult with the UNDP 
to determine a mutually acceptable procedure.  

 
18.2 Accordingly, the Contractor authorizes UNDP to deduct from the Contractor's invoice any 

amount representing such taxes, duties or charges, unless the Contractor has consulted with 
the UNDP before the payment thereof and the UNDP has, in each instance, specifically 
authorized the Contractor to pay such taxes, duties or charges under protest.  In that event, 
the Contractor shall provide the UNDP with written evidence that payment of such taxes, 
duties or charges has been made and appropriately authorized.  

 
19.0 CHILD LABOUR 

19.1 The Contractor represents and warrants that neither it, nor any of its suppliers is engaged 
in any practice inconsistent with the rights set forth in the Convention on the Rights of the 
Child, including Article 32 thereof, which, inter alia, requires that a child shall be protected 
from performing any work that is likely to be hazardous or to interfere with the child's 
education, or to be harmful to the child's health or physical mental, spiritual, moral or social 
development.  

 
19.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract 

immediately upon    notice to the Contractor, at no cost to UNDP.  
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20.0 MINES: 
 

20.1 The Contractor represents and warrants that neither it nor any of its suppliers is actively and 
directly engaged in patent activities, development, assembly, production, trade or 
manufacture of mines or in such activities in respect of components primarily utilized in the 
manufacture of Mines. The term "Mines" means those devices defined in Article 2, 
Paragraphs 1, 4 and 5 of Protocol II annexed to the Convention on Prohibitions and 
Restrictions on the Use of Certain Conventional Weapons Which May Be Deemed to Be 
Excessively Injurious or to Have Indiscriminate Effects of 1980.  

 
20.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract 

immediately upon notice to the Contractor, without any liability for termination charges or 
any other liability of any kind of UNDP.  

 
21.0 OBSERVANCE OF THE LAW:  
 

The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the 
performance of its obligations under the terms of this Contract.  

 
22.0 SEXUAL EXPLOITATION: 
 

22.1 The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse 
of anyone by it or by any of its employees or any other persons who may be engaged by the 
Contractor to perform any services under the Contract.  For these purposes, sexual activity 
with any person less than eighteen years of age, regardless of any laws relating to consent, 
shall constitute the sexual exploitation and abuse of such person.  In addition, the Contractor 
shall refrain from, and shall take all appropriate measures to prohibit its employees or other 
persons engaged by it from, exchanging any money, goods, services, offers of employment 
or other things of value, for sexual favors or activities, or from engaging in any sexual 
activities that are exploitive or degrading to any person.  The Contractor acknowledges and 
agrees that the provisions hereof constitute an essential term of the Contract and that any 
breach of this representation and warranty shall entitle UNDP to terminate the Contract 
immediately upon notice to the Contractor, without any liability for termination charges or 
any other liability of any kind. 

 
22.2 The UNDP shall not apply the foregoing standard relating to age in any case in which the 

Contractor’s personnel or any other person who may be engaged by the Contractor to 
perform any services under the Contract is married to the person less than the age of 
eighteen years with whom sexual activity has occurred and in which such marriage is 
recognized as valid under the laws of the country of citizenship of such Contractor’s 
personnel or such other person who may be engaged by the Contractor to perform any 
services under the Contract. 

 
23.0 AUTHORITY TO MODIFY:  
 

Pursuant to the Financial Regulations and Rules of UNDP, only the UNDP Authorized Official 
possesses the authority to agree on behalf of UNDP to any modification of or change in this Contract, 
to a waiver of any of its provisions or to any additional contractual relationship of any kind with the 
Contractor. Accordingly, no modification or change in this Contract shall be valid and enforceable 
against UNDP unless provided by an amendment to this Contract signed by the Contractor and jointly 
by the UNDP Authorized Official.  



 14 

Annex 4 
 

Section 3: Terms of Reference (TOR) 

 

Consultancy: Provision of Technical support to the Access to Genetic Resources and Benefits-sharing 

(ABS) Project  

 

Unit:  Sustainable and Inclusive Growth Unit   

 

Duration:  1st November 2018- 23rd July 2019 

 

Duty Station: Yangon and Nay Pyi Taw with travels to field locations when required 

 

Project Title: Strengthening human resources, legal frameworks and institutional capacities to 

implement the Nagoya Protocol  

 

3.1. Project Description  

Myanmar is a regional priority for biodiversity conservation in mainland Southeast Asia. Due to the 
combination and interaction of geography, topography, and climate, Myanmar has a rich variety of habitats 
and ecosystems, including 14 terrestrial ecoregions identified by the. The country supports 233 globally 
threatened species, including 37 critically endangered and 65 endangered species. The country also contains 
large expanses of species-rich and globally threatened ecosystems such as lowland tropical forests and 
mangrove ecosystems that are critically threatened elsewhere in the region.  
 
The National Biodiversity Strategy and Action Plan (NBSAP) of Myanmar was adopted in 2011. The NBSAP 
identifies equity as the most important thing in using biological resources sustainably in the long run and calls 
for consideration of the poor and economically disadvantaged groups to secure their access to common 
resources. The available information on species diversity and endemism indicates that Myanmar supports 
extraordinary plant and vertebrate diversity, plus levels of endemism comparable to other countries in the 
Indo-Myanmar (Indo-Burma) Hotspot. However, detailed baseline data are still lacking for many taxonomic 
groups, and new species for science are still being regularly discovered in the country. In many parts of the 
country, exploitation of plants is taking place on a commercial scale. Myanmar’s forests support a great 
diversity of commercially valuable timber species, including teak and various members of the 
Dipterocarpaceae and Leguminosae, and the impacts of commercial logging on these forests have been 
documented (Brunner et al., 1998). In Myanmar decisions about natural resource use are typically based only 
on direct use values, such as timber or hydroelectricity revenues, ignoring indirect use, option use, and 
existence values. In general, natural resources tend to be severely undervalued. The NBSAP of 2011 calls for 
financial mechanisms to be developed that will enable the beneficiaries of dispersed ecosystem services 
provided by Myanmar’s natural ecosystems to contribute to their conservation 
 
The Project aims at strengthening human resources, legal frameworks and institutional capacities to 
implement the Nagoya Protocol.  Specifically, it aims at assisting countries in the development and 
strengthening of their national ABS frameworks. The project seeks to achieve this by: 
 

1. Strengthening the legal, policy and institutional capacity to develop national ABS frameworks; 

2. Building trust between users and providers of genetic resources to facilitate the identification of bio-

discovery efforts; and 

3. Strengthening the capacities of indigenous and local communities to contribute to the 

implementation of Nagoya protocol.  

The specific problem that this project will seek to address is the lack of a functioning national legal, policy, and 
institutional framework that will enable the equitable sharing of benefits from the use of genetic resources 
and traditional knowledge (TK) between the state (national and state governments), commercial interests, 
and the owners and custodians of these resources and TK (such as Indigenous and Local Communities [ILCs]). 
This issue is compounded by the lack of trust between users and providers of genetic resources that prevents 
unleashing the potential of genetic resources as a source of innovation, biodiversity conservation, market 
development, and poverty alleviation.  
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Following an inception workshop organized in August 2017, a draft analysis report on Traditional Knowledge 
in Myanmar has been prepared and presented to selected stakeholders in February 2018. In order to take the 
project implementation forward, UNDP Myanmar is looking for a reputable 
organization/institution/consultancy firm as an implementing partner to support the implementation of the 
project in Myanmar while working closely with counterparts at the Ministry of Natural Resources, and 
Environment Conservation and UNDP. 
 
3.2. Scope of Work 

Under the close supervision of the Governance for Resilience and Sustainability (GRSP) Project Manager in 
Myanmar and the ABS Regional Project Advisor, the selected organisation will be responsible for substantial 
technical contributions to the required analysis and consultations with the key stakeholders to ensure that 
their contributions are considered and resolved with a view to achieving the project objectives.  
 
The expected outcomes/outputs envisaged under the consultancy have been identified in Annex I.   
 
In order to execute the works, the organisation will need to provide the following specialized services in the 
identified areas of expertise as per below: 
 

3.2.1. Information Technology 

Objective 

The consultancy firm will play a central role for the following activities, with the support from the government 
implementing partner, regional project advisor and GRSP Project Manager in implementing activities outlined 
under this project. 

• Participate and facilitate the coordination meetings with the Project stakeholders (Relevant 
Government Ministries, Private Sector, NGOs and local communities) to scope existing system, 
information and database on Genetic Resources (GRs) and Associated Traditional Knowledge (ATK) in 
Myanmar, identify users of TK database/registry and ABS Clearing House (CH), determine needs of 
users, design TK database/registry and ABS CH system to gather, collect, and send information for 
users; 

• Conduct the analysis on the current information system on Traditional Knowledge associated with 
Genetic Resources (TKAGR) and ABS CH in Myanmar, needs of users to protect TKAGR of Myanmar, 
and appropriate recommendations required to put in place a TKAGR Database/Registry and ABS CH for 
Myanmar; 

• Produce outputs as detailed below; 

• Design and develop an appropriate TK database/registry for protection of Myanmar ATK and a secure 
platform for Myanmar ABS CH; and 

• Conduct the validation and training workshops on the use of TKAGR database/registry and ABS CH with 
the participation of relevant stakeholders, including Indigenous Peoples and Local Communities (IPLCs) 
and women association, as advised by the Project Manager. 

 
OUTPUTS 

• A concise methodology to conduct the analysis on current information system on TKAGR and ABS CH 
in Myanmar, needs of users to protect TKAGR of Myanmar and to establish a secure platform for 
Myanmar ABS CH, as well as make specific and appropriate recommendations required to put in place 
a TKAGR Database/Registry and ABS CH for Myanmar; 

• Comprehensive analysis report on current information system on TKAGR and ABS CH in Myanmar, 
needs of users to protect TKAGR of Myanmar and to establish a secure platform for Myanmar ABS CH, 
as well as make specific and appropriate recommendations required to put in place a TKAGR 
Database/Registry and ABS CH for Myanmar; 

• TK database/registry for protection of Myanmar ATK and national ABS CH, Document of program codes 
of the TK database/registry and ABS CH, and manuals on how to use the system tools; 
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• Report on design and on the use of the CHM and links to global CHM including 2 ministerial level 
meetings (to be organized with the support from UNDP) and 2 trainings with the participation of 
women, students and local communities; 

• Report on direct support provided in the development of national interim ABS measure, national ABS 
law, TK Database/Registry, National TK Guidelines, process and procedures manual for ABS application, 
sectoral ABS contract models, publication of potential biodiscovery projects, national ABS Clearing 
House Mechanism (CHM), sectoral guidelines for research and development models, Intellectual 
Property Rights Manual, sectoral ethical codes of conduct, biocultural community protocols, and 
implementation of meetings/trainings/seminars/workshops. 

 
3.3. Duration of the Work   

The contract is expected to start on 1st November 2018 and be completed by 23rd July 2019. 

3.4. Scope of Bid Price and Schedule of Payments  

Payment will be made upon achievement of the key corresponding milestones as shown in the below 

schedule. The numbers drawn from the ABS Annual Work Plan (AWP) refer to the activities (and hence 

deliverables) to be delivered by the contractor (see Annex I). 

 

No. Milestones 
Payment 

Structure and 
target date 

Reviews and approvals 
required 

1 Upon satisfactory submission of a concise 
methodology to conduct the analysis on current 
information system on TKAGR and ABS CH in 
Myanmar, needs of users to protect TKAGR of 
Myanmar and to establish a secure platform for 
Myanmar ABS CH 

10% 
31 November 

2018 

Review and approval by 
UNDP Chief Technical 
Advisor 

2 Upon satisfactory submission of: 
- the comprehensive analysis report on current 

information system on TKAGR and ABS CH in 
Myanmar, needs of users to protect TKAGR of 
Myanmar and to establish a secure platform 
for Myanmar ABS CH; 

- draft design of TK database (1.1.2.4); and  
- draft design of a national ABS CHM (1.3.1.1) 

20% 
31 December 

2018 

Review and approval by 
UNDP Chief Technical 
Advisor 

3 Upon satisfactory submission of the revised 
design and uploading of TK Database/Registry 
and a national ABS CHM (1.1.2.4) and (1.3.1.1) 

20% 
31 March 2019 

Review and approval by 
UNDP Chief Technical 
Advisor 

4 Upon satisfactory submission of meeting 
minutes and training reports on design and on 
the use of the CHM and links to global CHM 
including: 
- at least 2 ministerial level meetings (to be 

organized with the support from UNDP) 
(1.3.1.2) and 

- at least 2 trainings with the participation of 
women, students and local communities 
(1.3.1.3) 

20% 
31th May 2019 

Review and approval by 
UNDP Chief Technical 
Advisor 

5 Upon satisfactory submission of program codes, 
manual, and report on direct support 

30% 
1st June 2019 

Review and approval by 
UNDP Chief Technical 
Advisor 

  100%  

  
   
3.5. Evaluation criteria 
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The evaluation committee will appraise both the technical proposal and financial proposals for all the 
applicants. However, the financial evaluation will be conducted only for the applications which have passed 
the technical evaluation. Technical evaluation and methodology therein; will be based on the following 
minimum criteria (for more detail, however, see instructions to proposers):   
  

• Situation analysis including a clear methodology and identification of challenges related to the 

implementation of the ABS project; 

• Whether the proposal is realistic, well‐structured and addresses the major aspects of the 

projects/outputs with a clear articulation on how to the outputs and planned results will be achieved;  

• Level of competence and experience of the applying organisation in the thematic area of the project  

• Professional level of the experts proposed to provide the training;  

• Sustainability strategy of the project 

Technical Proposal (70%) 

• Expertise of the Firm 30% 

• Methodology, Its Appropriateness to the Condition and Timeliness of the Implementation 

Plan 30% 

• Management Structure and Qualification of Key Personnel 40% 

Financial Proposal (30%) 

• To be computed as a ration of the Proposal’s offer to the lowest price among the Proposals 

received by UNDP. 

 
3.6. Location  

Inputs and deliverables for this contract will be made in Yangon and Nay Pyi Taw.  Please see Annex 1 for 

details of the delivery phases and locations. 

3.7. Translation and interpreting 

Translation and interpreting services are to be arranged by the Contractor. UNDP can facilitate identification 

of appropriately qualified and experienced personnel for these roles.  



 18 

Annex 1 - Services to be delivered by the Contractor, drawn from ABS AWP 

Outcome 1 
Strengthening the Legal, Policy and Institutional Capacity to develop national ABS 

frameworks 
Remarks Responsibility 

Deliverables (Outputs) Key Activities 

Timelines 

Start 
(month) 

End 
(month) 

1.1.1  National ABS law/regulation/policy 
proposals drafted and submitted for 
approval to competent authorities 

1.1.1.1 Conduct the gap analysis on policies and 
Institutional capacity 

Nov-18 Jan-18 Desk review and stakeholder 
interviews 

ABS Policy Framework 

1.1.1.2 Prepare the draft national ABS policy proposals 
and legal framework 

Oct-18 Jan-19 In close collaboration with 
MONREC and relevant 
ministries/govt offices 

ABS Policy Framework 

1.1.1.3 Conduct at least one consultation on the draft 
national ABS framework (Naypyitaw and/or 
Yangon) 

Dec-18 Jan-19 1 Day * Approx. 50 
participants * 2 consultations  

ABS Policy Framework 

1.1.1.5 National validation workshop for the revised ABS 
policy proposals and framework (Naypyitaw) 

Oct-19 Jan-19 1 Day * Approx. 50 
participants 

ABS Policy Framework 

1.1.1.6 Finalize and submit the ABS Framework for 
endorsement 

Jan-19 Jan-19 In close collaboration with 
MONREC and UNDP 

UNDP-MM 

1.1.2   Supportive institutional framework 
for sui generis systems for 
protecting TK,  innovations and 
practices and customary uses of 
biological and generic resources 

1.1.2.1 Organize the coordination meeting among 
relevant government departments, INGOs  and 
community representatives to gather the data for 
TK (Naypyitaw) 

May-18 Aug-18 Approx. 50 Goverment 
officials from multiple 

ministries 

Completed 

1.1.2.2 Compile and analyze the current state of TK 
associated with genetic resources held by local 
communities as well as the options for protection 

Feb-18 Apr-18  Completed 

1.1.2.3 Conduct the validation workshop on the current 
state of TK with the participation of the local 
communities (Naypyitaw or Yangon) 

Jul-18 Aug-18 Approx. 50 participants Completed 

1.1.2.4 Design the TK database, including women TK and 
legal rights over genetic resources that are 
traditionally owned by ILCs 

Oct-18 Mar-19 Design TK database with the 
appropriate Ministry and 

selected local communities 

Information Technology 
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1.1.2.5 Prepare the guidelines for the protection of TK Oct-18 Dec-18 In consultation with the 
appropriate Ministry and 

selected local communities 

Biodiscovery and 
Communication 

1.1.2.6 Conduct 2 Consultations on developed National 
TK guidelines  (regional level – Yangon and one 
other location) 

Dce-18 Jan-19 1 Day * Approx. 75 
participants * 2 consultations 

Biodiscovery and 
Communication 

1.1.2.7 
Revise the National TK guidelines based on the  
comments and suggestions from the workshops 

Dce-18 Jan-19  Biodiscovery and 
Communication 

1.1.2.8 
Finalize the National TK guidelines and submit for 
government endorsement 

Jan-15 Mar-19 In close collaboration with 
MONREC and UNDP 

UNDP-MM 

1.2.1  Improved capacities of National 
Competent Authorities and related 
agencies on processing access 
applications, developing model 
contractual clauses under mutually 
agreed terms, including the 
negotiation and tracking of ABS 
agreements and biodiscovery 
projects to ensure compliance 

1.2.1.1 Meeting for Identification and designation of 
National Competent Authorities  (NCA) 

Feb-18 Feb-18  Completed 

1.2.1.2 Develop ABS process and procedural manual  Oct-18 Jan-19 In close collaboration with 
identified NCAs for 

agriculture, biotechnology, 
and pharmaceutical 

Biodiscovery and 
Communication 

1.2.1.3 Conduct 2 Consultations on ABS process and 
procedural manual (Yangon and Naypyitaw) 

Nov-18 Jan-19 1 Day * Approx. 50 
participants * 2 consultations 

Biodiscovery and 
Communication 

1.2.1.4 Prepare 3 model ABS contracts in consultation 
with the relevant departments for the sectors 
(Agrobiodiversity, pharmaceutical and 
biotechnology) 

Jan-19 Mar-19 In close collaboration with 
Departments that enter into 
contracts for research and 
development on biological 

resources 

ABS Policy Framework 

1.2.1.5 Conduct one National consultation on the ABS 
contracts models with relevant ministries and 
agencies to prioritize biodiscovery projects 
(Naypyitaw) 

Mar-19 Mar-19 1 Day * Approx. 40 
participants 

ABS Policy Framework 

1.3.1  Mechanisms institutionalized to 
facilitate: a) a CHM for countries 
that have a national ABS framework 
and are willing to advertise such 
framework and other ABS 
information in the CHM; b) 
Understanding at the ministerial 

1.3.1.1 Design and upload a national ABS CHM Oct-18 Mar-19 In close coordination with the 
MNREC particularly with the 
Department that maintains 

the Biodiversity CHM 

Information Technology 

1.3.1.2 Organize two meetings at the ministerial level 
(Naypyitaw)  

Jan-19 May-19 1 Day * Approx. 50 
participants from multiple 

ministries * 2 consultations 

Information Technology 
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level of the importance of genetic 
resources of innovation in the 
national economy and the need to 
support research and development 
for the valuation of biodiversity; c) 
Dialogue and collaboration between 
policy makers and stakeholders 
(including research institutions, 
private sector and ILCs) to ensure 
certainty and clarity for users and 
providers of genetic resources; and 
d) access to information and support 
compliance under the national law 
and the Nagoya Protocol 

1.3.1.3 Conduct two trainings with the participation of 
women, students and local communities on the 
use of the CHM and links to global CHM 

Jan-19 May-19 1 Day * Approx. 15 
participants * 2 Trainings 

Information Technology 

Outcome 2 
Building trust between users and providers of genetic resources to facilitate the 
identification of biodiscovery efforts 

Remarks  

2.1.1  Existing and emerging partnerships for 
biodiversity between users and 
providers of genetic resources to 
generate "success stories" and 
practical lessons, as well as reinforce 
trust 

2.1.1.1 
Identify users of genetic resources and research 
capacities of those users. Compile information for 
potential biodiscovery initiatives in the country 

Oct-18 Dec-18 Prioritize sectors in 
agriculture, biotech, and 
pharmaceutical for both 
government and private 

entities 

Biodiscovery and 
Communication 

2.1.1.2 Conduct one workshop to learn about the 
biodiscovery initiatives and to promote 
partnerships 

Mar-19 Mar-19 1 Day * Approx. 50 
participants 

Biodiscovery and 
Communication 

2.1.1.3 

Identify necessary elements to attract investments 
in biodiscovery 

Oct-18 Jan-19  Biodiscovery and 
Communication 

2.1.1.4 Develop the success stories in Myanmar and at 
least one ethnic language (from the relevant 
location) to understand the potential of 
biodiscovery and ABS  

Jan-19 Apr-19  Biodiscovery and 
Communication 

2.1.1.5 Disseminate the publications to National level,  
regional level and local level stakeholders 
(government agencies, private sector, and 
community groups) 

Nov-18 Jul-19  UNDP-MM 
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2.2.1  Information and experience exchange 
on the interaction between ABS 
rules and biodiversity-based 
research and development activities 
in various sectors, including best 
practices, training programmes, and 
modules on biodiversity, research 
procedures, intellectual property 
and business models of key 
industries (pharmaceutical, 
botanical, biotechnological, 
agricultural, the food/beverage 
biotechnology and cosmetics sector) 
developed and made available to 
relevant stakeholders including ILCs 

2.2.1.1 Prepare the sectoral guidelines (ABS rules and 
biodiversity-based research and development 
activities) for the sectors of agriculture, 
pharmaceutical and biotechnology 

Dec-18 May-19 In close collaboration with the 
research and development 

unit of selected government 
offices and private companies 

engaged in agriculture, 
pharmaceutical and 

biotechnology 

ABS Policy Framework 

2.2.1.2 Conduct two trainings programme for using the 
guidelines (Yangon and one other location) 

Apr-19 May-19 1 Day * Approx. 50 
participants * 2 trainings 

ABS Policy Framework 

2.2.1.3 Identify and document IPR links to biodiscovery 
and ABS for use by stakeholders including 
communities and women 

Mar-19 Jun-19  ABS Policy Framework 

 2.2.2  Ethical codes of conduct or guidelines 
for research on TK and genetic 
resources 

2.2.2.1 Develop an ethical code of conduct for research on 
TK and genetic resources 

Mar-19 Jul-19 In close collaboration with 
research/scientific/academe 
associations, among others 

Biodiscovery and 
Communication 

2.2.2.2 Organize one national seminar to disseminate the 
IPR and the ethical code of conduct among key 
stakeholders (Yangon or Naypyitaw) 

Jul-19 Jul-19 1 Day * Approx. 50 
participants 

Biodiscovery and 
Communication 

2.2.3  Campaign to raise awareness on the 
ABS national frameworks, CBD and 
Nagoya Protocol targeting 
policymakers, researchers, ILCs and 
relevant industry 

2.2.3.1 Develop training and awareness-raising material on 
the ABS national framework, CBD and Nagoya 
protocol in Myanmar language (with summary 
material in at least 2 ethnic languages relevant to 
project locations) 

Oct-18 Feb-19  Biodiscovery and 
Communication 

2.2.3.2 Organize 5 workshops on issues related to the 
Nagoya Protocol and ABS (Regional/State and 
National Level – Yangon, Naypyitaw and at least 2 
other locations) 

Jan-19 Mar-19 1 Day * Approx. 50 
participants * 5 workshops 

Biodiscovery and 
Communication 

2.2.3.3 Organize five knowledge sharing sessions at High 
Schools, ILCs, Women groups and CBOs 

Mar-19 Jun-19 1 Day * Approx. 25 
participants * 5 sessions 

Biodiscovery and 
Communication 

2.2.4.1 Define KAP assessment methods Nov-18 Mar-19  Survey Frim 
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2.2.4  Knowledge, attitudes and 
practices(KAP) assessment surveys 
targeting specific groups (e.g., 
researchers, local communities and 
relevant industry) that may use or 
benefit from ABS transactions are 
carried out to assess enhances 
awareness about national ABS 
frameworks, the CBD and Nagoya 
Protocol 

2.2.4.2 Provide training to relevant agencies for 
conducting KAP assessments and analyzing results 
(NB: Training sessions will actually also involve 
gathering of data and analyzing results by the 
participants; the contracted organisation will 
ensure quality control of data, consolidate, 
analyze, and finalize the report on KAP assessment) 

Nov-18 Mar-19 1 Day * Approx. 50 
participants 

 

Survey Firm 

Outcome 3 
Strengthening the capacity of indigenous and local communities to contribute to the 
implementation the Nagoya Protocol 

  

3.1.1  Campaign increases ILCs awareness  
on the importance of genetic 
resources and TK associated with 
genetic resources and related access 
and benefit-sharing issues, including 
the need to participate in the 
national ABS policy-making process  

3.1.1.1 Develop training and awareness-raising materials 
on the importance of genetic resources and TK 
associated with genetic resources and related 
access and benefit-sharing issues in Myanmar 
language and at least 2 ethnic languages relevant 
to project locations 

Oct-18 Feb-19 Develop training and 
materials for target audience 
in mind (Print and E-copies) 

Biodiscovery and 
Communication 

3.1.1.2 Organize three trainings sessions at the local level 
with the participation of women on issues of ABS, 
framework implementation, and participatory 
approaches 

Aprl -19 Jun-19 1 Day * Approx. 50 
participants * 3 trainings 

Biodiscovery and 
Communication 

3.1.2  Biocultural community protocols 
(BCPs), model  
contractual clauses constitute the 
basis for clarifying Prior Informed 
Consent (PIC) and Mutually Agreed 
Terms (MAT) requirements between 
users and providers of TK and 
biological resources 

3.1.2.1 Identify two communities involved in the 
management of genetic/natural resources to serve 
as case studies for the development of BCPs 

Nov-18 Jan-19 Selection based on criteria 
such as: accessibility, 

willingness to participate, and 
existence of important TKAGR 

and GR  

Biodiscovery and 
Communication 

3.1.2.2 Draft the BCPs together with the identified  
communities 

Oct-18 Jab-19  Biodiscovery and 
Communication 

3.1.2.3 Conduct a workshop to build the capacity of the 
identified communities for implementing the BCP 

Mar-19 Mar-19 1 Day * Approx. 20 
participants 

Biodiscovery and 
Communication 

 
 
 


