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To:     To Whom It May Concern.

Date:  23/10/2018
Attn:   

Fax:    

From:  UNDP Bosnia and Herzegovina

Subject: Additional Amendment of BIH-ITB-023-18 GED Rehabilitation of 7 public buildings in BiH – Dodatne izmjene tenderske dokuemntacije za BIH-ITB-023-18 GED Radovi na sedam javnih objekata u BiH  
Dear Sir/Madam,

UNDP BiH made a decision to amend the ITB documentation in BoQs for LOT 3 as follows / UNDP BIH je donio odluku da napravi izmjenu u tenderskoj dokumentaciji ITB/023/18 i to u predmjeru za LOT 3:
LOT 3 - 
Construction on EE reconstruction of OŠ Sokolac in Sokolac
Main building and sports hall of OS Sokolac/ Osnovni objekat + fiskulturna sala  predmjera za OŠ  Sokolac
· Missing quantity (Lump Sum - 1) inserted In Article VI Lightening Conductor installation, Item 5/ U tacka VI Gromobranska instalacija, u stavci 5 ubacena kolicina od  pausalno - 1, koja je falila. 

Small School of OS Sokolac/ Mala skola predmjera za OŠ  Sokolac
· Missing quantity (m1 - 145) inserted In Article IV Masonry works, Item 2.1/ U tacka IV Zidarski radovi, u stavci 2.1 ubacena kolicina od m1 - 145, koja je falila. 

· Missing quantity (m1-70) inserted In Article IV Masonry works, Item 2.2/ U tacka IV Zidarski radovi, u stavci 2.2 ubacena kolicina od m1 - 70, koja je falila. 

· Missing quantity (m1 - 116) inserted In Article V Façade Works, Item 2.2/ U tacka V Fasaderski radovi, u stavci 2.2 ubacena kolicina od m1 - 116, koja je falila. 

With this notice on amendment, we are also attaching the above mentioned corrected BoQ / U prilogu ovog dopisa dostavljamo Vam izmjenjeni predmjer.
UNDP BiH uses this opportunity to apologize for any inconvenience that this amendment might have caused / UNDP BiH koristi ovu priliku da se izvine za bilo kakve neugodnosti izazvane ovom izmjenom u predmjeru.
Best regards,

UNDP BIH
Tel: + 387 33 293 400
Fax: + 387 33 552 330
www.ba.undp.org
registry.ba@undp.org
