

UN-CITY

Copenhagen

AV systems for auditoriums and press room

Bill Of Material, BOM

3. januar 2019

UN-CITY

AV systems for auditoriums and press room

Bill Of Material, BOM Bill Of Material, BOM

The under-signed AV - supplier hereby offers UN-City to deliver and install the specified AV-scope in full accordance with the requirements as set forth in the tender letter, URS and appendixes as follows

QUOTATION, TOTAL SUM

The AV-scope, AV systems for UN-City auditoriums and press room is offered for full and complete delivery, installation, test and commissioning:

Exclusive of VAT, DKK:

In writing:

Service contract for AV-systems, 36 months, total:

Exclusive of VAT, DKK:

In writing:

AV-supplier

Date:

Place:

Signature:

Sums							
Pos.	Ref.	Description	Qty	Unit	Total	Leadtime	Warranty
				DKK	DKK	weeks	months
		2.0 AUDIO SYSTEMS					
1	2.1.1	Quad wireless microphone receiver	5				
2	2.1.2	Handheld wireless microphone	12				
3	2.1.3	Chargers for wireless microphones, dual-dock, 6 pcs	1 lot				
4	2.2.1	Audio mixer	1				
5	2.2.2	Audio mixer system, I/O DSP server system	1				
6	2.2.3	Audio I/O DSP control PC - desktop	1				
7	2.2.3	Audio I/O DSP control PC- tablet	1 lot				
8	2.2.5	Programming of audio system	1				
9	2.3.1	Active line source speaker system for auditorium 2	2				
10	2.3.1	Active line source speaker system for auditorium 3	2				
11	2.3.2	Active subwoofer system for auditorium 2	1				
12	2.3.2	Active subwoofer system for auditorium 3	2				
		2.0 Audio system sub-total transferred to summary					
		3.0 VIDEO SYSTEM					
13	3.1.1	Projection screen for auditorium 2, 1800x5400 mm	1				
14	3.1.1	Projection screen for auditorium 3, 2800x8400 mm	1				
15	3.2.1	Projectors for auditorium 3	2				
16	3.2.2	Ceiling bracket for projectors auditorium 3	2				
17	3.2.3	Projection glass for auditorium 3	2				
18	3.2.4	Projectors for auditorium 2	2				
19	3.2.5	Ceiling brackets for projectors auditorium 2	2				
20	3.3.1	Video processor system	1				
21	3.3.2	HDMI-Fiber converters HDMI>fiber	6				
22	3.3.2	HDMI-Fiber converters fiber>HDMI	4				
23	3.3.3	Event controller for video processor	1				
24	3.4.1	Matrix mainframe power supply	1				
25	3.4.2	HDMI-Fiber receivers	12				
26	3.4.3	5V PSU replacements	20				
27	3.5.1	Flat screens for auditorium 1	2				
28	3.5.2	Motorized floor stands	2				
29	3.5.3	Flat screens for press room	2				
30	3.5.4	Flat screens for convenience monitors, including floor stand dolly	2				
31	3.6.2	Integration and installation of telepresence codec	1				
		3.0 Video system sub-total transferred to summary					
		4.0 REMOTE CONTROL SYSTEM					
32	4.1.1	Controller/processor	1				
33	4.1.2	Remote control panels	2				
34	4.1.3	Light control interfaces	1lot				
35	4.1.4	Blinds control interface	1lot				
36	4.1.5	AV network	1lot				
37	4.1.6	Programming of remote control system	1lot				
		4.0 Remote control system sub-total transferred to summary					
		5.0 LIGHTING					
38	5.1.1	Light fixtures for auditorium 3	8				
39	5.1.2	Custom hanging bar and bracket	1				
40	5.1.3	Light fixtures for auditorium 1, 2 and press room	18				
		5.0 Light fixtures sub-total transferred to summary					
		6.0 Optional AV system for conference room VIP20					
41	6.1	Flat screen installation and HDMI connectivity	1				
42	6.2	Video conference system	1				
43	6.3	Digital microphone matrix system	1				
44	6.4	Ceiling speaker system	1				
45	6.5	Engineering and project management	1				
46	6.5	Installation, test and commissioning, as buildt documentation	1				
47	6.5	User training	1				
		6.0 Option AV system for VIP 20 transferred to summary					