REQUEST FOR QUOTATION (RFQ)

Rehabilitation of Mahalbya Secondary school in Mahalbya sub- March 17, 2019
district-Ninawa Governorate

RFQ -086/19

Dear Sir / Madam:

We kindly request you to submit your quotation regarding Rehabilitation of Mahalbya Secondary
school in Mahalbya sub-district-Ninawa Governorate as detailed in Annex 1 (BOQ) of this RFQ.
Documents uploaded in the system as part of your quotation must be free from any form of virus or
corrupted contents, or the quotations shall be rejected.

It shall remain your responsibility to ensure that your quotation is submitted on or before the deadline
indicated by UNDP in the e-Tendering system. Bids must be submitted in the online e-Tendering

system in the following link: https://etendering.partneragencies.org using your username and password.

If you have not registered in the system before, you can register now by logging in using and follow the
registration steps as specified in the system user guide.

In case you have not yet registered with UNDP eTendering Portal, please use the below temporary username
and password to register your company.

username: event.guest

password: why2change

Bidders who will be registered on the e-tendering will be able to download the complete bidding
documents from the e-tendering website at: https://etendering.partneragencies.org

Bidders can download the complete tender documentation from the e-Tendering upon registration”.

The Procurement notice includes the details of the UNDP focal person and the email provided is a
Yahoo account as per following details:

Site Visit Date and Time:

Date & Time Place

The project is located at Mahalbya subdistrict /Mosul District- Ninawa
Government.

Wednesday 27 March,
2019
10:00-12:00 AM

Coordinates: {36.2658283N,42.7089484E)

Focal Person: Akram Hasan
Phone; 07507806081 Email: akram75h@gmail.com




Name of focal point for clarifications: Mr. Andrew Mambo, Procurement Analyst
Email: andrew.mambo@undp.org

Please take note of the following requirements and conditions pertaining to the supply of the
abovementioned good/s:

Delivery Terms; DDP

[INCOTERMS 2010]

(Pls. link this to price schedule)

Exact Address/es of Delivery The project is located at Mahalbya subdistrict /Mosul

Location/s (identify all, if District- Ninawa Government.

multiple)
Coordinates: (36.2658283N,42.7089484E)

Latest Expected Delivery Date Within 30 Calendar Days from the date of signing the

and Time; (if delivery time Contract.

exceeds this, quote may be

rejected by UNDP)

Preferred EUnited States Dollars.

Currency of Quotation:

After-sales services required: & Civil works part of the BOQ will be guided by; Contractor
deficiency of the General Conditions applies (Annex 3), Clause
47.

Deadline for the Submission of | Date and Time: As specified in the system (note that time zone

Quotation: indicated in the system is New York Time zone).
PLEASE NOTE: -
1. Date and time visible on the main screen of event (on e-
tendering portal) will be final and prevail over any other
closing time indicated elsewhere, in case they are different. It is
the responsibility of the bidder to make sure bids are
submitted within this deadline. UNDP will not accept any bid
that is not submitted directly in the system.
2. Submit your bid a day prior or well before the closing time.
Do not wait until last minute. If you face any issue submitting
your bid at the last minute, UNDP may not be able to assist.

All documentations, including ® English

catalogs, instructions and :

operating manuals, shall be in

this language:




Liquidated Damages: 0.5% of the contract value for one-week delay to maximum
10% of the contract value with possibility to cancel the
Purchase Order.

Evaluation Criteria X Minimum 2 similar (renovation/rehabilitation) works
successfully completed during the last 7 years.
Full acceptance of the Contract General Terms and
Conditions (Annex 3).
Full Compliance with delivery timeframe of 30 calendar
days.
Qualifications of Key personnel to be assigned to the
contract. As below;
e Project Team Leader (Civil Engineer) with minimum 5
years of experience in construction works; Degree in
Civil Engineering and CV should be attached.
e One Electrical Engineers with 3 years of experience in
similar works; Degree in Electrical Engineering and CV
should be attached.

Attention:
UNDP has zero tolerance for fraud and corruption, meaning
that UNDP vendors are not to engage in fraud or corruption.
Vendors engaged in fraud and corruption will be subject to
sanctions. Fraud includes the submission of fraudulent or
mispresented documents, such as bid securities and financial

statements.
UNDP will award to: One Supplier.
Type of Contract to be Signed: Contract for Civil Works.
Conditions for Release of Within 1 Month upon written Acceptance of works based on
Payment: full compliance with RFQ requirements.
Annexes to this RFQ: Annex 1 - Form for submitting supplier's quotation (BOQ) in

Excel is separately attached.

Annex 2 - Technical Drawing(s) is separately attached.
Annex 3 - UNDP General Conditions of Contract for Civil
Works

Non-acceptance of the terms of the General Terms and
Conditions (GTC) shall be grounds for disqualification from this
procurement process.

& Annex 4 - Electrical compliance sheet (attached separately)

Contact Person for Inquiries; Andrew Mambo, Procurement Analyst

(Written inquiries only) andrew.mambo@undp.org

Any delay in UNDP’s response shall be not used as a reason
for extending the deadline for submission, unless UNDP
determines that such an extension is necessary and
communicates a new deadline to the Proposers.

"UNDP reserves the right not to award the contract to the lowest priced offer, if the second lowest price
among the responsive offer is found to be significantly more superior, and the price is higher than the



Documents to be submitted:

X Company Profile, which should not exceed fifteen (15)
pages, including the list of completed projects and on-going
projects with CVs of required personnel.

Certificate of Registration of the business, including Articles
of Incorporation, or equivalent document if Bidder is a
corporation.

Properly filled-in and stamped Price Schedules (Annex-1)
with signature. The bidders are also required to submit the soft
copy in Excel however, in case of error, the signed copy will
prevail.

Implementation Timetable of the project for 70 Calendar
Days.

List of pervious contracts and projects executed with values
and name of client in last 7 years. (Please provide the name
and contract details for reference check).

Qualifications of Key personnel to be assigned to the
contract. As below;
o Project Team Leader (Civil Engineer) with minimum 5
years of experience in construction works; Degree in
Civil Engineering and CV should be attached.
» One Electrical Engineers with 3 years of experience in
similar works; Degree in Electrical Engineering and CV
should be attached.
& Confirmation availability of following Equipment:

* Dump Truck: Qty — One

= Hand held Compactor: Qty One

« Concrete Mixer: Qty One

+» Shovel machine: Qty one

« Drill machine: Qty two

» Hand tools: Qty (one set)
Statement that bidder is not listed in the removed or
suspended
vendor list of the UN or other such lists of other UN agencies,
nor are associated with, any company or individual appearing
on the 1267/1989 list of the UN Security Council.

Period of Validity of Quotes

starting the Submission Date:

120 days

In exceptional circumstances, UNDP may request the Vendor
to extend the validity of the Quotation beyond what has been
initially indicated in this RFQ. The Proposal shall then confirm
the extension in writing, without any modification whatsoever
on the Quotation.

Manner of Submitting Bid:

Online bidding in E-tendering module;
https://etendering.partneragencies.org

Partial Quotes:

K Not allowed.

Payment Terms:

100% upon successful completion of the entire works as
mentioned in the BOQ.




Documents to be submitted:

Company Profile, which should not exceed fifteen (15)
pages, including the list of completed projects and on-going
projects with CVs of required personnel.

& Certificate of Registration of the business, including Articles
of Incorporation, or equivalent document if Bidder is a
corporation.

Properly filled-in and stamped Price Schedules (Annex-1)
with signature. The bidders are also required to submit the soft
copy in Excel however, in case of error, the signed copy will
prevail,

Implementation Timetable of the project for 70 Calendar
Days.

List of pervious contracts and projects executed with values
and name of client in last 7 years. (Please provide the name
and contract details for reference check).

Qualifications of Key personnel to be assigned to the
contract. As below;
s Project Team Leader (Civil Engineer) with minimum 5
years of experience in construction works; Degree in
Civil Engineering and CV should be attached.
» One Electrical Engineers with 3 years of experience in
similar works; Degree in Electrical Engineering and CV
should be attached.
Confirmation availability of following Equipment:

» Dump Truck: Qty — One

« Hand held Compactor: Qty One

* Concrete Mixer: Qty One

» Shovel machine: Qty one

« Drill machine: Qty two

 Hand tools: Qty (one set)
Statement that bidder is not listed in the removed or
suspended
vendor list of the UN or other such lists of other UN agencies,
nor are associated with, any company or individual appearing
on the 1267/1989 list of the UN Security Council.

Period of Validity of Quotes

starting the Submission Date:

120 days

In exceptional circumstances, UNDP may request the Vendor
to extend the validity of the Quotation beyond what has been
initially indicated in this RFQ. The Proposal shall then confirm
the extension in writing, without any modification whatsoever
on the Quotation.

Manner of Submitting Bid:

Online bidding in E-tendering module;
https://etendering.partneragencies.org

Partial Quotes:

Not allowed.

Payment Terms:

& 100% upon successful completion of the entire works as
mentioned in the BOQ.




Liquidated Damages:

0.5% of the contract value for one-week delay to maximum
10% of the contract value with possibility to cancel the
Purchase Order.

Evaluation Criteria

Minimum 2 similar (renovation/rehabilitation) works
successfully completed during the last 7 years.
Full acceptance of the Contract General Terms and
Conditions (Annex 3).
Full Compliance with delivery timeframe of 30 calendar
days.
& Qualifications of Key personne! to be assigned to the
contract. As below;
¢ Project Team Leader (Civil Engineer} with minimum 5
years of experience in construction works; Degree in
Civil Engineering and CV should be attached.
e One Electrical Engineers with 3 years of experience in
similar works; Degree in Electrical Engineering and CV
should be attached.

UNDP will award to:

One Supplier.

Type of Contract to be Signed:

Contract for Civil Works.

Conditions for Release of
Payment:

Within 1 Month upon written Acceptance of works based on
full compliance with RFQ requirements.

Annexes to this RFQ:

Annex 1 - Form for submitting supplier's quotation (BOQ) in
Excel is separately attached.

Annex 2 - Technical Drawing(s) is separately attached.
Annex 3 - UNDP General Conditions of Contract for Civil
Works

Non-acceptance of the terms of the General Terms and
Conditions (GTC) shall be grounds for disqualification from this
procurement process.

Annex 4 - Electrical compliance sheet (attached separately)

Contact Person for Inquiries;
(Written inquiries only)

Andrew Mambo, Procurement Analyst
andrew.mambo@undp.org

Any delay in UNDP's response shall be not used as a reason
for extending the deadline for submission, unless UNDP
determines that such an extension is necessary and
communicates a new deadline to the Proposers.

TUNDP reserves the right not to award the contract to the lowest priced offer, if the second lowest price

among the responsive offer is found to be significantly more superior, and the price is higher than the
lowest priced compliant offer by not more than 10%, and the budget can sufficiently cover the price

difference. The term “more superior” as used in this provision shall refer to offers that have exceeded the

pre-determined requirements established in the specifications.

3- This contact person and address is officially designated by UNDP. If inquiries are sent to other person/s

or address/es, even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP
conftrm that the query was received.




Goods offered shall be reviewed based on completeness and compliance of the quotation with the
minimum specifications described above and any other annexes providing details of UNDP
requirements.

The quotation that complies with all of the specifications, requirements and offers the lowest price,

as well as all other evaluation criteria indicated, shall be selected. Any offer that does not meet the
requirements shall be rejected.
Any discrepancy between the unit price and the total price (obtained by multiplying the unit price and
quantity) shall be re-computed by UNDP. The unit price shall prevail and the total price shall be corrected.
If the supplier does not accept the final price based on UNDP’s re-computation and correction of errors,
its quotation will be rejected.

After UNDP has identified the lowest price offer, UNDP reserves the right to award the contract
based only on the prices of the goods in the event that the transportation cost (freight and insurance) is
found to be higher than UNDP’'s own estimated cost if sourced from its own freight forwarder and
insurance provider.

At any time during the validity of the quotation, no price variation due to escalation, inflation,
fluctuation in exchange rates, or any other market factors shall be accepted by UNDP after it has received
the quotation. At the time of award of Contract or Purchase Order, UNDP reserves the right to vary
(increase or decrease) the quantity of services and/or goods, by up to a maximum twenty-five per cent
(25%) of the total offer, without any change in the unit price or other terms and conditions.

Any Purchase Order that will be issued as a result of this RFQ shall be subject to the General Terms
and Conditions attached hereto. The mere act of submission of a quotation implies that the vendor
accepts without question the General Terms and Conditions of UNDP herein attached as Annex IV.

UNDP is not bound to accept any quotation, nor award a contract/Purchase Order, nor be
responsible for any costs associated with a Supplier's preparation and submission of a quotation,
regardiess of the outcome or the manner of conducting the selection process. Please be advised that
UNDP’s vendor protest procedure is intended to afford an opportunity to appeal for persons or firms not
awarded a purchase order or contract in a competitive procurement process. In the event that you believe
you have not been fairly treated, you can find detailed information about vendor protest procedures in
the following link:
http://www.undp.org/content/undp/en/home/operations/procurement/protestandsanctions/

UNDP encourages every prospective Vendor to avoid and prevent conflicts of interest, by
disclosing to UNDP if you, or any of your affiliates or personnel, were involved in the preparation of the
requirements, design, specifications, cost estimates, and other information used in this RFQ. UNDP
implements a zero tolerance on fraud and other proscribed practices and is committed to identifying and
addressing all such acts and practices against UNDP, as well as third parties involved in UNDP activities.
UNDP expects its suppliers to adhere to the UN Supplier Code of Conduct found in this link:

http://www.un.org/depts/ptd/pdf/conduct_english.pdf
;ﬂ_mf JA&AM

Thank you and we look forward to receiving your quotation.
Yours singerely,

Piero Emanuel !iran:eschetti
Head of Se ge center
UNDP-Erbil office-IRAQ.



Annex-1

FORM FOR SUBMITTING SUPPLIER'S QUOTATION
Rehabilitation of Mahalbya Secondary school in Mahalbya sub-district-Ninawa Governorate
(This Form must be submitted only using the Supplier’'s Official Letterhead/Stationery)

We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and hereby
offer to supply the items listed below in conformity with the specification and requirements of
UNDRP as per the RFQ-086-19

Note: BOQ in Excel is separately attach at Annex 1

Rehabilitation of Mahalbya Secondary School in Mahalbya sub district-Ninawa
Governorate

General Specification

All works and the materials supplied by the contractor must be in according with the relevant
Irag's standard Specifications ( It's the contractor responsibility to obtain any relevant Iragi

1 | specifications by visiting ministry of construction and housing web site: www.moch.gov.iq (or
physically obtain those documents from the mentioned ministry) in addition to Iraqi technical
| specification for building works.

Permanent signage (after implementation is compleited): {60cm x 40cm), printed on white
2 [ aluminum composite (trade name — Dibond). To be placed in a prominent position at the main
entry door of the site, at eye level.

Temporary signage (during implementation): (W 190cm x H 90¢m) printed on mounted plastic

3 sheeting

5 The contractor must provide samples, mockup, catalogues for testing / inspection and approval
by the site engineer.

3 Contractor must pay the cost for samples including any laboratory tests, both inside and outside

the country as required.

4 | The price of works includes all job requirements as per Iraq's standard specification.

The contractor must provide PPE for all laborer's, personnel, engineers and possible visitors to

3 the site.
s Un Pric | Tota
# Item Description it Qty es 1s
CIVIL WORKS
Site preparation:
Supply of materials, tools, machineries and manpower for site
preparation. The work includes :
1-Clearing, stripping and levelling of the site.
2-Removing undesired plants and other natural vegetation.
3-Removing undesired furniture and transported it to any location
1| LS 1 0
instructed to.
4-Removing all the damaged roofing layers(30 M2), slabs(25 M2),
walls(175M2), fences(135M2), finishing materials{90M2), flooring
tiles (125 M2), tile bedding, etc. 5-Dumping of all the debris and
rubble to a site approved by the local authorities.
All needed work to complete the job will be included within the price.




Plain Concrete for walkways, apron and play yard:

Supply of materials, tools and manpower for casting (15cm } plain
concrete (C25MPa) using sulphate resistance cement for walkways,
apron and play yard. The price includes adding bonding agent
material between the old and new concrete(if any). The work includes
all the requirements of concrete covers and formwaorks. All needed
works to complete the job will be included within the price.

M2

110

Reinforced Concrete slab, beam, column, lintel :

Supply of materials, tools and manpower for casting reinforced
concrete slab, beam, column, lintel, louver, parapet, decoration using
concrete (C25MPa). The price includes adding bonding agent material
between the old and new concrete(if any). The work includes all the
requirements of steel reinforcement, concrete covers and formworks.
All needed works to complete the job will be included within the
price. See attached drawing.

M3

25

Concrete with BRC:

Supply of materials, tools and manpower for casting (15¢cm ) concrete
with BRC(150x150x5mm) using sulphate resistant cement for
(C25MPa) concrete. The price includes providing expansion joints
every 4m both directions. All needed works to complete the job will
be included within the price.

M2

100

Main gate foundation and columns:

Supply of materials, tools and manpower to cast reinforced concrete
using {C30 Mpa) for foundations {0.8x0.8x0.40m) and columns
(0.4x0.4x2.5m} for main gate. Including rebars, formworks and al}
requirements. All needed work to complete the job will be included
within the price. See attached drawings

NO

Reconstruction of damaged walls:

Supply of materials, tools and manpower to demolish the damaged
parts of the walls and remove all the debris to a site approved by local
authorities, then reconstruction of the walls using solid concrete
block (15x20x40cm} with cement sand mortar (same as the existing
walls). The wall should be levelled vertically and horizontally. All
needed works to complete the job, will be included within the price

M3

35

Fence works:

Supply of materials, tools and manpower to rebuild fence wall (20cm
width) using solid concrete blocks (15x20x40) cm with cement sand
mortar (1:3). The wall should be levelled vertically and horizontally.
The price includes demolishing of the damaged fence and removing of
all debris and rubbie to a dump site approved by the local authority,
providing concrete block columns (40x40cm) every 5m and providing
expansion joints{including Styrofoam 2cm) every 10m. All needed
works to complete the job will be included within the price.

M3

54




Repairing of roofing system:

Supply of materials, tools and manpower to remove all the damaged
roofing layers and dumping of all the rubble to a site approved by
local authorities, and providing the roofing layers as follows{applying
water-proofing flint coats, two layers of bitumen felt 4mm, water-
proofing flint coats, laying of compressed Styrofoam Scm (density 40
kg/m3) and applying the concrete roof tiles (mosaic 30x30cm),

refilling the joints with mastic and giving the slope for water drainage.
All needed work to complete the job will be included within the price.

See attached drawing.

M2

45

Interior Expansion joint Covers:

Supply of materials, tools and manpower to inject the interior
expansion joints (walls and ceiling) with foam and fill the expansion
joints of the floors with mastic sealant, then install aluminum cover
20cm width, with rubber between the two pieces of plates and using
screws to fix. All needed works to complete the job will be included
within the price.

-

35

[y

Changing the Sealant{Mastic) of Expansion Joints:

Supply of materials, tools and manpower to remove the existing
sealant (mastic) of the expansion joints, cleaning and apply new
sealant{mastic). All needed work to complete the job will be included
within the price.

435

Gypsum board Suspended Ceiling :

Supply of materials, tools and manpower to install gypsum board
suspended ceiling 60x60 cm, 10mm thickness, by using necessary
accessories L, T sections, hold down clips, galvanized steel rod Smm
{1.2x1.2m) for fixing with the ceiling by screws. The price includes the
removal of old damaged suspended ceiling, dumping of all debris to a
site approved by local authorities, in case it is needed. All needed
work to complete the job will be included within the price. See
attached drawing.

M2

185

Gypsum plastering with crack repairing:

Supply of all necessary materials, tools and manpower to remove the
damaged gypsum plastering of internal walls & ceiling and plastering
with new gypsum plastering in 2 layers minimum thickness
20mm.The work includes repairing of wall cracks by removing the
damaged gypsum plastering 25cm at each side of the crack, then
filling the cracks with cement mortar 1:3 and using SBR at a rate of
200gr per m2, later putting a layer of plastic mesh on the area under
the gypsum plastering. All needed works to complete the job, will be
included within the price.

m2

345




Cement plastering with crack repairing:

Supply of materials, tools and manpower to repair wall cracks and
remove the damaged cement plastering of external walls & fence by
removing the damaged cement plastering minimum 35cm at each
side of the crack, then treat the cracks with crack filler approved by
manufacture with cement mortar 1:3 and using SBR at a rate of 200gr
per m2, later putting a layer of metal chicken mesh 10 cm overlap
each side on the area with 3 layers of cement plastering 1:3. All
needed works to complete the job, will be included within the price.

M2

185

=

Cement Plastering For New Walls:

Supply of materials, tools and manpower for cement plastering with
20mm thickness smooth-finished for exterior walls and fences walls
using aluminum straight edges. The price includes three layers as
follows: one layer of cement splash dash, one layer of rough (kafmal)
and finally smooth finished cement plastering with cement-sand
mortar. All needed works to complete the job will be included within
the price.

M2

480

Lime stone {Hillan) Cladding :

Supply of materials, tools and manpower to repair limestone cladding
on the facade of the building using cement sand mortar. Dimensions,
color and texture of limestone shall be the same as the existing. The
work includes using BRC 200x200x5mm under the limestone. The
price includes dumping of all debris to a site approved by local
authorities. All needed work to complete the job will be included
within the price.

M2

190

Lime stone (Hillan) Cladding Repairing:

Supply of materials, tools and manpower to remove the damaged
limestone cladding and install new limestone cladding on the facade
of the building using cement sand mortar. Dimensions, color and
texture of limestone shall be the same as the existing. The work
includes using BRC 200x200x5mm under the limestone. The price
includes polishing the lime stone and dumping of all debris to a site
approved by local authorities. All needed work to complete the job
will be included within the price.

M2

395

Limestone Window Frame { (ot &by %)

Supply of materials, tools and manpower to remove the damaged
limestone window frame and removing of all the debris to a site
approved by local authority, then install new limestone window frame
using cement sand mortar. Dimensions, color and texture of
limestone shall be the same as the existing. The work includes using
BRC 200x200x5mm under the limestone and includes polishing the
lime stone and dumping of all debris to a site approved by local
authorities . All needed work to complete the job will be included
within the price,

-

285




=1

Polishing of Lime stone (Hillan) :

Supply of materials, tools and manpower for polishing the lime stone
(hillan), including filling all the cracks, joints and holes of the lime
stone with white cement paste. All needed works to complete the job
will be included within the price.

M2

136

Emulsion painting:

Supply of materials, tools and manpower to paint the interior walls
and ceilings, with 3 layers of emulsion painting (Jotun, Betek,
CAPAROL, Polisan, dyo or equivalent). The paint should be diluted
{10%--15%) with water to achieve the coverage of painting of not
more than (10-12) m2/Liter/layer. The job includes cleaning the walls
and ceilings, removing the dirt and dust, repairing all the cracks and
filling all the holes before painting. All needed works to complete the
job, shall be included within the price.

M2

4,80

Plastic painting:

Supply of materials, tools and manpower to paint the exterior walls
and fence, with three layers of plastic (silicon water proof) paint
(Jotun, Betek, CAPAROL, Polisan, dyo or equivalent). The paint should
be diluted (10%--15%) with water to achieve the coverage of painting
of not more than (10-12) m2/Liter/layer. The job includes cleaning
the walls, removing the dirt and dust, repairing all the cracks and
filling all the holes before painting. All needed works to complete the
job, shall be included within the price.

M2

4,65

Oil Painting:

Supply of materials, tools and manpower to paint the steel doors,
windows, and internal walls with a paint {1.50m height) for skirting
using 3 layers of oil paint (Jotun, Betek, CAPAROL, Polisan, dyo or
equivalent). The paint should be diluted (10%--15%) with paint
thinners to achieve the coverage of painting of not more than (10-12)
m2/Liter/layer. The job includes cleaning the walls, removing the dirt
and dust, repairing all the cracks and filling all the holes before
painting. All needed works to complete the job, shall be included
within the price.

M2

2,25

Skirting:

Supply of materials, tools and manpower to apply ceramic skirting
10cm height using cement mortar. The price includes removing of all
the damaged skirting and dumping it to a site approved by local
authority, filling the joints with white cement paste. All needed work
to complete the job will be included within the price.

-

75

Terrazzo{Mosaic) tiles for Floors:

Supply of materials, tools and manpower to remove the damaged
mosaic tiles and dumping it to a place approved by local authority,
then apply mosaic tiles for floors {30x30cm) or same as the existing
size and color, using cement sand mortar(1:3), filling the joints with
white cement . All needed work to complete the job will be included
within the price.

M2

175




(]

In-situ Polishing and glazing of floor terrazzo{mosaic) tiles:

Supply of materials, tools and manpower for in situ polishing and
glazing of the terrazzo{mosaic) tiles. The price includes filling the
joints with white cement paste before polishing. All needed work to
complete the job will be included within the price.

M2

1,40

Ceramic tiles for Walls:

Supply of materials, tools and manpower to remove the damaged
ceramic tiles and dumping it to a place approved by local autherity,
then apply ceramic tiles for walls (25x50cm) or same as the existing
size and color, using cement sand mortar(1:3), filling the joints with
white cement paste. All needed work to complete the job will be
included within the price.

M2

75

N

Ceramic tiles for Floors:

Supply of materials, tools and manpower to remove the damaged
ceramic tiles and dumping it to a place approved by local authority,
then apply ceramic tiles for floors (40x40cm) or same as the existing
size and color, using cement sand mortar(1:3), filling the joints with
white cement paste. All needed work to complete the job will be
included within the price.

M2

40

Mosaic steps{Tread and Riser) for stair:

Supplying materials, tools and manpower to remove damaged mosaic
steps and dumping it to a place approved by local authority, then
apply new mosaic steps,5 cm thick for the tread and 3cm for the riser
and with 30cm width and 1.5m length using cement mortar (1:3) and
rounding the external edges, filling joints by white cement mortar. All
needed work to complete the job will be included within the price.
See attached drawing.

NO

15

Steel Handrail:

Supply of materials, tools and manpower to install steel handrail
(85cm) for staircases and openings, using steel tubes as per the
drawing. The price includes anti rust and three layers of oil painting.
All needed work to complete the job will be included within the price.
See attached drawing.

25

PVC Windows:

Supply of materials, tools and manpower to install PVC windows. The
price includes handles, hinges, provide double glass of 4 mm thick,
anti-insect wire mesh, steel cuter frame of rectangular tube
75x50x2mm, steel burglar{ frame made of angles 40x40x1.5mm and
the inner portion made of square steel bar 12mm spaced at 15cm
with one layer of anti rust and two layers of cil painting). All needed
work to complete the job will be included within the price.

M2

Steel windows:

Supply of materials, tools and manpower to install steel windows
(using T, L and Z shapes). The price of works includes anti rust painting
and two layers of oil painting, anti-insects wire mesh, handles,
windows stopper and crystal clear class 4mm thickness with paste. All
needed work to complete the job will be included within the price.

M2

80




Steel Door with the Frame{1.0x2.10m):

Supply of materials, tocls and manpower to install steel door with
frame, with steel plate gauge 18{1.41mm) on double face, using steel
tube 40x40x2mm, including a layer of Styrofoam to be placed
between the two faces, hinges, doors handles, locks and fixing a
stopper on the floor or wall. The price of work includes the painting of
steel door using anti-rust and 2 layers of oil paint. All needed work to
complete the job will be included within the price. See attached
drawing.

NO

20

Steel Door with the Frame(2.0x2.10m) Double Leaves:

Supply of materials, tools and manpower to install steel door with
frame, with steel plate gauge 18(1.41mm) on double face, using steel
tube 40x40x2mm, including a layer of Styrofoam to be placed
between the two faces, hinges, doors handles, locks and fixing a
stopper on the floor or wall. The price of work includes the painting of
steel door using anti-rust and 2 layers of cil paint. All needed work to
complete the job will be included within the price. See attached
drawing.

NO

Steel Door without Frame(1.0x2.10m):

Supply of materials, tocls and manpower to install steel door without
frame, with steel plate gauge 18{1.41mm) on double face, using steel
tube 40x40x2mm, including a layer of Styrofoam to be placed
between the two faces, hinges, doors handles, locks and fixing a
stopper on the floor or wall. The price of work includes the painting of
steel door using anti-rust and 2 layers of oil paint. All needed work to
complete the job will be included within the price. See attached
drawing.

NO

10

(%)

Wooden doors with Frame(1.0x2.10m):

Supply of materials, tools and manpower to install teak (saj) wooden
doors with red cedar {jaw) frame. Price of the work shall include
removing the damaged doors and frames, door locks, handles, hinges,
teak painting and varnish painting. Also repairing the gypsum
plastering and cement plastering of the edges .All needed work to
complete the job will be included within the price. See attached
drawing.

NO

Repair Steel Windows:

Supply of materials, tools, machineries and manpower to repair the
damaged steel windows, including welding, painting, anti-insects wire
mesh for openable parts and handle. All needed works to complete
the job, will be included within the price.

M2

180

Repair steel doors(H2.1*W1.0):

Supply of materials, tools, machineries and manpower to repair the
damaged steel doors. Price of works shall include door lock, handles,
hinges, oil painting and accessories. All needed work to complete the
job will be included within the price.

NO

15




Fixing Window Handles

Supply of materials, tools and manpower and fixing new handles for
the windows instead of old and damaged ones. All needed work to
complete the job will be included within the price.

NO

50

Crystal clear glass 4mm:

Supply of materials, tools and manpower to remove the damaged
glass and paste and to install new crystal clear glass 4 mm with new
paste, dumping of all debris to a site approved by local authorities. All
needed work to complete the job will be included within the price.

M2

220

Frosted glass:

Supply of materials, tools and manpower to remove the damaged
glass and to install new frosted glass 4 mm with new paste, dumping
of all debris to a site approved by local authorities. All needed work to
complete the job will be included within the price.

M2

Main gate (H2.5m,W3.0m} Two leaves:

Supply of materials , tools and manpower to install new main gate
steel doors, (two leaves) by using plate gauge 18 (1.41mm) and steel
tube 40x40x2mm, including door handles, hinges and locks. Price of
the work shall include painting of steel door with anti-rust and two
layers of ail paints. The price also includes removing of the damaged
door and dump it to a place approved by local authority. All needed
work to complete the job will be included within the price. See
attached drawing.

NO

[

Flag pole :

Supply of materials, tools and manpower to install Flag pole of 6 m
height by using 2.5" pipe. Price of the work shall include anti rust and
three layers oil painting. All needed work to complete the job will be
included within the price.

NO

Flag pole :

Supply of materials, tools and manpower to install Flag pole of 3 m
height by using 2.5" pipe. Price of the work shall include anti rust and
three layers oil painting. All needed work to complete the job will be
included within the price.

NO

Billboard:

Supply of materials, tools and manpower to install billboard made of
frame of size 3x1 m, including LED printed sticker. The frame shall be
made of square pipe section 4x4cm. Price of the work shall include all
requirements to complete the job.

NO

£

Raoom title board:

Supply of materials and manpower to install room title name made of
plastic sheet size 15x25 cm, using screws to fix. All needed work to
complete the job will be included within the price.

NO

35

SUB TOTAL FOR CIVIL WORKS

ELECTRICL WORKS




Note:- The price include removal and disposal all defective and
damage items to designated stores "The following items shall
include supply, replace, install, connect and commission all lighting
points and power points. All the necessary equipment/items { if any)
must be earthed properly with specific wire/cable size.

Socket Switch(13A):

Supplying & fixing of combine 13A, 5 pin universal switch-socket with
shuttered & indicator outlet, on PVC molded tough surface box
includes wiring/connecting with 1.0 kV grade 3*2.5mm? PVC insulated
copper cable/wires laid inside existing concealed PVC pipe and if
required laid through new surface PVC pipe (20 mm dia) with all
accessories. The price includes supplying,installing,connecting,laying,
drilling & cutting { concrete wall if required ) and commissioning to
complete works as required.

No

60

Light Switch:

Supply, install, connect and commission of (230VAC/6A) (single ,
double, triple and quadruple) light switches includes wiring with 1.0
kV grade 2*1.5mm? PVC insulated copper cable/wires laid inside
existing concealed PVC pipe and if required laid through new surface
PVC pipe (20 mm dia) with all accessories. The price include supplying,
installing, connecting, laying, drilling & cutting { concrete wall if
required ) and commissioning to complete works as required.

No

45

Fluorescent Lighting fixture:

Supplying ,Installation, testing and commissioning of prewired
fluorescent fittings of all pendant type complete set with tube rod
36W/19mm dia{ 4feet) includes wiring/connecting with 1.0 kV grade
2*1.5mm? PVC insulated copper cable/wires laid inside existing
concealed PVC pipe and if required laid through new surface PVC pipe
(20 mm dia} with all accessories. The price includes
supplying,installing,connecting,laying, drilling & cutting ( concrete
wall if required ) and commissioning to complete works as required.

No

150

Wall Bracket waterproof :

Supplying & Installing of bracket waterproof wall mounted fixture
prewired outdoor lighting luminaries suitable for GLS lamp
230VAC/23 watts complete with all accessories such as base, LED
drive & LED bulb, glass, reflector, louvered, includes
wiring/connecting with 1.0 kV grade 2*1.5mm?* PVC insulated copper
cable/wires laid inside existing concealed PVC pipe and if required laid
through new surface PVC pipe (20 mm dia) with all accessories. The
price includes supplying,installing,connecting,laying, drilling & cutting
{ concrete wall if required ) and commissioning to complete works as
required.

No

30




Exhaust fan {6 inch):

Supplying, fixing and connecting of exhaust fan 240 volt A.C 1400 rpm
& 450mm sweep (6 inch) includes wiring/connecting with 1.0 kv
grade 2*1.5mm? PVC insulated copper cable/wires laid inside existing
concealed PVC pipe and if required laid through new surface PVC pipe
(20 mm dia) with 6 A switches with all accessories. The price includes
supplying,installing,connecting,laying, drilling & cutting { concrete
wall if required } and commissioning to complete works as required.

No

12

Electrical Water Heater (Geyser):

Supply, install, connect, and commission electrical heater 250 Liter
capacity 3 kW, with complete fittings & accessories includes
wiring/connecting with 1.0 kV grade 3*4 mm? PVC insulated copper
cable/wires laid inside existing concealed PVC pipe and if required laid
through new surface PVC pipe (20 mm dia) with all accessories. The
price includes supplying,installing,connecting,laying, drilling & cutting
{ concrete wall if required ) and commissioning to complete works as
required.

No

Power Cable {4X25 mm?):

Supply, install, test and lay 1.0 kV grade (4X25mm?) PVC insulated
sheath-Armoured copper cable.{From the pole network to the main
board ) laid through PVC pipe ( 4" dia) with cable termination lugs in
both sides with all accessories. The price includes supplying, installing,
connecting, laying, drilling & cutting ( concrete wall if required ) and
commissioning include (cable termination with Cu lugs at both end) to
complete works as required.

60

Sub Distribution Boards ( 6 ways):

Supplying, installing, testing and commissioning of for 6 ways, TPN DB
(DIN type, horizontal/vertical) with single door complete set to
accornmaodate incoming miniature circuit breaker (MCB) triple pole, 1
x 63 Amps, and outgoing SP MCB 6 x 32 Amps on/in prefabricated MS
surface /MS cubical control panel board with neutral strip/bar with all
accessories. The price includes supplying, installing, connecting,
drilling & cutting ( concrete wall if required ) and commissioning
include (cable termination with Cu lugs at end) to complete works as
required.

No

Sub Distribution Boards ( 12 ways):

Supplying, installing, testing and commissioning of for 12ways, TPN
DB (DIN type, horizontal/vertical) with single door complete set to
accommodate incoming miniature circuit breaker (MCB) triple pole, 1
x 63 Amps, and outgoing SP MCB12 x 32 Amps on/in prefabricated
MS surface /MS cubical control panel board with neutral strip/bar
with all accessories. The price includes supplying, installing,
connecting, drilling & cutting ( concrete wall if required ) and
commissioning include (cable termination with Cu lugs at end) to
complete works as required.

No




[

Main Distrbution Board:

Supply, install, test, commission prefabricated Main Distribution
Board (MDB) (100cm x 80cmx 25cm) incorporated in DIN bar with
following incoming and outgoing as: The price includes supplying,
installing, connecting, drilling & cutting ( concrete wall if required }
and commissioning include (cable termination with Cu lugs at both
end) wall mounted to complete works as required.

A -[(1 No.) 250A, 4 pole MCCB type.

B - (3 No.) Indicator lamp 230VAC

C - Three-phase, four wires Kilowatt-hour meter 380V with all
accessories

D-LV 400V digital multifunction meter panel mounted with all
accessories

D- (4 strips Copper Bus-Bar 300A., for three phase lines and neutral
) with separate earth strip,(for out going cables)

No

Split Unit Air-Conditioning (2 ton):

Supply, install, connect and commission wall mounted Split unit Air-
conditioning {Cool & Heat) 2 ton.(24,000 btuh), Technical
specification and Type of compressor T3, Type of refri. gas ( R410a)
includes wiring/connecting with 1.0 kV grade 3*4mm? PVC insulated
copper cable/wires laid inside existing concealed PVC pipe and if
required laid through new surface PVC pipe (20 mm dia} with 25 A
switches with all accessories. The price includes
supplying,installing,connecting,laying, drilling & cutting ( concrete
wall if required ) and commissioning to complete works as required.
{Attached /Compliance sheet -2

No

Ceiling Fan:
Supply, install, test and commission of ceiling fan (240 volt A.C 1400
rpm,1400mm sweep with 56") , down rod of standard length upto
300mm,sweep 3 Nos.,canopy 2 Nos., condenser and fan body and fan
regulator includes wiring/connecting with 1.0 kV grade 2*1.5mm? PVC
insulated copper cable/wires laid inside existing concealed PVC pipe
and if required laid through new surface PVC pipe (20 mm dia) with all
accessories. The price includes supplying,installing,connecting,laying,
drilling & cutting ( concrete wall if required ) and commissioning to
complete works as required.

No

52

Cable (4X6 mm?):

Supply, install, test and lay 1.0 kV grade (4*6 mm?) PVCinsulated
sheath-Armoured copper cable.(from the main board to SDB} laid
through PVC pipe { 4" dia) with cable termination lugs in both sides
with all accessories. The price includes supplying, installing,
connecting, laying, drilling & cutting ( concrete wall if required ) and
commissioning include {cable termination with Cu lugs at both end) to
complete works as required. {from MDB to SDB of Building)

250




[y

Stainless Steel water cooler:

Supplying, installing, commissioning stainless steel electrical water-
cooler with three taps, 150 Its, 0.75 Hp and with water connections
includes wiring/connecting with 1.0 kV grade 2*2.5mm? PVC insulated
copper cable/wires laid inside existing concealed PVC pipe and if
required aid through new surface PVC pipe (20 mm dia) with all
accessories. The price includes supplying,installing,connecting,laying,
drilling & cutting ( concrete wall if required ) and commissioning to
complete works as required.

No

Electrical bell:

Supplying and Installing of electrical call bell 1 ph/5W includes
wiring/connecting with 1.0 kV grade 2*1.5mm? PVC insulated copper
cable/wires laid inside existing concealed PVC pipe and if required laid
through new surface PVC pipe (20 mm dia) with 6 A door bell switch
with all accessories. The price includes
supplying,installing,connecting,laying, drilling & cutting { concrete
wall if required ) and commissioning to complete works as required.
(Arrange with one switch coneection)

No

Spot Lighting fixture:

Supply, install, connect and commission spot lighting fixtures, LED
{240VAC/18 W), complete set with all accessories such as base, LED
drive & LED bulb, glass, reflector includes wiring with 1.0 kV grade
2*1.5mm? PVC insulated copper cable/wires laid inside existing
concealed PVC pipe and if required laid through new surface PVC pipe
(20 mm dia} with all accessories. The price includes
supplying,installing,connecting,laying, drilling & cutting ( concrete
wall if required ) and commissioning to complete works as required.

No

30

Subtotal for Electricals Works

SANITARY WORKS

Water tank:

Supply of materials, tools and manpower for installing galvanized
water tank of 1250 liters. Cylindrical shape and with plate gauge
16(1.56mm), supported by steel base made with 50mm (2") angle
shape, including the connection of the inlet and outlet pipes. The
price of work includes all piping and fittings, valves, float valves,
accessories. All needed work to complete the job will be included
within the price.

NO

Siphon (Flush Tank):

Supply of materials, tools and manpower to install siphon, valves and
all needed accessories for completing water connections. All needed
works to complete the job, will be included within the price.

NO

16

Taps:

Supply of materials, tools and manpower to connect chrome water
taps 1/2" or 3/4". Price of the work shall include water connections.
All needed work to complete the job will be included within the price.

NO

22




Mixer taps :

Supply of materials, tools and manpower to install mixer taps , locks
and all accessories with complete water connections. All needed
work to complete the job will be included within the price.

NO

Ceramic wash basin:

Supply of materials, tools and manpower to install ceramic wash
basin with stand, mixer taps , valves , mirror(60x50)cm and all fittings
with complete water connections . All needed work to complete the
job will be included within the price.

NO

Stainless steel double bowl sink:

Supply of materials, tools and manpower to install and commission of
stainless steel double bowl sink {150x60cm). Complete with: chrome
mixer for sinks, supports, waste outlet, tail piece, P-trap chrome,
chrome plated 14mm and required parts for the water supply line. All
needed work to complete the job will be included within the price.

NO

Eastern toilet:

Supply of materials, tools and manpower to remove the damaged
eastern toilet pan and to install new ceramic eastern toilet. Including
siphon(flush tank), gully trap @100mm (4"), flexible hose and water
connections. All needed work to complete the job will be included
within the price.

NO

Clean the sewerage :

Supply of materials, machine and manpower to clean the sewerage
pipes net starting from the toilets, manholes to the main septic tank
using high pressure air/water. The work includes replace the
damaged manhole covers and others with new one. All needed work
to complete the job will be included within the price.

LS

Roof Drain pipes (3"):

Supply of materials, tools and manpower to remove the damaged
water roof drain pipes and install new galvanized steel pipes 3"
{76mm). Including all connections and needed accessories to fix on
roof and walls. All needed work to complete the job will be included
within the price. See attached drawing.

-

99

[

Floor Drain (15*15) cm:

Supply of materials, tools and manpower to install and inspect floor
drain {15*15) cm with cover from (stainless steel} 6 inch. The work
include UPVC gully trap dimeter 4 inch with all pipes and fittings,
excavation, concreting around pipes and gullies. All needed works to
complete the job, shall be included within the price.

NO

PVC pipe 4" (@ 100mm):

Supply, installation, testing and commissioning of PVC 4"(100mm) 6
bar for drainage and ventilation pipes down to manholes with all
required fittings including excavation, back filling, incasing with
sulphate resistant cement concrete and roof vent caps. All needed
works to complete the job, will be included within the price.

15




Galvanized iron water pipes(1/2"):

Supply and install galvanized water pipes. The price includes all
fittings and accessories, excavation, backfilling, painting the pipes
using 3 layers of anti rust then isolate all hot water pipes by using arm
flex and thermal tape and Teflon seal for connections of cold and hot
water pipes and concreting 10cm around the pipes. All needed work
to complete the job will be included within the price.

-

55

Galvanized iron water pipes(3/4"):

Supply and install galvanized water pipes. The price includes all
fittings and accessories, excavation, backfilling, painting the pipes
using 3 layers of anti rust then isolate all hot water pipes by using arm
flex and thermal tape and Teflon seal for connections of cold and hot
water pipes and concreting 10cm around the pipes. All needed work
to complete the job will be included within the price.

—

25

[y

Galvanized iron water pipes(1"):

Supply and install galvanized water pipes. The price includes all
fittings and accessories, excavation, backfilling, painting the pipes
using 3 layers of anti rust then isolate all hot water pipes by using arm
flex and thermal tape and Teflon seal for connections of cold and hot
water pipes and concreting 10cm around the pipes. All needed work
to complete the job will be included within the price.

—

20

[ary

Masonry manbholes:
Supply of materials and construction of manholes of different depths
with internal dimension (40x40cm) using solid concrete blocks
15X20X40 cm for walls. The price includes excavation, crushed stone,
plain concrete, walls, plastering both sides, & cast iron covers. See
attached drawing.

NO

SUB TOTAL FOR SANITARY WORKS
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SCOPE of WORKS
Rehabilitation of Mahalbya secondary School Project

1. PROJECT BACKGROUND
Project description

Mahalbya has a secondary school for boys opened since 1996 and it is one of the schools in Mahalbya
subdistrict, which is considered very important to the subdistrict as its used for two shifts because of
few school buildings in the area.

Direct and indirect beneficiaries

Direct beneficiaries, School teaching staff of around 58 persons for both two shifts (Principle,
Principle assistant, teachers, service employees); 600 Students (400 boys in day shift, 200 boys in
night shift).

Indirect beneficiaries, around 2445 individuals.

2. Impact and how it will be measured (quantitative measures)

Classrooms: The school consists of 18 classrooms, due to damaged glass, walls, roof rain water
leaking, and no electrical power in classroom and administration area

after rehabilitation all administration area and 18 classrooms will be used and serve all the students
in proper way and scientific usage.

Education level: Prior to ISIS time, the school was used as secondary study for two shifts per a day.
as Mahalbya secondary school and second shift as Mahalbya night shift and submit service only for
600 students, after rehabilitation the school will continue their education in the same school.
School staff: Meantime school’s teachers are attending other schools building to teach the student
with in limited time due to few building number availabilities, after rehabilitation all the school's
teachers will be available from 8:00 AM to 2:00 PM, five days/ week, this will improve the education
level quality.

School activities: A lot of school's activities are missing or canceled because of the limit time for
the lecture and many students in one building and few classrooms for this many activity as sport, art
and chemical library, biology library and physical library which all had been cancel, after the
rehabilitation all activities will be able to undertake as usual.

School durability and service age: School service age and durability will be increased after the
rehabilitation; roof waterproofing work will maintain the school structure and improve the schools
structure quality.



3. LOCATION

The school is located at Mahalbya subdistrict /Mosul District- Ninawa Government.

Coordinates: {36.2658283 N,42.7089484 E)

4. BUILDING/CONSTRUCTION DESCRIPTION
All school’s buildings built using stones and cement blocks for masonry walls and concrete slab with

mosaic floor tiles, building consists of one floor building.

+ School Land Area=3,750 Sq.m.

* Main Building Area=1258 Sq.m.

s Service Building Area= 182 Sq.m.

¢ Including exterior fence walls about 250ml| and concrete yard about 1150 Sq.m.
DESCRIPTION OF THE DAMAGE
The school has been affected during the liberation period because of air attacked on ISIS some rockets
fall on the administration rooms and classroom , part of the fence was demolished, main building roof
is leaking, doors damaged, big area of gypsum plastering is damaged, part of floor tiles is damaged,
water cycle is out of service due to damaged toilets fixtures and blocked sewage pipes, main gates is
damaged, in addition to missing school’s furniture and equipment.
5. WORKS ON BRIEF

The rehabilitation work inciudes civil, sanitary and electrical works

The civil part of the works includes but not limited to site preparation, rebuild administration rooms
,sroof waterproofing work, roof construction joints (interior and exterior) repair, floor tiles work, gypsum
plastering work, cement plastering and rendering work, clear crystal glass 4mm installation, exterior
steel windows repair, steel doors installation, steel handrail installation, wood door installation, PVC
door installation, suspended ceiling, emulsion paint, oil paint, plastic paint, school! billboard, classroom
title, 3m flag pole, 6m flag pole, open yard concrete work for floor, rebuild the damaged fence including
demolishing, masonry work for wall, cement plastering, plastic paint, with installation of exterior main
gates as indicated on the BoQ



The sanitary works includes but not limited to new water tank, new PVC pipeline installation, new PPR
pipeline installation, drain pipes installation, eastern toilets, siphon, new taps, new water pumps,
maintenance of the sewage network as indicated on the BoQ.

The electrical works includes but not limited to Provision and installation of new socket switch, lighting
switch, fluorescent lighting fixtures, spot lighting fixtures, ceiling fans, bracket waterproof lighting,
exhaust fans, electrical bells, 2 tons split units’ installation, stainless steel water cooler, electrical water
heater, installation of electrical cables (4x16 Sq.mm and 4x10 Sq.mm), installation of sub distribution
panel, installation of main board as indicated on the BoQ.

DURATION OF THE PROJECT

70 Calendar days



Annex 3

General Conditions of Contract for Civil Works

1. Definitions

2. Singular and Plural

3. Headings or Notes

4. Legal Relationships

5. General Duties/Powers of Engineer

6. Contractor's General Obligations/Responsibilities
7. Assignment and Subcontracting

8. Drawings

9. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Tender

13. Programme of Work to be Furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference with Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads

31. Opportunities for Other Contractors

32. Contractor to Keep Site Clean

33. Clearance of Site on Substantial Completion
34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site

42. Time for Completion

43, Extension of Time for Completion



44, Rate of Progress

45, Liquidated Damages for Delay

46. Certificate of Substantial Completion
47. Defects Liability

48. Alterations, Additions and Omissions
49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52, Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement
60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures
65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNDP

68. Termination by the UNDP

69. Termination by the Contractor

70. Rights and Remedies of the UNDP
71. Settlement of Disputes

72. Privileges and Immunities

73. Security

74. Audit and Investigation

75. Anti-Terrorism

Appendix I: Formats of Performance Security
Performance Bank Guarantee
Performance Bond
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DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the
following meanings:

"Employer” means the United Nations Development Programme (UNDP).

"Contractor” means the person whose tender has been accepted and with whom the Contract
has been entered.

"Engineer” means the person whose services have been engaged by UNDP to administer the
Contract as provided therein, as will be notified in writing to the Contractor.

"Contract" means the written agreement between the Employer and the Contractor, to which
these General Conditions are annexed.

“The Works" means the works to be executed and completed under the Contract.

“Temporary Works" shall include items to be constructed which are not intended to be
permanent and form part of the Works.

"Drawings” and "Specifications" mean the Drawings and Specifications referred to in the
Contract and any modification thereof or addition thereto furnished by the Engineer or
submitted by the Contractor and approved in writing by the Engineer in accordance with the
Contract.

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on
the basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.

"Contract Price” means the sum agreed in the Contract as payable to the Contractor for the

execution and completion of the Works and for remedying of any defects therein in accordance
with the Contract.

“Site” means the land and other places on, under, in or through which the Works or Temporary
Works are to be constructed.

SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the
singular only shall also include the plural and vice versa where the context requires.

1d
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HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be
taken into consideration in their interpretation.

LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent
contractor vis-a-vis the Employer. The Contract Documents shall not be construed to create any
contractual relationship of any kind between the Engineer and the Contractor, but the Engineer
shall, in the exercise of his duties and powers under the Contract, be entitled to performance by
the Contractor of its obligations, and to enforcement thereof. Nothing contained in the
Contract Documents shall create any contractual relationship between the Employer or the
Engineer and any subcontractor(s) of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents. In
particular, he shall perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction
and until final payment is due. The Engineer shall advise and consult with the Employer. The
Employer's instructions to the Contractor shall be forwarded through the Engineer. The Engineer
shall have authority to act on behalf of the Employer only to the extent provided in the Contract
Documents as they may be amended in writing in accordance with the Contract. The duties,
responsibilities and limitations of authority of the Engineer as the Employer's representative
during construction as set forth in the Contract shall not be modified or extended without the
written consent of the Employer, the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to
familiarize himself generally with the progress and quality of the Works and to determine in
general if the Works are proceeding in accordance with the Contract Documents. On the basis of
his on-site observations as an Engineer, he shall keep the Employer informed of the progress of
the Works.

The Engineer shall not be responsible for and will not have control or charge of construction
means, methods, techniques, sequences or procedures, or for safety precautions and programs
in connection with the Works or the Temporary Works. The Engineer shall not be responsible for
or have control or charge over the acts or omissions of the Contractor (including the
Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-
contractors or any of their agents or employees, or any other persons performing services for
the Works, except if such acts or omissions are caused by the Engineer's failure to perform his
functions in accordance with the contract between the Employer and the Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation or
progress. The Contractor shall provide facilities for such access so that the Engineer may
perform his functions under the Contract.



Based on the Engineer's observations and an evaluation of the documentation submitted by the
Contractor together with the invoices, the Engineer shall determine the amounts owed to the
Contractor and shall issue Certificates for Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the
design concept of the Works and with the provisions of the Contract Documents. Such action
shall be taken with reasonable promptness so as to cause no delay. The Engineer's approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

The Engineer shall interpret the requirements of the Contract Documents and judge the
performance thereunder by the Contractor. All interpretations and orders of the Engineer shall
be consistent with the intent of and reasonably inferable from the Contract Documents and shall
be in writing or in the form of drawings. Either party may make a written request to the
Engineer for such interpretation. The Engineer shall render the interpretation necessary for the
proper execution of the Works with reasonable promptness and in accordance with any time
limit agreed upon. Any claim or dispute arising from the interpretation of the Contract
Documents by the Engineer or relating to the execution or progress of the Works shall be
settled as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the
Contractor of any of his obligations under the Contract nor to order any work involving delay in
completion of the Works or any extra payment to the Contractor by the Employer, or to make
any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint
another suitable professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the
implementation of the intent of the Contract Documents, he will have authority to require
special inspection or testing of the work whether such work be then fabricated, installed or
completed. However, neither the Engineer's authority to act nor any reasonable decision made
by him in good faith either to exercise or not to exercise such authority shall give rise to any
duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their agents
or employees, or any other person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and
Final Completion, shall receive and forward to the Employer for the Employer’s review written
warranties and related documents required by the Contract and assembled by the Contractor,
and shall issue a final Certificate for Payment upon compliance with the requirements of Clause
47 hereof and in accordance with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's
Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The
Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities
and limitations of authority of any such Engineer's Representative(s).

CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES
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Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict
accordance with the Contract, with due care and diligence and to the satisfaction of the
Engineer, and shall provide all labor, including the supervision thereof, materials, Constructional
Plant and all other things, whether of a temporary or permanent nature, required in and for such
execution, completion and remedying of defects, as far as the necessity for providing the same
is specified in or is reasonably to be inferred from the Contract. The Contractor shall comply with
and adhere strictly to the Engineer’s instructions and directions on any matter, touching or
concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site
operations and methods of construction, provided that the Contractor shall not be responsible,
except as may be expressly provided in the Contract, for the design or specification of the
Permanent Works or of any Temporary Works prepared by the Engineer.

Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his
employees and will select for work under this Contract, reliable individuals who will perform
effectively in the implementation of the Contract, respect local customs and conform to a high
standard of moral and ethical conduct.

Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the
Employer, the Engineer or their authorized representatives in connection with the performance
of his services under this Contract. The Contractor shall refrain from any action which may
adversely affect the Employer and shall fulfill his commitments with fullest regard for the interest
of the Employer.

Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the
Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The
Contractor agrees that breach of this provision is a breach of an essential term of the Contract.

Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing or has
performed services for the Employer or use the name, emblem or official seal of the Employer or
the United Nations or any abbreviation of the name of the Employer or the United Nations for
advertising purposes or any other purposes.
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Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates,
documents and all other data compiled by or received by the Contractor under the Contract
shall be the property of the Employer, shall be treated as confidential and shall be delivered only
to the duly authorized representative of the Employer on completion of the Waorks; their
contents shall not be made known by the Contractor to any person other than the personnel of
the Contractor performing services under this Contract without the prior written consent of the
Employer.

ASSIGNMENT AND SUBCONTRACTING
Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer,
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any
of the Contractor's rights, claims or obligations under the Contract.

Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain
the prior written approval of the Employer for all such subcontractors. The approval of the
Employer shall not relieve the Contractor of any of his obligations under the Contract, and the
terms of any subcontract shall be subject to

and be in conformity with the provisions of the Contract.

Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work
executed or the goods, materials, Plant or services supplied by such subcontractor for the
Works, any continuing obligation extending for a period exceeding that of the Defects Liability
Period under the Contract, the Contractor

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's
request and cost, the benefit of such obligation for the unexpired duration thereof.

DRAWINGS

Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall
be furnished to the Contractor free of cost. The Contractor shall provide and make at his own
expense any further copies required by him. At the completion of the Works, the Contractor

shall return to the Employer all drawings provided under the Contract.

One copy of Drawings to be kept on Site



One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the
Contractor on the Site and the same shall at all reasonable times be available for inspection and
use by the Engineer and by any other person authorized in writing by the Engineer.

Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the
Works is likely to be delayed or disrupted unless any further drawing or order, including a
direction, instruction or approval, is issued by the Engineer within a reasonable time. The notice
shall include details of drawing or order required and of why and by when it is required and of
any delay or disruption likely to be suffered if it is late.

WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and
two copies. The Engineer shall have full authority to issue new orders, drawings and instructions
to the Contractor, from time to time and as required for the correct execution of the Works. The
Contractor shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account
for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the
Employer, through the Engineer, by means of an annotation in the Work Book made within
three (3) days from the date of the order that the Contractor intends to refuse. Failure by the
Contractor to adhere to this procedure shall result in the order being deemed accepted with no
further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance
of the Works. A copy shall be kept by the Engineer and another copy by the Contractor.

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on
signature of the Contract furnish the Employer with a Performance Security issued for the
benefit of the Employer. The amount and character of such security (bond or guarantee) shall be
as indicated in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company
or accredited bank, in the format included in Appendix I to these General Conditions and must
be valid up to twenty-eight days after issuance by the Engineer of the Certificate of Final
Completion. The Performance Bond or Bank Guarantee shall be returned to the Contractor
within twenty-eight days after the issuance by the Engineer of the Certificate of Final
Completion, provided that the Contractor shall have paid all money owed to the Employer under
the Contract,

'
=



If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes
insolvent or its right to do business in the country of execution of the Works is terminated, the
Contractor shall within five (5) days thereafter substitute another bond or guarantee and surety,
both of which must be acceptable to the Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings
and to have satisfied himself before submitting his Tender and signing the Contract as to all
matters relative to the nature of the land and subsoil, the form and nature of the Site, details
and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, the
quantities and nature of the work and materials necessary for the completion of the Works, the
means of access to the Site, and the accommodation he may require, and in general to have
himself obtained all necessary information as to risk contingencies, climatic, hydrological and
natural conditions and other circumstances which may influence or affect his Tender, and no
claims will be entertained in this connection against the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his Tender for the construction of the Works and of the rates and prices,
which rates and prices shall, except in so far as it is otherwise provided in the Contract, cover all
his obligations under the Contract and all matters and things necessary for the proper execution
and completion of the Works.

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his
consent a detailed Programme of Work showing the order of procedure and the method in
which he proposes to carry out the Works. In preparing his Programme of Work the Contractor
shall pay due regard to the priority required by certain works. Should the Engineer, during the
progress of work, require further modifications to the Programme of Work, the Contractor shall
review the said program. The Contractor shall also whenever required by the Engineer submit
particulars in writing of the Contractor's arrangements for carrying out the Works and of the
Constructional Plant and Temporary Works which the Contractor intends to supply, use or
construct. The submission of such program, or any modifications thereto, or the particulars
required by the Engineer, shall not relieve the Contractor of any of his duties or obligations
under the Contract nor shall the incorporation of any modification to the Programme of Work
either at the commencement of the contract or during its course entitle the Contractor to any
additional payments in consequence thereof.

WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any,
the representative of the Contractor and the Engineer or the Engineer's Representative, in order
to verify that the Works are progressing normally and are executed in accordance with the
Contract.



CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means of
Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are
deemed necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.
CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works
and as long thereafter as the Engineer may consider necessary for the proper fulfillment of the
Contractor's obligations under the Contract. The Contractor or a competent and authorized
agent or representative of the Contractor approved in writing by the Engineer, which approval
may at any time be withdrawn, shall be constantly on the site and shall devote his entire time to
the superintendence of the Works. Such authorized agent or representative shall receive on
behalf of the Contractor directions and instructions from the Engineer. If the approval of such
agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2)
hereinafter, or if the removal of such agent or representative shall be requested by the Employer
under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving
notice of such withdrawal remove the agent or representative from the Site, and replace him by
another agent or representative approved by the Engineer. Notwithstanding the provision of
Clause 17(2) hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever,
a removed agent or representative again on the Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and such
sub-agent foremen and leading hands as are competent to give proper supervision to the work
they are required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely
execution and completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from
the Works any person employed by the Contractor in or about the execution or completion of
the Works, who in the opinion of the Engineer is misconducting himself, or is incompetent or
negligent in the proper performance of his duties, or whose employment is otherwise
considered reasonably by the Engineer to be undesirable, and such person shall not be again
employed on the Site without the written permission of the Engineer. Any person so removed
from the Works shall be replaced as soon as reasonably possible by a competent substitute
approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site
any agent, representative or other personnel who does not conform to the standards set forth in
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be considered
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as termination in part or in whole of this Contract. All costs and additional expenses resulting
from any withdrawal or replacement for whatever reason of any of the Contractor's personnel
shall be at the Contractor's expense,

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation
to original points, lines and levels of reference given by the Engineer in writing and for the
correctness of the position, levels, dimensions and alignment of all parts of the Works and for
the provision of all necessary instruments, appliances and labor in connection therewith, If, at
any time during the progress of the Works, any error shall appear or arise in the position, levels,
dimensions or alignment of any part of the Works, the Contractor, on being required so to do by
the Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all
lights, guards, fencing and watching when and where necessary or required by the Engineer or
by any duly constituted authority for the protection of the Works and the materials and
equipment utilized therefor or for the safety and convenience of the public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in
the Certificate of Substantial Completion, the Contractor shall take full responsibility for the care
thereof and of all Temporary Works. In the event that any damage or loss should happen to the
Works or to any part thereof or to any Temporary Works from any cause whatsoever (save and
except as shall be due to Force Majeure as defined in Clause 66 of these General Conditions),
the Contractor shall at his own cost repair and make good the same so that, at completion, the
Works shall be in good order and condition and in conformity in every respect with the
requirements of the Contract and the Engineer's instructions. The Contractor shall also be liable
for any damage to the Works occasioned by him in the course of any operations carried out by
him for the purpose of complying with his obligations Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details of
the Works and shall inform the Employer of any mistakes or incorrectness in such design and
details which would affect the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall
insure immediately following signature of this Contract, in the joint names of the Employer and
the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or damage
from whatever cause arising, other than cause of Force majeure as defined in clause 66 of these
General Conditions, and (b) against loss or damage for which the Contractor is responsible, in
such manner that the Employer and the Contractor are covered for the period stipulated in
Clause 20 (1) hereof and are also covered during the Defects Liability Period for loss or damage
arising from a cause occurring prior to the commencement of the Defects Liability Period and



for any loss or damage occasioned by the Contractor in the course of any operations carried out
by him for the purpose of complying with his obligations under Clause 47 hereof:

The Works, together with the materials and Plant for incorporation therein, to their full
replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover
any additional costs of and incidental to the rectification of loss or damage including
professional fees and the cost of demolishing and removing any part of the Works and of
removing debris of whatsoever nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the
replacement value of such equipment and other things;

An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall, whenever required,
produce to the Engineer the policy or policies of insurance and the receipts for payment of the
current premiums.

DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold
and save harmless and defend at his own expense the Employer, its officers, agents, employees
and servants from and against all suits, claims, demands, proceedings, and liability of any nature
or kind, including costs and expenses, for injuries or damages to any person or any property
whatsoever which may arise out of or in consequence of acts or omissions of the Contractor or
its agents, employees, servants or subcontractors in the execution of the Contract. The provision
of this Clause shall extend to suits, claims, demands, proceedings and liability in the nature of
workmen's compensation claims and arising out of the use of patented inventions and devices.
Provided always that nothing herein contained shall be deemed to render the Contractor liable
for or in respect of or with respect to:

The permanent use or occupation of land by the Works or any part thereof;

The right of the Employer to construct the Works or any part thereof on, over, under, or through
any land.

Interference whether temporary or permanent with any right of light, airway or water or other
easement or quasi-easement which is the unavoidable result of the construction of the Works in
accordance with the Contract.

Death, injuries or damage to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, done or commiitted during the validity of the
Contract.

LIABILITY INSURANCE

Obligation to take out Liability Insurance



Before commencing the execution of the Works, but without limiting his obligations and
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any
death, material or physical damage, loss or injury which may occur to any property, including
that of the Employer or to any person, including any employee of the Employer by or arising out
of the execution of the Works or in the carrying out of the Contract, other than due to the
matters referred to in the proviso to Clause 22 hereof.

Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and for at least the amount specified in the
contract. The Contractor shall, whenever required by the Employer or the Engineer, produce to
the Engineer the policy or policies of insurance and the receipts for payment of the current
premiums.

Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect of
which the Contractor would be entitled to receive indemnity under the policy, being brought or
made against the Employer, the insurer shall indemnify the Employer against such claims and
any costs, charges and expenses in respect thereof.

ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury ta any workman or other person in
the employment of the Contractor or any sub-Contractor, save and except an accident or injury
resulting from any act or default of the Employer, his agents or servants. The Contractor shall
indemnify, hold and save harmless the Employer against all such damages and compensation,
save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer,
which approval shall not be unreasonably withheld, and shall continue such insurance during the
whole of the time that any persons are employed by him for the Works and shall, when required,
produce to the Engineer such policy of insurance and the receipt for payment of the current
premium, Provided always that, in respect of any persons employed by any subcontractor, the
Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the
subcontractor shall have insured against the liability in respect of such persons in such manner
that the Employer is indemnified under the policy but the Contractor shall require such
subcontractor to produce to the Engineer when required such policy of insurance and the
receipt for the current premium, and obtain the insertion of a provision to that effect in its
contract with the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE



If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses
21, 23 and 24 hereof, or any other insurance which he may be required to effect under the terms
of the Contract, the Employer may in any such case effect and keep in force any such insurance
and pay such premium as may be necessary for that purpose and from time to time deduct the
amount so paid by the Employer as aforesaid from any monies due or which may become due
to the Contractor, or recover the same as a debt due from the Contractor.

COMPUANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid by
any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other
duly constituted authority in relation to the execution of the Works or of any Temporary Works
and by the Rules and Regulations of all public bodies and companies whose property or rights
are affected or may be affected in any way by the Works or any Temporary Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements of any such local or other authority which may be
applicable to the Works and shall keep the Employer indemnified against all penalties and
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-laws
or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the Site of the Works shall as between the
Employer and the Contractor be deemed to be the absolute property of the Employer and the
Contractor shall take reasonable precautions to

prevent his workmen or any other persons from removing or damaging any such article or thing
and shall immediately upon discovery thereof and before removal acquaint the Employer of
such discovery and carry out at the expense of the Employer the Engineer's orders as to the
disposal of the same.

COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all claims
and proceedings for or on account of infringement of any patent rights, design trademark or
name or other protected rights in respect of any Plant, equipment, machine, work or material
used for or in connection with the Works or Temporary Works and from and against all claims,
demands proceedings, damages, costs, charges and expenses whatsoever in respect thereof or
in relation thereto, except where such infringement results from compliance with the design or
Specification provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent
and other payments or compensation, if any, for getting stone, sand, gravel, clay or other

materials required for the Works or Temporary Works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES



All operations necessary for the execution of the Works and for the Construction of any
Temporary Works shall, so far as compliance with the requirements of the Contract permits, be
carried on so as not to interfere unnecessarily or improperly with the public convenience, or the
access to, use and occupation of, public or private roads and footpaths to or of properties
whether in the possession of the Employer or of any other person. The Contractor shall hold
harmless and indemnify the Employer in respect of all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever arising out of or in relation to any such matters in so far
as the Contractor is responsible therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably
arise from the moving of plant and material from and to the Site shall be limited as far as
reasonably possible and so that no unnecessary damage may be occasioned to such roads and
bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant,
machinery, preconstructed units or parts of units of work, or other thing, over part of a road or
bridge, the moving whereof is likely to damage any such road or bridge unless special
protection or strengthening is carried out, then the Contractor shall before moving the load on
to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and
shall pay for the cost of strengthening any such bridge or altering or improving any such road to
avoid such damage, and the Contractor shall indemnify and keep the Employer indemnified
against all claims for damage to any such road or bridge caused by such movement, including
such claim as may be made directly against the Employer, and shall negotiate and pay all claims
arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable
opportunities for carrying out their work to any other contractors employed by the Employer
and their workmen and to the workmen of the Employer and of any other duly constituted
authorities who may be employed in the execution on or near the Site of any work not included
in the Contract or of any contract which the Employer may enter into in connection with or
ancillary to the Works. If work by other contractors of the Employer as above-mentioned
involves the Contractor in any direct expenses as a result of using his Site facilities, the Employer
shall consider payment to the Contractor of such sum or sums as may be recommended by the
Engineer.

CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus
materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works
no longer required.



CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from
the Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind
and leave the whole of the Site and Works clean and in a workmanlike condition to the
satisfaction of the Engineer.

LABOUR

Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or
otherwise.

Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply
of drinking and other water for the use of the Contractor's staff and work people.

Alcoholic Drinks or Drugs

The Contractor shall comply with Government laws and regulations and orders in force as
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow
or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents or
employees.

Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday,
recognized festivals and religious or other customs.

Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with
and carry out such regulations, orders, and requirements as may be made by the Government or
the local medical or sanitary authorities for the purpose of dealing with and overcoming the
same,

Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous
or disorderly conduct by or amongst his employees and for the preservation of peace and the

protection of persons and property in the neighborhood of the Works against the same.

Observance by Sub-Contractors



The Contractor shall be considered responsible for the observance of the above provisions by
his Sub-Contractors.

Legislation applicable to Labour
The Contractor shall abide by all applicable legislation and regulation with regard to labour.
RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in
detail in the form and at such intervals as the Engineer may prescribe showing the supervisory
staff and the numbers of the several classes of labour from time to time employed by the
Contractor on the Site and such information respecting Constructional plant as the Engineer
may require.

MATERIALS, WORKMANSHIP AND TESTING
Materials and Workmanship

All materials and workmanship shall be of the respective kinds described in the Contract and in
accordance with the Engineer's instructions and shall be subjected from time to time to such
tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at
all or any of such places. The Contractor shall provide such assistance, instruments, machines,
labour and materials as are normally required for examining, measuring and testing any work
and the quality, weight or quantity of any materials used and shall supply samples of materials
before incorporation in the Works for testing as may be selected and required by the Engineer.
All testing equipment and instruments provided by the Contractor shall be used only by the
Engineer or by the Contractor in accordance with the instructions of the Engineer.

No material not conforming with the Specifications in the Contract may be used for the Works
without prior written approval of the Employer and instruction of the Engineer, provided always
that if the use of such material results or may result in increasing the Contract Price, the
procedure in Clause 48 shall apply.

Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer,
Payment will not be made for samples which do not comply with the Specifications.

Cost of Tests

The Contractor shall bear the costs of any of the following tests:

Those clearly intended by or provided for in the Contract Documents.

Those involving load testing or tests to ensure that the design of the whole of the Works or any
part of the Works is appropriate for the purpose which it was intended to fulfill.



ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times,
have access to the Works and to the Site and to all workshops and places where work is being
prepared or whence materials, manufactured articles or machinery are being obtained for the
Works and the Contractor shall afford every facility for and every assistance in or in obtaining
the right to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the
Contractor shall afford full opportunity for the Engineer to examine and measure any work
which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. The Contractor shall give due notice to the Engineer
whenever any such work or foundations is or are ready or about to be ready for examination
and the Engineer shall without unreasonable delay unless he considers it unnecessary and
advises the Contractor accordingly attend for the purpose of examining and measuring such
work or of examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS
Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from time to
time, and the Contractor shall execute at his cost and expense, the following operations:

The removal from the Site within such time or times as may be specified in the order of any
materials which in the opinion of the Engineer are not in accordance with the Contract;

The substitution of proper and suitable materials; and

The removal and proper re-execution {notwithstanding any previous test thereof or interim
payment therefore) of any work which in respect of materials or workmanship is not in the
opinion of the Engineer in accordance with the Contract.

Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the
Employer shall be entitled to employ and pay other persons to carry out the same and all
expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall
be recoverable from him by the Employer and may be deducted by the Employer from any
monies due or which may become due to the Contractor.

SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or

any part thereof for such time or times and in such manner as the Engineer may consider

necessary and shall, during such suspension, properly protect and secure the Works so far as it is
ﬂ



necessary in the opinion of the Engineer. The Employer should be notified and his written
approval should be sought for any suspension of work in excess of three (3) days.

POSSESSION OF SITE
Access to Site

The Employer shall with the Engineer’s written order to commence the Works, give to the
Contractor possession of so much of the Site as may be required to enable the Contractor to
commence and proceed with the construction of the Works in accordance with the Programme
referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of
the Contractor as he shall make to the Engineer by notice in writing, and shall from time to time
as the Works proceed give to the Contractor possession of such further portions of the Site as
may be required to enable the Contractor to proceed with the construction of the Works with
due dispatch in accordance with the said Programme or proposals, as the case may be.

Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required by
him in connection with access to the Site. The Contractor shall also provide at his own cost any
additional accommodation outside the Site required by him for the purpose of the Works.

Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the
Contractor require land beyond the Site, he shall provide it entirely at his own expense and
before taking possession shall supply the Engineer with a copy of the necessary permits. Access
to the Site is available where the Site adjoins a public road but it is not provided unless shown
on the Drawings. When necessary for the safety and convenience of workmen, public or
livestock or for the protection of the Works, the Contractor shall, at his own expense, provide
adequate temporary fencing to the whole or part of the Site. The Contractor shall not disturb,
damage or pull down any hedge, tree or building within the Site without the written consent of
the Engineer.

TIME FOR COMPLETION

Subject to any requirement in the Contract as to completion of any section of the Works before
completion of the whole, the whole of the Works shall be completed, in accordance with the
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.

The completion time includes weekly rest days, official holidays, and days of inclement weather.
EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the
Waorks in accordance with Clause 48 hereof, or if circumstances constituting force majeure as
defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension
of the time for completion of the Works specified in the Contract. The Employer shall, upon such
application, determine the period of any such extension of time; provided that in the case of
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alterations or additions in the Works, the application for such an extension must be made before
the alterations or additions in the Works are undertaken by the Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode,
manner and speed of execution and completion of the Works are to be of a kind and conducted
in a manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any
part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended
time for completion, the Engineer shall so notify the Contractor in writing and the Contractor
shall thereupon take such steps as the Contractor may think necessary and the Engineer may
approve to expedite progress so as to complete the Works by the prescribed time or extended
time for completion. If the work is not being carried on by day and by night and the Contractor
shall request permission to work by night as well as by day, then, if the Engineer shall grant such
permission, the Contractor shall not be entitled to any additional payment. All work at night
shall be carried out without unreasonable noise and disturbance. The contractor shall indemnify
the Employer from and against any claims or liability for damages on account of noise or other
disturbance created while or in carrying out the work and from and against all claims, demands,
proceedings, costs and expenses whatsoever in regard or in relation to such noise or other
disturbance. The Contractor shall submit in triplicate to the Engineer at the end of each month
signed copies of explanatory Drawings or any other material showing the progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in
the Contract, or any extended time for completion in accordance with the Contract, then the
Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages,
for the delay between the time prescribed in the Contract or the extended time for completion,
as the case may be, and the date of substantial completion of the Works as stated in the
Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The
said sum shall be payable by the sole fact of the delay without the need for any previous notice
or any legal proceedings, or proof of damage, which shall in all cases be considered as
ascertained. The Employer may, without prejudice to any other method of recovery, deduct the
amount of such liquidated damages from any monies in its hands due or which may become
due to the Contractor. The payment or deduction of such damages shall not relieve the
Contractor from his obligation to complete the Works or from any other of his obligations and
liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a
Certificate of Substantial Completion has been issued for any part or Section of the Works, the
liquidated damages for delay in completion of the remainder of the Works or of that Section
may, for any period of delay after the date stated in such Certificate of Substantial Completion,
and in the absence of alternative provisions in the Contract, be reduced in the proportion which
the value of the part or Section so certified bears to the total value of the whole of the Works or
Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated
damages and shall not affect the limit thereof.

CERTIFICATE OF SUBSTANTIAL COMPLETION



Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed
any test on completion prescribed by the Contract, the Contractor may give a notice to that
effect to the Engineer accompanied by an undertaking to finish any outstanding work during the
Defects Liability Period. Such notice and undertaking shall be in writing and shall be deemed to
be a request by the Contractor, for the Engineer to issue a Certificate of Substantial Completion
in respect of the Works. The Engineer shall, within twenty-one (21) days of the date of delivery
of such notice either issue to the Contractor, with a copy to the Employer, a Certificate of
Substantial Completion stating the date on which, in his opinion, the Works were substantially
completed in accordance with the Contract or give instructions in writing to the Contractor
specifying all the work which, in the Engineer's opinion, requires to be done by the Contractor
before the issuance of such Certificate. The Engineer shall also notify the Contractor of any
defects in the Works affecting substantial completion that may appear after such instructions
and before completion of the work specified therein. The Contractor shall be entitled to receive
such Certificate of Substantial Completion within twenty-one (21) days of completion, to the
satisfaction of the Engineer, of the work so specified and making good any defect so notified.
Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor shall be
deemed to have undertaken to complete with due expedition any outstanding work during the
Defects Liability Period.

Substantial Completion of Sections or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as
provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue,
a Certificate of Substantial Completion in respect of any Section or part of the Works which has
been substantially completed and has satisfactorily passed any tests on completion prescribed
by the Contract, if:

a separate time for completion is provided in the Contract in respect of such Section or part of
the Works;

such Section or part of the Works has been completed to the satisfaction of the Engineer and is
required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to
complete any outstanding work during the Defects Liability Period.

DEFECTS LIABILITY
Defects Liability Period

The expression "Defects Liability Period” shall mean the period of twelve (12) months, calculated
from the date of completion of the Works stated in the Certificate of Substantial Completion
issued by the Engineer or, in respect of any Section or part of the Works for which a separate
Certificate of Substantial Completion has been issued, from the date of completion of that
Section or part as stated in the relevant Certificate. The expression "the Works" shall, in respect
of the Defects Liability Period, be construed accordingly.
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Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the
date of the Certificate of Substantial Completion, and shall execute all such work of repair,
amendment, reconstruction, rectification and making good defects, imperfections, shrinkages or
other faults as may be required of the Contractor in writing by the Engineer during the Defects
Liability Period and within fourteen (14) days after its expiration, as a result of an inspection
made by or on behalf of the Engineer prior to expiration of the Defects Liability Period.

Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or
workmanship not in accordance with the Contract, or to neglect or failure on the part of the
Contractor to comply with any obligation expressed or implied, on the Contractor’s part under
the Contract.

Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be
entitled to employ and pay other persons to carry out the same, and all expenses consequent
thereon or incidental thereto shall be recoverable from the Contractor by the Employer, and
may be deducted by the Employer from any monies due or which may become due to the
Contractor.

Certificate of Final Completion

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within
twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final
Completion to the Contractor. The Contract shall be deemed to be completed upon issuance of
such Certificate, provided that the provisions of the Contract which remain unperformed and the
Settlement of Disputes provision in the Contract shall remain in force for as long as is necessary
to dispose of any outstanding matters or issues between the Parties.

ALTERATIONS, ADDITIONS AND OMISSIONS

Variations

The Engineer may within his powers introduce any variations to the form, type or quality of the
Works or any part thereof which he considers necessary and for that purpose or if for any other
reasons it shall, in his opinion be desirable, he shall have power to order the Contractor to do
and the Contractor shall do any of the following:

increase or decrease the quantity of any work under the Contract;

omit any such work;



change the character or quality or kind of any such work;
change the levels, lines, positions and dimensions of any part of the Works;

execute additional work of any kind necessary for the completion of the Works, and no such
variation shall in any way vitiate or invalidate the Contract.

Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, cobtain the written approval of the Employer before giving any
order for any variations which may result in an increase of the Contract Price or in an essential
alteration of the quantity, quality or character of the Works.

Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer.
Variations requiring the written approval of the Employer under paragraph (2) of this Clause
shall be made by the Contractor only upon written order from the Engineer accompanied by a
copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no
order in writing shall be required for any increase or decrease in the quantity of any work where
such increase or decrease is not the result of an order given under this Clause but is the result of
the quantities exceeding or being less than those stated in the Bill of Quantities.

Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the
Contract Price in respect of any variation, addition or omission. In the case of any variation,
addition or omission which may result in an increase of the Contract Price, the Engineer shall
communicate such estimate to the Employer together with his request for the Employer's
written approval of such variation, addition or omission. The value of any variation, addition or
omission shall be calculated on the basis of the unit prices contained in the Bill of Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS
Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shali, when
brought on the Site, be deemed to be exclusively intended for the construction and completion
of the Works and the Contractor shall not remove the same or any part thereof (save for the
purpose of moving it from one part of the Site to another) without the consent in writing of the
Engineer which shall not be unreasonably withheld.

Removal of Plant, etc.
Upon completion of the Works the Contractor shall remove from the Site all the said
Constructional Plant and Temporary Works remaining thereon and any unused materials

provided by the Contractor.

Employer not liable for Damage to Plant



The Employer shall not be at any time liable for the loss of any of the said Constructional plant,
Temporary Works or Materials save if such loss results from the act or neglect of the Employer,
its employees or agents.

Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall
thereupon become the sole property of the Employer, but this provision shall not be construed
as relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work or as waiving the right of
the Employer to require the fulfillment of all of the terms of the Contract.

Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with the
Employer and any such equipment and supplies shall be returned to the Employer at the
conclusion of the Contract or when no longer needed by the Contractor. Such equipment when
returned to the Employer, shall be in the same condition as when delivered to the Contractor,
subject to normal wear and tear.

APPROVAL OF MATERIALS ETC,, NOT IMPLED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of
the materials or other matters referred to therein nor shall it prevent the rejection of any such
materials at any time by the Engineer.

MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice
to the Contractor or the Contractor's authorized agent or representative who shall forthwith
attend or send a qualified agent to assist the Engineer in making such measurement and shall
furnish all particulars required by either of them. Should the Contractor not attend or neglect or
omit to send such agent, then the measurement made by the Engineer or approved by him shall
be taken to be the correct measurement of the work. The purpose of measuring is to ascertain
the volume of work executed by the Contractor and therefore determine the amount of the
monthly payments.

LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall
have been signed by the Engineer and delivered to the Employer stating that the Works have
been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his
satisfaction.



The Employer shall not be liable to the Contractor for any matter arising out of or in connection
with the Contract or the execution of the Works unless the Contractor shall have made a claim in
writing in respect thereof before the giving of the Certificate of Final Completion and in
accordance with the Contract.

Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior to
the issuance of the Certificate of Final Completion and which remains unperformed at the time
such Certificate is issued. For the purpose of determining the nature and extent of any such
obligation the Contract shall be deemed to remain in force between the parties hereto.

Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or
any part thereof for a period of ten years after issuance of the Certificate of Final Completion,
provided always that such risks, damage or failure result from acts, defaults and negligence of
the Contractor, his agents, employees or workmen and such contractors.

AUTHORITIES

The Employer shall have the right to enter upon the Site and expel the Contractor therefrom
without thereby voiding the Contract or releasing the Contractor from any of his obligations or
liabilities under the Contract or affecting the rights and powers conferred on the Employer and
the Engineer by the Contract in any of the following cases:

If the Contractor is declared bankrupt or claims bankruptcy or court protection against his
creditors or if the Contractor is a company or member of a company which was dissolved by
legal action;

If the Contractor makes arrangements with his creditors or agrees to carry out the Contract
under an inspection committee of his creditors;

If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part
without the Employer's prior written approval;

If the Contractor fails to commence the Works or shows insufficient progress to the extent which

in the opinion of the Engineer will not enable him to meet the target completion date of the
Works;

If the Contractor suspends the progress of the Works without due cause for fifteen (15) days
after receiving from the Engineer written notice to proceed;

If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his
obligations and does not remedy the cause of his failure within fifteen (15) days after being
notified to do so in writing;



If the Contractor is not executing the work in accordance with standards of workmanship
specified in the Contract;

If the Contractor gives or promises to give a present or loan or reward to any employee of the
Employer or of the Engineer.

Then the Employer may himself compiete the Works or may employ any other contractor to
complete the Works and the Employer or such other contractor may use for such completion so
much of Constructional Plant, Temporary Works and Materials, which have been deemed to be
reserved exclusively for the construction and completion of the Works under the provision of
the Contract as he or they may think proper and the Employer may at any time sell any of the
said Constructional Plant, Temporary Works and unused materials and apply the proceeds of
sale in or towards the satisfaction of any sums due or which may become due to him from the
Contractor under the Contract,

Evaluation after Re-entry

The Engineer shall as soon as may be practicable after any such entry and expulsion by the
Employer notify the Contractor to attend the necessary evaluation of the Works. In the event
that for any reason the Contractor does not attend such evaluation the Engineer shall undertake
the said evaluation in the absence of the Contractor and shall issue a certificate stating the sum,
if any, due to the Contractor for work done in accordance with the Contract up to the time of
entry and expulsion by the Employer which has been reasonably accumulated to the Contractor
in respect of the Works he has executed in such case in accordance with the Contract. The
Engineer shall indicate the value of the materials whether unused or partially used and the value
of construction equipment and any part of the Temporary Works.

Payment After Re-entry

If the Employer shali enter and expel the Contractor under this Clause he shall not be liable to
pay the Contractor any money on account of the Contract until the expiration of the Defects
Liability Period, and thereafter until the costs of completion and making good any defects of the
Works, damages for delay in completion (if any), and all other expenses incurred by the
Employer have been ascertained and their amount certified by the Engineer. The Contractor
shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify
would have been due to him upon due completion by him after deducting the said amount. But
if such amount shall exceed the sum which would have been payable to the Contractor on due
completion by him, then the Contractor shall upon demand pay to the Employer the amount of
such excess. The Employer in such case may recover this amount from any money due to the
Contractor from the Employer without the need to resort to legal procedures.
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URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the
Works or any part thereof either during the execution of the Works or during the Defects
Liability Period any remedial or other work or repair shall in the opinion of the Engineer be



urgently necessary for security and the Contractor is unable or unwilling at once to do such
work or repair, the Employer may by his own or other workmen do such work or repair as the
Engineer may consider necessary. If the work or repair so done by the Employer is work which in
the opinion of the Engineer the Contractor was liable to do at his own expense under the
Contract, all costs and charges properly incurred by the Employer in so doing shall on demand
be paid by the Contractor to the Employer or may be deducted by the Employer from any
monies due or which may become due to the Contractor provided always that the Engineer shall
as soon after the occurrence of any such emergency as may be reasonably practicable notify the
Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made
in respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due
to fluctuation in interest rates nor devaluation or any other matters affecting the Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of
income including value added tax, all in accordance with and subject to the provisions of the
income tax laws and regulations in force and all amendments thereto. It is the Contractor's
responsibility to make all the necessary inquiries in this respect and he shall be deemed to have
satisfied himself regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who
shall require that the Contractor has complied in full with the regulations in force regarding the
use of explosives. However, the Contractor, before applying to obtain these explosives, has to
provide well arranged storage facilities. The Engineer's approval or refusal to permit the use of
explosives shall not constitute ground for claims by the Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He
shall place all necessary orders as soon as possible after the signing of the Contract. These
orders and their acceptance shall be produced to the Engineer on request. The Contractor shall
also be responsible for ensuring that all sub-contractors adhere to such programs as are agreed
and are needed to ensure completion of the Works within the period for completion. Should
any sub-contracted works be delayed, the Contractor shall initiate the necessary action to speed
up such completion. This shall not prejudice the Employer's right to exercise his remedies for
delay in accordance with the Contract.



TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for
movement of plant and materials and clear same away at completion and make good all works
damaged or disturbed. The Contractor shall submit drawings and full particulars of all
Temporary Works to the Engineer before commencing same. The Engineer may require
medifications to be made if he considers them to be insufficient and the Contractor shall give
effect to such modifications but shall not be relieved of his responsibilities. The Contractor shall
provide and maintain weather-proof sheds for storage of material pertinent to the Works both
for his own use and for the use of the Employer and clear same away at the completion of the
Works. The Contractor shall divert as required, at his own cost and subject to the approval of
the Engineer, all public utilities encountered during the progress of the Works, except those
specially indicated on the drawings as being included in the Contract. Where diversions of
services are not required in connection with the Works, the Contractor shall uphold, maintain
and keep the same in working order in existing locations. The Contractor shall make good, at
his own expense, all damage to telephone, telegraph and electric cable or wires, sewers, water or
other pipes and other services, except where the Public Authority or Private Party owning or
responsible for the same elects to make good the damage. The costs incurred in so doing shall
be paid by the Contractor to the Public Authority or Private Party on demand.

PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used in
any form of advertising whatsoever without the prior approval in writing from the Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the
amount of any loss resulting from such cancellation, if the Contractor has offered or given any
person any gift or consideration of any kind as an inducement or reward for doing or intending
to do any action in relation to the obtaining or the execution of the Contract or any other
contract with the Employer or for showing or intending to show favour or disfavour to any
person in relation to the Contract or any other contract with the Employer, if the like acts shall
have been done by any persons employed by him or acting on his behalf whether with or
without the knowledge of the Contractor in relation to this or any other Contract with the
Employer.

DATE FALLING ON HOLIDAY
Where under the terms of the Contract any act is to be done or any period is to expire upon a
certain day and that day or that period fall on a day of rest or recognized holiday, the Contract

shall have effect as if the act were to be done or the period to expire upon the working day
following such day.

NOTICES



Unless otherwise expressly specified, any notice, consent, approval, certificate or determination
by any person for which provision is made in the Contract Documents shall be in writing. Any
such notice, consent, approval, certificate or determination to be given or made by the
Employer, the Contractor or the Engineer shall not be

unreasonably withheld or delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the
Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the
Contractor's principal place of business specified in the Contract or such other address as the
Contractor shall nominate in writing for that purpose, or by

delivering the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post,
cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering the
same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post,
cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering the
same at the said address against an authorized signature certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in
all written communications to the Employer or the Engineer with respect to the services to be
rendered and with respect to all documents procured or prepared by the Contractor pertaining
to the Works. The metric system of weights and measures shall be used in all instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shail maintain accurate and systematic records and accounts in respect of the
work performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or
information, oral or written, which the UNDP may reasonably request in respect of the Works or
the Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records
or information upon reasonable notice.

FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion,
revolution, insurrection or other acts or events of a similar nature or force.
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In the event of and as soon as possible after the occurrence of any cause constituting force
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to the
Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part, to
perform its obligations and meet its responsibilities under this Contract. Subject to acceptance
by the UNDP of the existence of such force majeure, which acceptance shall not be
unreasonably withheld, the following provisions shall apply:

The obligations and responsibilities of the Contractor under this Contract shall be suspended to
the extent of his inability to perform them and for as long as such inability continues. During
such suspension and in respect of work suspended, the Contractor shall be reimbursed by the
UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem of the
Contractor's permanent personnel rendered idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the
force majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph
(a) above during the period of suspension followed by a complete statement of actual
expenditures within thirty (30) days after the end of the

suspension;

The term of this Contract shall be extended for a period equal to the period of suspension
taking however into account any special condition which may cause the additional time for
completion of the Works to be different from the period of suspension;

If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure,
to perform his obligations and meet his responsibilities under the Contract, the UNDP shall have
the right to terminate the Contract on the same terms and conditions as provided for in Clause
68 of these General Conditions, except that the period of notice shall be seven (7) days instead
of fourteen (14) days, and

For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor
permanently unable to perform in case of any suspension period of more than ninety (90) days.

SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in
part, payments to the Contractor and/or the Contractor's obligation to continue to perform the
Works under this Contract, if in the UNDP' sole discretion:

any conditions arise which interfere, or threaten to interfere with the successful execution of the
Works or the accomplishment of the purpose thereof, or

the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions
of this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance with
this Contract prior to the commencement of the period of such suspension.
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The term of this Contract may be extended by the UNDP for a period equal to any period of
suspension, taking into account any special conditions which may cause the additional time for
completion of the Works to be different from the period of suspension.

TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract
for cause or convenience in the interest of the UNDP upon not less than fourteen {14) days
written notice to the Contractor.

Upon termination of this Contract:

The Contractor shall take immediate steps to terminate his performance of the Contract in a
prompt and orderly manner and to reduce losses and to keep further expenditures to a
minimum, and

The Contractor shall be entitled (unless such termination has been occasioned by the
Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily
completed and for the materials and equipment properly delivered to the Site as of the date of
termination for incorporation to the Works, plus substantiated costs resulting from
commitments entered into prior to the date of termination as well as any reasonable
substantiated direct costs incurred by the Contractor as a result of the termination, but shall not
be entitled to receive any other or further payment or damages.

TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which
the Contractor reasonably considers to entitle him to terminate his performance of the Contract,
the Contractor shall promptly give written notice to the UNDP detailing the nature and the
circumstances of the breach or other situation. Upon acknowledgement in writing by the UNDP
of the existence of such breach and the UNDP' inability to remedy it, or upon failure of the
UNDP to respond to such notice within twenty (20) days of receipt thereof, the Contractor shall
be entitled to terminate this Contract by giving 30 days written notice thereof. In the event of
disagreement between the Parties as to the existence of such breach or other situation referred
to above, the matter shall be resolved in accordance with Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of
Clause 68 hereof shall apply.
RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any
other rights or remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission
on the part of the Government.



SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this
Contract or any breach thereof, the following procedure for resolution of such claim, controversy
or dispute shall apply.

Notification

The aggrieved party shall immediately notify the other party in writing of the nature of the
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the
existence thereof.

Consultation

On receipt of the notification provided above, the representatives of the Parties shall start
consultations with a view to reaching an amicable resolution of the claim, controversy or dispute
without causing interruption of the Works.

Conciliation

Where the representatives of the Parties are unable to reach such an amicable settlement, either
party may request the submission of the matter to conciliation in accordance with the UNCITRAL
Rules of Conciliation then obtaining.

Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3
above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then
obtaining. The Parties shall be bound by the arbitration award rendered in accordance with such
arbitration as the final adjudication of any such controversy or claim.

PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and
immunities of the United Nations of which the UNDP is an integral part.

SECURITY

The Contractor shall;

put in place an appropriate security plan and maintain the security plan, taking into account the
security situation in the country where the services are being provided;

assume all risks and liabilities related to the Contractor's security, and the full implementation of
the security plan.

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications
to the plan when necessary. Failure to maintain and implement an appropriate security plan as
required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing,
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the Contractor shall remain solely responsible for the security of its personnel and for UNDP's
property in its custody as set forth in paragraph 4.1 above.

AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether
internal or external, of UNDP or the authorized agents of the UNDP at any time during the term
of the Contract and for a period of three (3) years following the expiration or prior termination
of the Contract. The UNDP shall be entitled to a refund from the Contractor for any amounts
shown by such audits to have been paid by the UNDP other than in accordance with the terms
and conditions of the Contract. Should the audit determine that any funds paid by UNDP have
not been used as per contract clauses, the company shall reimburse such funds forthwith. Where
the company fails to reimburse such funds, UNDP reserves the right to seek recovery and/or to
take any other action as it deems necessary.

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations
relating to any aspect of the Contract, the obligations performed under the Contract, and the
operations of the Contractor generally. The right of UNDP to conduct an investigation and the
Contractor’s obligation to comply with such an investigation shall not lapse upon expiration or
prior termination of the Contract. The Contractor shall provide its full and timely cooperation
with any such inspections, post-payment audits or investigations. Such cooperation shall
include, but shall not be limited to, the Contractor's obligation to make available its personnel
and any documentation for such purposes and to grant to UNDP access to the Contractor's
premises. The Contractor shall require its agents, including, but not limited to, the Contractor's
attorneys, accountants or other advisers, to reasonably cooperate with any inspections, post-
payment audits or investigations carried out by UNDP hereunder.

ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP
funds received under this Contract are used to provide support to individuals or entities
associated with terrorism and that the recipients of any amounts provided by UNDP hereunder
do not appear on the list maintained by the Security Council Committee established pursuant to
resolution 1267 (1999). The list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be
included in all sub-contracts or sub-agreements entered into under this Contract.






