



*Empowered lives.  
Resilient nations.*

Date: 15 May 2019

## United Nations Development Programme

### ITB-139/19 - Cash for Work for Repairing Desk, Painting Curbstones and Rubble Removal in Mosul University and Ninawa University-Phase-II, Iraq

#### Addendum #1

This Addendum is issued with the purpose to amend ITB 139/19 dated 4 May 2019 as follows.

1. Due to an update on Annex 1 BOQ price schedule to ITB-139/19, new items were added, and some other item quantities were changed. The interested bidders are requested to use the updated version of BOQ. The old version will not be accepted.
2. The bid submission deadline has been extended until 31<sup>st</sup> May 2019.

All other terms of the bidding documents remain unchanged and valid. This Addendum constitutes an integral part of the bidding documents for ITB-139/19.

Prepared by:

Mazen Sarieddine  
Procurement & Logistics Analyst  
UNDP IRAQ

Approved by:

Piero Emanuele Franceschetti  
Head of Service Center  
UNDP IRAQ