



Date: 22th July 2019

ADDENDUM 01

To: **All Potential Bidders**
From: **UNDP IRAQ**

Subject: **CHANGE OF SUBMISSION DEADLINE, - ITB-177-19 - CASH FOR WORK FOR CURBSTONES PAINTING, REMOVING OF RUBBLE AND RE-ARRANGING LOAM OF MAIN ROADS (60-100) M, (50-40) M AND SUB-ROADS IN MOSUL AL-JADED A SECTOR - WEST MOSUL**

Reference is made to the UNDP published procurement notice for the ITB-177-19 - Cash for Work for Curbstones Painting, Removing of Rubble and Re-Arranging Loam of Main Roads (60-100) m, (50-40) m and sub-roads in Mosul Al-Jaded A Sector - West Mosul on UNDP and UNGM websites respectively.

All interested potential bidders are hereby notified that:

1. The bid submission deadline has been extended from July 25th to July 30th, 2019 providing extra time to potential bidders to prepare and submit the bids.
2. Reference is made to Section 3 – Bid Data sheet clause 6 – Bid Security: The bid security validity date for 150 days will be calculated based on the initial deadline of bid submission.
3. The Word Forms have been uploaded.

This Addendum- 01 forms an integral part of the ITB 177/19.

All other Terms and Conditions in this ITB will remain unchanged.

Yours sincerely,

A handwritten signature in blue ink, appearing to read 'Piero', is written over a blue circular stamp that contains the number '939'.

Piero Emanuele Franceschetti

A small handwritten signature in blue ink, possibly 'fox', is written next to the title 'Head of Service Center'.