Terms of reference



GENERAL INFORMATION

Title: Consultant for Information Management

Project Name: Sulawesi/Lombok Programme for Earthquake and Tsunami Infrastructure

Reconstruction Assistance (PETRA)

Reports to: Project Manager

Duty Station: Palu

Expected Places of Travel (if applicable):

Duration of Assignment: 60 working days within October to December 2019

REQUIRED DOCUMENT FROM HIRING UNIT

	TERMS OF REFERE	ENCE
	CONFIRMATION	OF CATEGORY OF LOCAL CONSULTANT, please select:
	(1)	Junior Consultant
	(2)	Support Consultant
	(3)	Support Specialist
4	(4)	Senior Specialist
	(5)	Expert/ Advisor
	CATEGOR	Y OF INTERNATIONAL CONSULTANT, please select:
	(6)	Junior Specialist
	(7)	Specialist
	(8)	Senior Specialist
X	APPROVED e-requ	uisition

REQUIRED DOCUMENTATION FROM CONSULTANT

Χ	CV or P11
Х	Copy of education certificate
Х	Completed financial proposal
Х	Completed technical proposal

Need for presence of IC consultant in office:

partial (explain)

Intermittent (explain)

oxtimesfull time/office based (needs justification from the Requesting Unit)
The consultant will be based in UNDP Palu Office within 3 months' period of contract, and will work in
line with Sulawesi/Lombok Programme for Earthquake and Tsunami Reconstruction Assistance
(PETRA) Project time line activities and might not be sequential; also often following dynamic the
characteristic of Project and Programme thus the consultant need to harmonize his/her service with
the emerging and relevant priorities.

Provision of Support Services:						
Office space:	⊠Yes □No					
Equipment (laptop etc.):	Yes	⊠No				

Secretarial Services	☐Yes ⊠No
If yes has been checked, indicate	e here who will be responsible for providing the support services:
Deasy Ernawati.	

I. BACKGROUND

"UNDP is the UN's global development network, an organization advocating for change and connecting countries to knowledge, experience and resources to help people build a better life. We are on the ground in about 170 countries and territories, including Indonesia, working to eradicate poverty while protecting the planet. UNDP supports implementation of the Sustainable Development Goals (SDGs). In Indonesia, UNDP works with the Government to integrate SDGs into national plan and policies."

In response to the recent Central Sulawesi and NTB earthquakes and tsunami, UNDP has initiated the Sulawesi / Lombok Programme for Earthquake and Tsunami Infrastructure Reconstruction Assistance ('PETRA' in short) to support the Government of Indonesia's Rehabilitation and Reconstruction programmes in the two Provinces.

The ultimate goal of PETRA is to contribute to the rehabilitation and reconstruction of key infrastructure to support the resilient recovery of disaster-affected communities in both provinces. It addresses the need to accelerate the restoration of critical public services (such as health and education), improve economic livelihood opportunities for affected communities, while, at the same time, enhancing resilience to future shocks in both provinces. It will be guided and informed by the post-disaster needs assessments and will be fully aligned with relevant national and subnational recovery plans.

PETRA will deliver two outputs, namely: (a) Rehabilitation and reconstruction of partially and fully damaged infrastructure for critical public services; and (b) Rehabilitation of affected communities' economic infrastructure to promote more resilient and sustainable livelihoods.

II. SCOPE OF WORK, ACTIVITIES AND DELIVERABLE

The Information Management Support Specialist will be responsible for developing and maintaining the Management Information System of the PETRA Project, and will be responsible for data collection, record, and analysis in relevance to the project activities. Report directly to Project Manager, the Consultant will work in close collaboration with the Communication, Reporting, Monitoring, and Evaluation Officer (CRMEO) of PETRA Project and in coordination with local Government officials, private sector, non-government and civil society organizations

Scope of Work and Activities

- Contribute to PETRA Project through M&E Framework, support framework design and conduct of baseline surveys, including sampling methodology, data collection instruments, analysis, and report development.
- Support establishment and maintenance of PETRA Project Monitoring and Evaluation (M&E) systems to track participation, activities, outputs, and assess outcomes.
- Provide technical support to partners in developing logical framework and M&E plans following the standards set in the project design guidance, ensuring that indicators are aligned with the program results framework and contributes to the life-stage core outcomes.
- Participate in the conduct of PETRA Project site survey, key informant interviews or focus

- group discussions and data collection as maybe assigned per PETRA Project indicator.
- Support the development of Management and Information System, harnessing new information technology resources for compilation, analysis, storage, and retrieval of data and knowledge for program development; provide technical assistance on data quality, integrity, protection and confidentiality.
- Identify program best practices and support development and production, sharing and learning among PETRA Project, stakeholders and partners.
- Ensure that program related data at PETRA Project is organized, secure, accessible, and ready for use.

Expected Outputs and Deliverable

Deliverable/Outputs	Target Due	Review and	Working Days
	Dates	Approvals	
1 st deliverable:	October	Project	20 working
 Developed and updated PETRA Project database, including maps and related project knowledge products; Consolidated project progress data and information for October 2019; Monthly activity report including analysis and recommendation for improvement of data and information database and tools. 	2019	Manager	days
2 nd deliverable:	November	Project	20 working
 Updated PETRA Project Database, maps, and related project knowledge products; Consolidated project progress data and information for November 2019; Monthly activity report including analysis and recommendation for improvement of data and information database and tools. 	2019	Manager	days
3 rd deliverable:	December	Project	20 working
 Updated PETRA Project Database, maps, and related project knowledge products; Consolidated project progress data and information for December 2019; Monthly activity report including analysis and recommendation for improvement of data and information database and tools. 	2019	Manager	days

III. WORKING ARRANGEMENTS

Institutional Arrangement

• The consultant will carry out his/her functions under the direct supervision of Project Manager. In day-to-day, s/he will work closely with PETRA Project Team, primarily the Communication, Reporting, Monitoring, and Evaluation Officer, Resident Engineer, and Community Mobilization

Officer.

• Any other tasks that are not included above but during the assignment period deemed important to ensure the quality of the deliverable could be discussed and agreed jointly by the Consultant and Project Manager.

Duration of the Work

Maximum 60 working days between 1 October to 31 December 2019.

Duty Station

The consultant will be based in UNDP Palu Office.

Travel Plan

Whenever required and as agreed by Project Manager, the Consultant will be required to travel to project locations during the period of this contract. Travel cost and Daily Subsistence Allowances will be covered from the Project.

IV. REQUIREMENTS FOR EXPERIENCE AND QUALIFICATIONS

The consultant will be produced outputs based on below schedule:

I. Academic Qualifications:

Minimum Bachelor degree in the field of Information Technology/ Information Management/ Communication Science or other related studies

- II. Years of experience:
 - Minimum of 6 (six) years experiences in humanitarian and post-disaster recovery context;
 - Minimum 2 (two) years of experience in performing coordination with government, UN Agencies, I/NGOs, CSOs, and other Development partners;
 - Minimum 2 (two) years of experience in data management and analysis;
 - Minimum 2 (two) years of experience in mapping and GIS;
 - Minimum 2 (two) years of experience in compiling and synthesizing activity/ project reports.
- III. Competencies and special skills requirement:
 - Sound knowledge of UNDP values and objectives;
 - Sound knowledge of governance system in Indonesia, knowledge of local governance in Central Sulawesi and West Nusa Tenggara is an advantage;
 - Good communication skills, in both oral and writing;
 - Goal oriented, learning attitude, and able to work independently with minimum supervision;
 - A team player, understand personal and team roles, responsibilities and objectives;
 - Demonstrate behaviors such as teamwork, knowledge sharing, maintaining relationships;
 - Actively listen and correctly interpret messages;
 - Demonstrate a desire to support colleagues by actively helping others;
 - Understand responsibilities and meet expectations;
 - Uses resources, methods, partners, and information effectively;
 - Presents complex, conceptual ideas in practical terms to others;
 - Builds informal networks internally and externally and views them as part of the value creation process.

V. EVELUATION METHOD AND CRITERIA

Individual consultants will be evaluated based on the following methodologies:

Cumulative analysis

The award of the contract will be made to the individual consultant whose offer has been evaluated and determined as:

- a) responsive/compliant/acceptable, and
- b) Having received the highest score out of a pre-determined set of weighted technical and financial criteria specific to the solicitation.
- * Technical Criteria weight; [70%]
- * Financial Criteria weight; [30%]

Only candidates obtaining a minimum of 70 point would be considered for the Financial Evaluation

Criteria	Weight	Maximum
		Point
<u>Technical</u>	70%	
Criteria A: qualification requirements as per TOR:		70
 Minimum Bachelor degree in the field of Information Technology/ Information Management/ Communication Science or other related studies 		15
• Minimum of 5 (five) years experiences in humanitarian and post-disaster recovery context;		15
 Minimum 2 (two) years of experience in performing coordination with government, UN Agencies, I/NGOs, CSOs, and other Development partners; 		10
• Minimum 2 (two) years of experience in data management and analysis;		10
 Minimum 2 (two) years of experience in mapping and GIS; 		10 10
 Minimum 2 (two) years of experience in compiling and synthesizing activity/ project reports. 		
Criteria B: Brief Description of Approach to		30
AssignmentUnderstanding towards the given tasks		10
 Clear approach and methodology in addressing important aspects of the tasks. Logical, realistic and efficient work planning. 		10 10
<u>Financial Criteria</u>	30%	