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Bill of Quantity (BOQ) 
 
 

PREAMBLE TO BILL OF QUANTITY (BOQ) 
 
1. GENERAL 
The nature of this contract is measured unit price contract and the Bill of Quantity (BOQ) 
shall reflect this fact.  
 
BOQ shall be read and construed in conjunction with other Contract Documents. 
 
General directions and description of work and material given in the Technical 
Specification are not necessarily repeated in the Bill of Quantities. The Technical 
Specification forms an integral part of the Bill of Quantities. 
 
The Tenderer is obliged to check the number of the pages of the Bill of Quantity and 
should any be found missing or duplicated or the figures or writing indistinct, the 
Tenderer must notify the Employer/Engineer at once and have the matter rectified 
before the Tender is submitted. No liability whatsoever will be accepted in respect of 
any claim for errors in the Tenderer’s offer resulting from failure to comply with the fore-
going. 
 
The Tenderer is deemed to have visited the site/s and fully acquainted himself as to the 
location of each of the items and works to be carried out and to all conditions which 
may affect the performance of the works, including but not limited to: 
 

 Access to each of the roads where solid waste transfer process will be carried 
out, and Access for the dump site. 

 Restrictions applicable to working in GAZA Strip area. 
 All safety regulations and employer site safety procedures. 
 All Palestinian regulations. 

 
The Tenderer is also deemed to have surveyed the actual condition of the site and 
buildings and made his own assessment of the type and extent of the works prior to 
submitting his offer. 
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2. QUANTITIES 
Even though that practical care was exercised in preparing the BOQ, but all quantities 
given herein shall be deemed to be estimated quantities of the work to be done but 
they are not to be taken as actual and correct quantities of the work to be executed and 
they are not to absolve the contractor of his obligations under the Contract. They are 
not to be taken as guarantee that the actual quantities increase or decrease, and any 
claim whatsoever submitted for cost or extra expenses incurred from such increase or 
decrease will not be accepted by Employer/Engineer except where else stipulated in the 
Contract. 

 
3. MATERIALS 
All materials used are to be of the best new available and subject to the 
Employer/Engineer approval, and of durable nature, guaranteed, not liable to any base 
exchange and manufactured according to applicable BS, ASTM or DIN Standards.  
Execution also is subject to approval of Employer/Engineer and shall be the best 
available common practice in engineering codes at the time of execution. 
 
Items that contain materials or products of special make with names of manufacturers 
are to be taken as samples of what will be required. Subject to the Employer/Engineer 
approval, the Contractor may, at his discretion, offer similar products of other make if 
the equivalent quality of the specified materials is guaranteed. In this case, the 
Contractor shall submit a description and/or drawings showing all technical conditions, 
characteristics, make, type and address of Manufacturer, etc., of the materials offered as 
alternatives. 
 
4. PRICES AND CURRENCY 
 
The Unit Prices entered against the various items in the following Bill of Quantities 
include all operations for execution, completion and maintenance of the various items 
of the works finished completely in every respect till the final acceptance as specified or 
described in the Tender Documents, with or without modifications, either by way of 
additions or deductions, or alterations as may be offered in writing during the progress 
of the works, and include, without being limited to, all matters and things particularly 
referred to in the Tender Documents. 
 
The Unit Price shall cover all costs of every kind whatsoever including, without being 
limited to, all charges for additional site installations, relocation, supervision, labor, 
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transportation and supply of materials; the provision, maintenance, use and efficient 
repair of all plant, equipment and appliance of every kind, the construction and 
maintenance of all temporary works, the performance of all services and the fulfillment 
of all obligations and responsibilities herein defined. 
 
The Tenderer shall be deemed to have fully considered all the conditions, obligations, 
and requirements of the Tender Documents before entering the respective unit price 
against the various items of the Bill of Quantities. 
 
The Unit Prices given hereunder the BOQ shall also include erection, installation, fixing, 
and re-fixing of all elements. These prices shall also include taxes, visa for labor, gate 
passes, accommodations for the Contractor’s staff and labors, all required insurance and 
work permits, guarantees, bonds, traffic plan requirements, safety procedures, etc. and 
all requirements necessary to have the work maintained until its final handing over. 
 
The Unit Prices given hereunder in the Bill of Quantity for this work shall also include 
overheads, risks, profit etc. and all other financial matters to have all these civil works 
completed. 
 
The works, materials or activities listed in the following shall always be considered as 
supportive works to be included in the Unit Prices bid for any item in the Bill of 
Quantities: 
 
 Any measurement for execution and payment of the works, including the provision 

of measuring instruments, gauges, setting out marks, marking paint and relevant 
tools, labor, etc., the maintenance and preservation of gauges and setting-out 
marks during the execution of the works. 

 Provision of small tackle tools or any other equipment required for the execution of 
the works. 

 Supply of consumable materials for the Contractor’s equipment. 
 Removal of all contamination (refuse, debris, building rubbish and the like) arising 

from or in connection with the Contractor’s work. 
 Protection of the executed works and of the items made available for execution of 

the works from damage, fire, inclement weather, vandalism and theft etc., to the 
time of final acceptance. 

 Transportation of all materials and structural components from the storage places 
on site to the points of use and return transportation, if required. 

 Submitting and transporting any samples required. 
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 Carrying out tests on materials and works, etc., that is required by the Engineer. 
 Fuel and lubricants for operation of Contractor’s equipment. 
 All safety precautions and measures for safeguarding labor as well as securing 

surrounding areas. 
 Lighting of the work site. 
 Maintenance or repair damaged infrastructure resulted by contractor’s activities 

 
5. RIGHTS OF EMPLOYER 
The following rights are reserved to the Employer: 
 To omit individual items mentioned in the Schedule of Prices if not required in the 

opinion of the Employer and/or to replace them should it be more advantageous 
to execute them in another way. 

 To order execution of alternative or provisional items as if they were main items. 
 To order execution of additional works as well as alternatives of works, always in 

conformity with the conditions outlined in the Contract. 
 

Any order and/or delivery of material or equipment by the Contractor for performance 
of the works may only be based on instructions and/or approved execution drawings by 
the Employer/Engineer. 

 
All equipment and materials for installation and finishing works to be incorporated in 
this contract shall prior to ordering and/or delivery by the Contractor, be approved by 
the Employer/Engineer both in respect of quality and type as well as of quantity. 
 
6. SITE ACCESS AND STORAGE 
The Tenderer shall visit all sites and ascertain the location of required access onto these 
sites and the location of allowance for complying with the requirements and for the 
reinstatement to original condition of all roads and areas used or disturbed by the 
Contractor to the satisfaction of the supervision Engineer. 

 
7. SITE INSTALLATION 
All costs of labor, works, provisions, fuel, materials and equipment for Site Installations 
required by the Contractor and stipulated in the Tender Documents shall be included in 
the various unit prices of the Bill of Quantity. No extra payment will be allowed by the 
Employer for any of these activities. 
 
9. DURATION 

The total duration of the contract is Eight (8) calendar months including weekends, 
holidays and official holidays.  
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10. TRANSFER OF MATERIALS 
All collected and sorted materials will be transferred to the agreed sites as follows: 

 Clean sorted concrete rubble should be transferred to crushing site in Rafah (Tal 
Al Sultan area) for Khanyounis and Rafah packages and to Johr Al Dik landfill for 
North and Gaza packages. 

 Garbage should be transferred to Johr Al Dik landfill for Gaza and North and to Al 
Fukhari landfill for Rafah and Khanyounis governorates. Any fees for disposal 
should be paid by the contractor 

 Non-concrete construction materials such as steel, wood, aluminum, etc should 
be transferred to the warehouse of Ministry of Housing and Public Works in Al 
Mughraga area for all packages  

 Sand and clay should be transferred to Johr Al Dik landfill for Gaza and North and 
to Al Fukhari landfill for Khanyounis and Rafah 

 Foundation of destroyed houses should be transferred to the fisherman port in 
Gaza  for all packages  
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Item 
No. 

 
Description 

 
Unit 

 
Qty. 

Unit 
Price 
(US$) 

Total 
(US$) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notes:  
 The contractor should satisfy all safety measures 

for both: site and labors according to contract’s 
documents. Insurance certificates should include 
risks from UXOs  

 All quantities are estimated according to the site 
measurements at the date of contract 
advertisement. In case of any changes in 
quantities (increase or decrease), same rates 
quoted will be utilized.    

 The unit price includes supply the sites with 
electrical source on daily basis during all project 
duration. Payments for electrical fees and/or 
generator’s fuel and oil are the responsibility of 
the contractor.  

 All works should be done according to drawings, 
specifications, conditions and directed 
instructions by the UNDP Engineer or his 
representative. 

 Excavation of foundations is included in unit 
price. 

 Back-filling for excavated areas are included in 
unit price and should be in layers. If excavated 
materials after sorting process are suitable for 
backfilling, it should be used again. If not, then 
suitable imported Clean Sand should be used for 
back-filling in layers (25cm max. each & 
compaction test 98%). Prices shall include 
backfilling underground floors. Prices shall 
include supply, watering, compacting, 
transporting, testing and anywhere else, needed, 
all according to drawings, specifications, 
conditions and directed instructions by the 
Engineer or his representative. 

 In all items, asbestos removal should be carried 
out according to methodology included in 
contract document and should be stored 
according to the instruction of the engineer in 
special place. 

 In all items for sorting and transporting, cutting 
steel bars is required from concrete elements. 
Concrete elements including steel should not 
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Item 
No. 

 
Description 

 
Unit 

 
Qty. 

Unit 
Price 
(US$) 

Total 
(US$) 

exceed dimension of 50x50x50 cm 
 Steel sheets, sheds and pipes should not exceed 1 

meter length during transportation of these 
materials to the dump site. 

 UXOs removal is included in unit price. Special 
handling and special transportation and disposal 
of such material should be in close coordination 
with UN-MAS and according to UNDP 
instructions.   

 For high-rise buildings’ demolition, special 
machines and/or cranes should be used beside 
strong safety measures. No workers are allowed 
to ascend these buildings.   

 The contractor is responsible for making a list of 
houses and places for demolition and rubble 
removal prior starting sorting and removal 
processes.    

 The unit price includes covering of trucks with 
sealed cover. 

 The contractor has to submit the weight receipt of 
each truck from the dump area. Weighting costs 
is included in unit price 

 Any fees or costs at the dump site (for disposal of 
non-concrete elements) are included in the unit 
price 

 Strong safety measures for site and labors are 
required. Safety plan has to be provided before 
the start of activities. 

 Unit price includes transferring a part of large 
concrete elements to the fishermen see port in 
Gaza 

 The unit price includes replacing, repairing, and 
reinstatements of any infrastructure networks 
affected and/or damaged by the contractor 
works in the site. 

 In all items where demolition of damaged is 
mentioned , this refers to totally and partially 
damaged structures    
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Item 
No. 

 
Description 

 
Unit 

 
Qty. 

Unit 
Price 
(US$) 

Total 
(US$) 

1 

Demolishing and sorting of non-concrete 
materials such as wood, aluminum, steel, 
isolating materials, ceramic, asphalt, terrazzo, 
asbestos, UXOs, garbage, and others 
(excluding sand and clay and any soil resulting 
from the sieving/sorting process) from existing 
damaged structures and rubble stockpiles. 
Sorting of these materials should be done 
according to the specifications and engineer’s 
instruction and should be done for each 
material separately. Then collecting these 
materials and transporting each of them to the 
agreed dump sites. The price includes fees for 
municipal dump site where the garbage will be 
disposed.  

Ton 5,000   

2 

Transport and spread sand and clay generated 
from concrete sieving ,sites cleaning, rubble 
sorting, foundation removal, demolition of 
buildings or any other source to the agreed 
disposal sites or any place determined by the 
engineer 

Ton  20,000   

3 

Demolishing, sorting, and transporting of 
concrete materials from existing damaged 
structures, rubble stockpiles, water tanks flats, 
floors, partially damaged structures etc. The 
work includes excavation for existing 
foundations, cutting of steel bars, cutting of 
concrete elements into small parts (maximum 
50x50x50 cm), demolishing of damaged 
buildings and walls, loading of concrete rubble, 
transporting to the dump site and up-loading 
concrete rubble.  
The work includes also backfilling of areas 
excavated for foundation’s removal with 
approved materials according to the 
specifications and engineer’s instructions. 
The work includes sieving of concrete pieces so 
no sand or clay or any other non-concrete 
elements are included  

ton 130,000   
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Item 
No. 

 
Description 

 
Unit 

 
Qty. 

Unit 
Price 
(US$) 

Total 
(US$) 

4 

Demolishing, sorting and transporting of 
concrete materials from existing damaged 
high-rise buildings (more than 10 meters high 
from the top of highest ceiling of the building 
down to the first ground floor/all elements 
above highest ceiling will not be considered in 
determining high-rise building height such as 
columns, stairs, etc). The work includes 
excavation for existing foundations, cutting of 
steel bars, cutting of concrete elements into 
small parts (maximum 50x50x50 cm), 
demolishing of damaged buildings and walls, 
loading of concrete rubble, transporting to the 
dump site, up-loading concrete rubble, and 
using of special machines and equipment. 
 
The work includes also backfilling of areas 
excavated for foundation’s removal with 
approved materials according to the 
specifications and engineer’s instructions. 
 
The work includes sieving of concrete pieces so 
no sand or clay or any other non-concrete 
elements are included 
 
This item includes also any elevated water 
reservoirs such as water reservoir in Al Masry 
street in Beir Hanoun as well as housing towers 
such as Italian tower in Gaza are included in 
this item.  

ton 20,000   

5 

Provisional Item: 
Stock piling of non-crushed concrete rubble 
inside dumping and crushing site. The works 
include preparation area for stockpiling, 
preparation of ramps and access roads for 
stockpiling and to streamline the traffic flow of 
the trucks. Stockpile high should be between 
6-8 meters. 

hour  200   
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Emergency Removal and Crushing of Rubble and Debris Management  

PAL 10-92895 
 

Lot # 8: Rubble Removal from Khanyounis Governorate 
 

Summary: 

Item Description Total (US$) 

1. Total of Item 1  

2. Total of Item  2  

3. Total of Item  3  

4. Total of Item  4  

5. Total of Item  5  

 Total (US$)  

 Vat (0%)  

 Grand Total (US$)  

 
 
Grand Total (in letters):------------------------------------------------------------- 
 
Contractor’s Name:------------------------------------------------------------------ 
 
Signature and Stamp:---------------------------------------------------------------- 
 
Date:------------------------------------------------------------------------------------- 


