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Section 1. Letter of Invitation

Beirut, Lebanon
August 13, 2015

Provision of Shelter rehabilitation Works in Palestinian Gatherings in Beqaa Area
Reference: LEB/CO ITB/128/15

Dear Mr. /Ms.:

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this
Invitation to Bid (ITB) for the above-referenced subject.

This ITB includes the following documents:

Section 1 — This Letter of Invitation

Section 2 — Instructions to Bidders (including Data Sheet)

Section 3 - Scope of Works and BOQs

Section 4 - Bid Submission Form

Section 5 — Documents Establishing the Eligibility and Qualifications of the Bidder
Section 6 — Technical Bid Form

Section 7 — Price Schedule Form

Section 8 — Contract to be Signed, including General Terms and Conditions

Your offer, comprising of a Technical Bid and Price Schedule, together in a sealed envelope, should
be submitted in accordance with Section 2.

You are kindly requested to submit an acknowledgment letter to UNDP to the following address:

United Nations Development Programme
Arab African International Bank Building, Riad El Solh Street
Nejmeh, Beirut 2011 5211, Lebanon
Email Address: procurement.lb@undp.org
Attention: Procurement Unit, UNDP Lebanon

The letter should be received by UNDP no later than 26 August 2015. The same letter should advise
whether your company intends to submit a Bid. If that is not the case, UNDP would appreciate your
indicating the reason, for our records.



If you have received this ITB through a direct invitation b

y UNDP, transferring this invitation to
another firm requires notifying UNDP accordingly.

Should you require any clarification, kindly communicate with the contact person identified in the
attached Data Sheet as the focal point for queries on this ITB.

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP
procurement opportunities.

Yours sincerely,

o

Luca Renda, UNDP Country Director




Section 2: Instruction to Bidders

Definitions

a)

b)

e)

f)

g)

h)

i)

m)

“Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form,
Technical Bid and Price Schedule and all other documentation attached thereto as required by
the ITB.

“Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of
goods and provision of related services requested by UNDP.

“Contract” refers to the legal instrument that will be signed by and between the UNDP and the
successful Bidder, all the attached documents thereto, including the General Terms and
Conditions (GTC) and the Appendices.

“Country” refers to the country indicated in the Data Sheet.

“Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the
tendering process that are specific for the requirements of the ITB.

“Day” refers to calendar day.

“Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or
merchandise that UNDP requires under this ITB.

“Government” refers to the Government of the country where the goods and related services
provided/rendered specified under the Contract will be delivered or undertaken.

“Instructions to Bidders” refers to the complete set of documents which provides Bidders with all
information needed and procedures to be followed in the course of preparing their Bid

“ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP
for purposes of selecting the best supplier or service provider to fulfil the requirement indicated
in the Schedule of Requirements and Technical Specifications.

“LO!I” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders.

“Material Deviation” refers to any contents or characteristics of the bid that is significantly
different from an essential aspect or requirement of the ITB, and (i) substantially alters the scope
and quality of the requirements; (ii) limits the rights of UNDP and/or the obligations of the
offeror; and (iii) adversely impacts the fairness and principles of the procurement process, such
as those that compromise the competitive position of other offerors.

“Schedule of Requirements and Technical Specifications” refers to the document included in this
ITB as Section 3 which lists the goods required by UNDP, their specifications, the related
services, activities, tasks to be performed, and other information pertinent to UNDP’s receipt



o)

and acceptance of the goods.

“Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of
the goods required by UNDP under the |TB.

“Supplemental Information to the IT8” refers to a written communication issued by UNDP to
prospective Bidders containing clarifications, responses to queries received from prospective
Bidders, or changes to be made in the ITB, at any time after the release of the ITB but before the
deadline for the submission of Bid.

GENERAL

UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must strictly
adhere to all the requirements of this ITB. No changes, substitutions or other alterations to the
rules and provisions stipulated in this ITB may be made or assumed unless it is instructed or
approved in writing by UNDP in the form of Supplemental Information to the ITB.

Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations
stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read,
understood and agreed to all the instructions in this ITB.

Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply
the acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any
Bidder as a result of this ITB.

UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption,
collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying
and addressing all acts of fraud and corrupt practices against UNDP as well as third parties
involved in UNDP activities. (See

http://www.undp.org/about/transparencydocs/UNDP Anti Fraud Policy English FINAL june
2011.pdf and
http://www.undp.org/content/undp/en/home/operations/procurement/procurement protest/
for full description of the policies)

In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional,
objective and impartial manner, and they must at all times hold UNDP’s interests paramount.
Bidders must strictly avoid conflicts with other assignments or their own interests, and act
without consideration for future work. All Bidders found to have a conflict of interest shall be
disqualified. Without limitation on the generality of the above, Bidders, and any of their
affiliates, shall be considered to have a conflict of interest with one or more parties in this
solicitation process, if they:

5.1 Are, or have been associated in the past, with a firm or any of its affiliates which
have been engaged UNDP to provide services for the preparation of the design,
Schedule of Requirements and Technical Specifications, cost analysis/estimation,



and other documents to be used for the procurement of the goods and related
services in this selection process;

5.2 Were involved in the preparation and/or design of the programme/project related
to the goods and related services requested under this ITB; or

5.3 Are found to be in conflict for any other reason, as may be established by, or at the
discretion of, UNDP.

In the event of any uncertainty in the interpretation of what is potentially a conflict of interest,
Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not
such conflict exists.

6. Similarly, the following must be disclosed in the Bid:

6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key
personnel who are family of UNDP staff involved in the procurement functions and/or the
Government of the country or any Implementing Partner receiving the goods and related
services under this ITB; and

6.4 Others that could potentially lead to actual or perceived conflict of interest, collusion or
unfair competition practices.

Failure of such disclosure may result in the rejection of the Bid.

7. The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to
UNDP’s further evaluation and review of various factors such as being registered as an
independent entity, the extent of Government ownership/share, receipt of subsidies, mandate,
access to information in relation to this ITB, and others that may lead to undue advantage
against other Bidders, and the eventual rejection of the Bid.

8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link:
mD://web.ng.undp.org/procurement/undp—suDplier—code-of—conduct.pdf

B. CONTENTS OF BID
9. Sections of Bid
Bidders are required to complete, sign and submit the following documents:

9.1 Bid Submission Cover Letter Form (see ITB Section 4);

9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5);

9.3 Technical Bid (see prescribed form in ITB Section 6);

9.4 Price Schedule (see prescribed form in ITB Section 7);

9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form
in ITB Section 8);

9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data
Sheet)



10.

11.

Clarification of Bid

10.1  Bidders may request clarification of any of the ITB documents no later than the number
of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission date. Any
request for clarification must be sent in writing via courier or through electronic means
to the UNDP address indicated in the Data Sheet (DS no. 17). UNDP will respond in
writing, transmitted by electronic means and will transmit copies of the response
(including an explanation of the query but without identifying the source of inquiry) to
all Bidders who have provided confirmation of their intention to submit a Bid.

10.2  UNDP shall endeavor to provide such responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part of
UNDP to extend the submission date of the Bid, unless UNDP deems that such an
extension is justified and necessary.

Amendment of Bid

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such
as in response to a clarification requested by a Bidder, modify the ITB in the form of a
Supplemental Information to the ITB. All prospective Bidders will be notified in writing
of all changes/amendments and additional instructions through Supplemental
Information to the ITB and through the method specified in the Data Sheet (DS No. 18).

11.2  In order to afford prospective Bidders reasonable time to consider the amendments in
preparing their Bid, UNDP may, at its discretion, extend the deadline for submission of
Bid, if the nature of the amendment to the ITB justifies such an extension.

C. PREPARATION OF BID

12.

13.

Cost

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid,
regardless of whether its Bid was selected or not. UNDP shall in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the procurement process.

Language

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall
be written in the language (s) specified in the Data Sheet (DS No. 4). Any printed literature
furnished by the Bidder written in a language other than the language indicated in the Data
Sheet, must be accompanied by a translation in the preferred language indicated in the Data
Sheet. For purposes of interpretation of the Bid, and in the event of discrepancy or
inconsistency in meaning, the version translated into the preferred language shall govern. Upon
conclusion of a contract, the language of the contract shall govern the relationship between the
contractor and UNDP.



14. Bid Submission Form

The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this

ITB.

15. Technical Bid Format and Content

Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical
Bid as follows:

15.1 Expertise of Firm/Organization — this section should provide details regarding

15.2

management structure of the organization, organizational capability/resources, and
experience of organization/firm, the list of projects/contracts (both completed and on-
going, both domestic and international) which are related or similar in nature to the
requirements of the ITB, manufacturing capacity of plant if Bidder is a manufacturer,
authorization from the manufacturer of the goods if Bidder is not a manufacturer, and
proof of financial stability and adequacy of resources to complete the delivery of goods
and provision of related services required by the ITB (see ITB Clause 18 and DS No. 26 for
further details). The same shall apply to any other entity participating in the ITB as a Joint
Venture or Consortium.

Technical Specifications and Implementation Plan — this section should demonstrate the
Bidder’s response to the Schedule of Requirements and Technical Specifications by
identifying the specific components proposed; how each of the requirements shall be met
point by point; providing a detailed specification and description of the goods required,
plans and drawings where needed; the essential performance characteristics, identifying
the works/portions of the work that will be subcontracted; a list of the major
subcontractors, and demonstrating how the bid meets or exceeds the requirements, while
ensuring appropriateness of the bid to the local conditions and the rest of the project
operating environment during the entire life of the goods provided. Details of technical
bid must be laid out and supported by an Implementation Timetable, including
Transportation and Delivery Schedule where needed, that is within the duration of the
contract as specified in the Data Sheet (DS noS. 29 and 30).

Bidders must be fully aware that the goods and related services that UNDP require may be
transferred, immediately or eventually, by UNDP to the Government partners, or to an
entity nominated by the latter, in accordance with UNDP’s policies and procedures. All
bidders are therefore required to submit the following in their bids:

a) A statement of whether any import or export licences are required in respect of the
goods to be purchased or services to be rendered, including any restrictions in the
country of origin, use or dual use nature of the goods or services, including any
disposition to end users;

b) Confirmation that the Bidder has obtained license of this nature in the past, and
have an expectation of obtaining all the necessary licenses, should their bid be
rendered the most responsive; and

c) Complete documentation, information and declaration of any goods classified or
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may be classified as “Dangerous Goods”.

15.3 Management Structure and Key Personnel — This section should include the
comprehensive curriculum vitae (CVs) of key personnel that will be assigned to support
the implementation of the technical bid, clearly defining their roles and responsibilities.
CVs should establish competence and demonstrate qualifications in areas relevant to the
requirements of this ITB.

In complying with this section, the Bidder assures and confirms to UNDP that the
personnel being nominated are available to fulfil the demands of the Contract during its
stated full term. If any of the key personnel later becomes unavailable, except for
unavoidable reasons such as death or medical incapacity, among other possibilities, UNDP
reserves the right to render the Bid non-responsive. Any deliberate substitution of
personnel arising from unavoidable reasons, including delay in the implementation of the
project of programme through no fault of the Bidder, shall be made only with UNDP’s
acceptance of the justification for substitution, and UNDP’s approval of the qualification of
the replacement who shall be either of equal or superior credentials as the one being
replaced.

15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall
be included along with the Technical Bid. The Bid Security may be forfeited by UNDP, and
reject the Bid, in the event of any or any combination of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the
Data Sheet (DS no. 11), or;

b) If the Bid Security amount is found to be less than what is required by UNDP as
indicated in the Data Sheet (DS no. 9), or;

c) Inthe case the successful Bidder fails:

i.  tosign the Contract after UNDP has awarded it;
ii.  tocomply with UNDP’s variation of requirement, as per ITB Clause 35; or
ii.  to furnish Performance Security, insurances, or other documents that UNDP
may require as a condition to rendering effective the contract that may be
awarded to the Bidder.

16. Price Schedule

17.

The Price Schedule shall be prepared using the attached standard form (Section 7). It shall list
all major cost components associated with the goods and related services, and the detailed
breakdown of such costs. All goods and services described in the Technical Bid must be priced
separately on a one-to-one correspondence. Any output and activities described in the
Technical Bid but not priced in the Price Schedule, shall be assumed to be included in the prices
of the items or activities, as well as in the final total price of the bid.

Currencies

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15). However,



where Bids are quoted in different currencies, for the purposes of comparison of all Bid:

171

17.2

UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in
accordance with the prevailing UN operational rate of exchange on the last day of
submission of Bid; and

In the event that the Bid found to be the most responsive to the ITB requirement is
quoted in another currency different from the preferred currency as per Data Sheet (DS
no. 15), then UNDP shall reserve the right to award the contract in the currency of UNDP’s
preference, using the conversion method specified above.

18. Documents Establishing the Eligibility and Qualifications of the Bidder

18.1

18.2

The Bidder shall furnish documentary evidence of its status as an eligible and qualified
vendor, using the forms provided under Section S, Bidder Information Forms. In order to
award a contract to a Bidder, its qualifications must be documented to UNDP’s
satisfactions. These include, but are not limited to the following:

a) That, in the case of a Bidder offering to supply goods under the Contract which the
Bidder did not manufacture or otherwise produce, the Bidder has been duly
authorized by the goods’ manufacturer or producer to supply the goods in the country
of final destination;

b) That the Bidder has the financial, technical, and production capability necessary to
perform the Contract; and

c) That, to the best of the Bidder's knowledge, it is not included in the UN 1267 List or
the UN Ineligibility List, nor in any and all of UNDP’s list of suspended and removed
vendors.

Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found
to have any of the following:

a) they have at least one controlling partner, director or shareholder in common; or

b) any one of them receive or have received any direct or indirect subsidy from the
other/s; or

c) they have the same legal representative for purposes of this ITB; or

d) they have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about, or influence on the
Bid of, another Bidder regarding this ITB process;

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also
submits another Bid under its name as lead Bidder; or

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid
received for this ITB process. This condition does not apply to subcontractors being
included in more than one Bid.

19. Joint Venture, Consortium or Association

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium
or association at the time of the submission of the Bid, they shall confirm in their Bid that : (i)

10



20.

21,

they have designated one party to act as a lead entity, duly vested with authority to legally bind
the members of the joint venture jointly and severally, and this shall be duly evidenced by a duly
notarized Agreement among the legal entities, which shall be submitted along with the Bid; and
(ii) if they are awarded the contract, the contract shall be entered into, by and between UNDP
and the designated lead entity, who shall be acting for and on behalf of all entities that comprise
the joint venture.

After the bid has been submitted to UNDP, the lead entity identified to represent the joint
venture shall not be altered without the prior written consent of UNDP. Furthermore, neither
the lead entity nor the member entities of the joint venture can:

a) Submit another Bid, either in its own capacity; nor
b) As alead entity or a member entity for another joint venture submitting another Bid.

The description of the organization of the joint venture/consortium/association must clearly
define the expected role of each of the entity in the joint venture in delivering the requirements
of the ITB, both in the bid and in the Joint Venture Agreement. All entities that comprise the
joint venture shall be subject to the eligibility and qualification assessment by UNDP.

Where a joint venture is presenting its track record and experience in a similar undertaking as
those required in the ITB, it should present such information in the following manner:

a) Those that were undertaken together by the joint venture; and
b} Those that were undertaken by the individual entities of the joint venture expected to
be involved in the performance of the services defined in the ITB.

Previous contracts completed by individual experts working privately but who are permanently
or were temporarily associated with any of the member firms cannot be claimed as the
experience of the joint venture or those of its members, but should only be claimed by the
individual experts themselves in their presentation of their individual credentials.

If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the
best value for money, UNDP shall award the contract to the joint venture, in the name of its
designated lead entity, who shall sign the contract for and on behalf of all the member entities.

Alternative Bid

Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be
considered. Where the conditions for its acceptance are met, or justifications are clearly
established, UNDP reserves the right to award a contract based on an alternative bid.

Validity Period

21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing
on the submission deadline date also indicated in the Data Sheet (DS no. 21). A Bid valid
for a shorter period shall be immediately rejected by UNDP and rendered non-responsive.

11
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21.2 In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may
request Bidders to extend the period of validity of their Bid. The request and the
responses shall be made in writing, and shall be considered integral to the Bid.

22, Bidder's Conference

When appropriate, a Bidder's conference will be conducted at the date, time and location
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance,
however, shall not result in disqualification of an interested Bidder. Minutes of the Bidder’s
conference will be either posted on the UNDP website, or disseminated to the individual firms
who have registered or expressed interest with the contract, whether or not they attended the
conference. No verbal statement made during the conference shall modify the terms and
conditions of the ITB unless such statement is specifically written in the Minutes of the
Conference, or issued/posted as an amendment in the form of a Supplemental Information to
the ITB.

D. SUBMISSION AND OPENING OF BID

23. Submission

23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together
in one and the same envelope, delivered either personally, by courier, or by electronic
method of transmission. If submission will not be done by electronic means, the Technical
Bid and Price Schedule must be sealed together in an envelope whose external side must :

a) Bearthe name of the Bidder;

b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and

¢) Bear a warning not to open before the time and date for Bid opening as specified in
the Data Sheet (DS no. 24).

If the envelope is not sealed nor labeled as required, the Bidder shall assume the
responsibility for the misplacement or premature opening of Bid due to improper sealing
and labeling by the Bidder.

23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and
23). When the Bid is expected to be in transit for more than 24 hours, the Bidder must
ensure that sufficient lead time has been provided in order to comply with UNDP’s
deadline for submission. UNDP shall indicate for its record that the official date and time
of receiving the Bid is the actual date and time when the said Bid has physically arrived at
the UNDP premises indicated in the Data Sheet (DS no. 20).

23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the
Bid, in separate sealed envelopes, duly marking each of the envelopes as “Original Bid”
and the others as “Copy of Bid”. The two envelopes, consisting of original and copies,
shall then be sealed in an outer envelope. The number of copies required shall be as
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23.4

specified in the Data Sheet (DS no. 19). In the event of any discrepancy between the
contents of the “Original Bid” and the “Copy of Bid”, the contents of the original shall
govern. The original version of the Bid shall be signed or initialed by the Bidder or
person(s) duly authorized to commit the Bidder on every page. The authorization shall be
communicated through a document evidencing such authorization issued by the highest
official of the firm, or a Power of Attorney, accompanying the Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies
that the Bidder accepts the General Contract Terms and Conditions of UNDP as attached
hereto as Section 11.

24. Deadline for Submission of Bid and Late Bids

Bid must be received by UNDP at the address and no later than the date and time specified in
the Data Sheet (DS no. 20 and 21).

UNDP shall not consider any Bid that arrives after the deadline for submission of Bid. Any Bid
received by UNDP after the deadline for submission of Bid shall be declared late, rejected, and
returned unopened to the Bidder.

25. Withdrawal, Substitution, and Modification of Bid

25.1

25.2

25.3

25.4

Bidders are expected to have sole responsibility for taking steps to carefully examine in
detail the full consistency of its Bid to the requirements of the ITB, keeping in mind that
material deficiencies in providing information requested by UNDP, or lack clarity in the
description of goods and related services to be provided, may result in the rejection of
the Bid. The Bidder shall assume any responsibility regarding erroneous interpretations
or conclusions made by the Bidder in the course of understanding the ITB out of the set
of information furnished by UNDP.

A Bidder may withdraw, substitute or modify its Bid after it has been submitted by
sending a written notice in accordance with ITB Clause 23, duly signed by an authorized
representative, and shall include a copy of the authorization (or a Power of Attorney).
The corresponding substitution or modification of the Bid must accompany the
respective written notice. All notices must be received by UNDP prior to the deadline
for submission and submitted in accordance with ITB Clause 23 {except that withdrawal
notices do not require copies). The respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” or MODIFICATION”.

Bid requested to be withdrawn shall be returned unopened to the Bidders.
No Bid may be withdrawn, substituted, or modified in the interval between the deadline

for submission of Bid and the expiration of the period of Bid validity specified by the
Bidder on the Bid Submission Form or any extension thereof.

26. Bid Opening
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UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least
two (2) members. If electronic submission is permitted, any specific electronic Bid opening
procedures shall be as specified in the Data Sheet (DS no. 23).

The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the
number of folders/files and all other such other details as UNDP may consider appropriate, will
be announced at the opening. No Bid shall be rejected at the opening stage, except for late
submission, for which the Bid shall be returned unopened to the Bidder.

27. Confidentiality

Information relating to the examination, evaluation, and comparison of Bid, and the
recommendation of contract award, shall not be disclosed to Bidders or any other persons not
officially concerned with such process, even after publication of the contract award.

Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the
Bid or contract award decisions may, at UNDP’s decision, result in the rejection of its Bid.

In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a
debriefing. The purpose of the debriefing is discussing the strengths and weaknesses of the
Bidder’s submission, in order to assist the Bidder in improving the bid presented to UNDP. The
content of other bid and how they compare to the Bidder’s submission shall not be discussed.

E. EVALUATION OF BID
28. Preliminary Examination of Bid

UNDP shall examine the Bid to determine whether they are complete with respect to minimum
documentary requirements, whether the documents have been properly signed, whether or not
the Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist
financiers, and in UNDP’s list of suspended and removed vendors, and whether the Bid are
generally in order, among other indicators that may be used at this stage. UNDP may reject any
Bid at this stage.

29. Evaluation of Bid

29.1UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General
Terms and Conditions and Special Conditions have been accepted by the Bidder without any
deviation or reservation.

29.2The evaluation team shall review and evaluate the Bids on the basis of their responsiveness
to the Schedule of Requirements and Technical Specifications and other documentation
provided, applying the procedure indicated in the Data Sheet (DS No. 25). Absolutely no
changes may be made by UNDP in the criteria after all Bids have been received.

29.1UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to
its satisfaction the validity of the information provided by the Bidder. Such post-
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qualification shall be fully documented and, among those that may be listed in the Data
Sheet (DS No.33), may include, but need not be limited to, all or any combination of the
following :

a) Verification of accuracy, correctness and authenticity of the information provided by the
bidder on the legal, technical and financial documents submitted;

b) Validation of extent of compliance to the ITB requirements and evaluation criteria based
on what has so far been found by the evaluation team;

¢) Inquiry and reference checking with Government entities with jurisdiction on the bidder,
or any other entity that may have done business with the bidder;

d) Inquiry and reference checking with other previous clients on the quality of
performance on on-going or previous contracts completed;

e) Physical inspection of the bidder’s plant, factory, branches or other places where
business transpires, with or without notice to the bidder;

f) Testing and sampling of completed goods similar to the requirements of UNDP, where
available; and

g) Other means that UNDP may deem appropriate, at any stage within the selection
process, prior to awarding the contract.

30. Clarification of Bid

31.

32.

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask
any Bidder to clarify its Bid.

UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding
the written communication, no change in the prices or substance of the Bid shall be sought,
offered, or permitted, except to provide clarification, and confirm the correction of any
arithmetic errors discovered by UNDP in the evaluation of the Bid, in accordance with ITB Clause
35.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response
to a request by UNDP, shall not be considered during the review and evaluation of the Bid.

Responsiveness of Bid
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.

A substantially responsive Bid is one that conforms to all the terms, conditions, and
specifications of the ITB without material deviation, reservation, or omission.

If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be
made responsive by the Bidder by correction of the material deviation, reservation, or omission.

Nonconformities, Reparable Errors and Omissions

32.3Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or
omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation.

15



32.4Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the
necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Bid related to documentation
requirements. Such omission shall not be related to any aspect of the price of the Bid.
Failure of the Bidder to comply with the request may result in the rejection of its Bid.

32.5Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as
follows:

a) if there is a discrepancy between the unit price and the line item total that is
obtained by multiplying the unit price by the quantity, the unit price shall prevail
and the line item total shall be corrected, unless in the opinion of UNDP there is
an obvious misplacement of the decimal point in the unit price, in which case the
line item total as quoted shall govern and the unit price shall be corrected;

b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

c) if there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to the above.

32.6If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be
rejected.

F. AWARD OF CONTRACT

33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid

331

33.2

UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as
non-responsive, and to reject all Bids at any time prior to award of contract, without
incurring any liability, or obligation to inform the affected Bidder(s) of the grounds for
UNDP’s action. Furthermore, UNDP is not obligated to award the contract to the lowest
price offer.

UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are
found to appear in the UN’s Consolidated List of Individuals and Entities with
Association to Terrorist Organizations, in the List of Vendors Suspended or Removed
from the UN Secretariat Procurement Division Vendor Roster, the UN Ineligibility List,
and other such lists that as may be established or recognized by UNDP policy on Vendor
Sanctions. (See
http://www.undp.org/content/undp/en/home/operations/procurement/procurement

protest/

34. Award Criteria

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified
and eligible Bidder that is found to be responsive to the requirements of the Schedule of
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35.

36.

37.

38.

39.

Requirements and Technical Specification, and has offered the lowest price (See DS No. 32).
Right to Vary Requirements at the Time of Award

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods
and/or related services, by up to a maximum twenty five per cent (25%) of the total offer,
without any change in the unit price or other terms and conditions.

Contract Signature

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign
and date the Contract and return it to UNDP.

Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this
provision shall constitute sufficient grounds for the annulment of the award, and forfeiture of
the Bid Security if any, and on which event, UNDP may award the Contract to the Bidder with
the second highest rated Bid, or call for new Bid.

Performance Security

A performance security, if required, shall be provided in the amount and form provided in
Section 9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable. Where a
Performance Security will be required, the submission of the said document, and the
confirmation of its acceptance by UNDP, shall be a condition for the effectivity of the Contract
that will be signed by and between the successful Bidder and UNDP.

Bank Guarantee for Advanced Payment

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced
payment(s) on contracts (i.e., payments without having received any outputs). In the event that
the Bidder requires an advanced payment upon contract signature, and if such request is duly
accepted by UNDP, and the said advanced payment exceeds 20% of the total Bid price, or
exceed the amount of USD 30,000, UNDP shall require the Bidder to submit a Bank Guarantee in
the same amount as the advanced payment. A bank guarantee for advanced payment shall be
furnished in the form provided in Section 10.

Vendor Protest

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms
not awarded a purchase order or contract through a competitive procurement process. In the
event that a Bidder believes that it was not treated fairly, the following link provides further
details regarding UNDP vendor protest procedures:
http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders

DATA SHEET

The following data for the supply of goods and related services shall complement / supplement the
provisions in the Instruction to Bidders. In the case of a conflict between the Instruction to Bidders and
the Data Sheet, the provisions in the Data Sheet shall prevail.

DS | Cross Ref. to Dat
No. | Instructions ata Specific Instructions / Requirements
1 . ) Improving Living Conditions in  Palestinian
Title:
Project Title Gatherings Host Communities
2 Provision of shelter works to improve the
Title of Goods/Services/Work environmental conditions of 59 shelter units
Required: inhabited by Palestinian Refugees from Lebanon
(PRL) in four gatherings in Beqaa area.
3 Country: Lebanon
4 C.13 i
Language of the Bid: & English
5 C.20 Conditions for Submitting Bid
for Parts or sub-parts of the X Not allowed
Total Reguirements
6 C.20 Condlthns fqr Submitting = Shall not be considered
Alternative Bid
7 C.22 Site Visit: Interested bidders for site visit should confirm their
attendance including the names of their
representatives by email on or before Thursday, 20
August 2015 to the following contact details:
Contact Name: Mr. Imad Moukarzel, UNDP Field
Engineer
E-mail addresses: imad.moukarzel(undp.org
cc: procurement.lb@undp.org
8 C21.1 Period of Bid Validity &3 120 days

commencing on the submission
date
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9 B.9.5 Bid Security & Not Required
C.15.4 b)
10 B.9.5 Acceptable forms of Bid Security | Not Applicable
11 B.9.5 Validity of Bid Security Not Applicable
C.15.4 a)
12 Advanced Payment upon signing | XI Not allowed
of contract
13 Liquidated Damages & Will be imposed under the following conditions:
Percentage of contract price per day of delay: 0.5%
Max. no. of days of delay : Ten days
Next course of action : Termination of Contract
14 F.37 Performance Security X Not Required
15 c17 Preferred Currency of Bid and X United States Dollars (USS)
C.17.2 Method for Currency conversion
Reference date for determining UN Operational
Exchange Rate : 31 August 2015
16 B.10.1 Deadline for submitting Three (3) working days before the submission date.
requests for clarifications/
questions
17 B.10.1 Contact Details for submitting Focal Person in UNDP: Procurement Unit
clarifications/questions? Address: Room # 310, 3rd Floor
Arab African International Bank Building
Riad El Solh Street
Nejmeh, Beirut 2011 5211, Lebanon
Fax No. : +961 1 962 491
E-mail address dedicated for this purpose:
procurement.lb@undp.org
18 B.11.1 Manner of Disseminating &J Direct communication to prospective Bidders by
Supplemental Information to email and posting on the websites:
the ITB and www.Ib.undp.org, www.ungm.org,
responses/clarifications to www.undp.org
queries
19 D.23.3 No. of copies of Bid that must Original : One

L This contact person and address is officially designated by UNDP. If inquiries are sent to other person/s or address/es, even if
they are UNDP stoff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was officially received.
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be submitted

Copies: One (1), in addition to One (1) soft copies
of your technical offer on CD/DVD

Submissions must be identical and include all
required documents. In the event of any
discrepancies the “original proposal” submitted in
hard copy shall govern.

20 D.23.1b) |Bid submission address Procurement Unit, UNDP Lebanon
D.23.2 Room # 310, 3" Floor
D.24 Arab African International Bank Building
Riad El Solh Street
Nejmeh, Beirut 2011 5211, Lebanon
21 C.21.1 Deadline of Bid Submission Date and Time :
D.24 August 31, 2015 2:00 PM
Beirut Local Time
22 D.23.2 Manner of Submitting Bid & Courier/Hand Delivery
23 D.23.2 Conditions and Procedures for | Not Allowed
D.26 electronic submission and
opening, if allowed
24 D.23.1 ¢} |Date, time and venue for public |Date and Time: August 31, 2015 2:15 PM
opening of Bid Venue : UNDP Lebanon Country Office
25 Evaluation method to be used in | X Non-Discretionary “Pass/Fail” Criteria on the
selecting the most responsive Scope of Works and BOQs; and
Bid X lowest price offer of technically
qualified/responsive Bid
26 C.15.1 Required Documents that must | (X Bid Submission Form (Section 4)

be Submitted to Establish
Qualification of Bidders (In
“Certified True Copy” form only)

Section (5)

Section (6)

& Price Schedule Form (Section 7)

Company Profile, which should not exceed
fifteen (15) pages, including printed brochures and
product catalogues relevant to the goods/services
being procured

X Tax Registration/Payment Certificate issued by
the Internal Revenue Authority evidencing that the
Bidder is updated with its tax payment obligations,
or Certificate of Tax exemption, if any such
privilege is enjoyed by the Bidder

I Certificate of Registration of the business,
including Articles of Incorporation, or equivalent

20

A



document if Bidder is not a corporation

B Latest Audited Financial Statement {Income
Statement and Balance Sheet) including Auditor’s
Report for the past two (2) years;

X Statement of Satisfactory Performance from
the Top Five (5) Clients in terms of Contract Value
the past three (3) years;

& All information regarding any past and current
litigation during the last five (5) years, in which the
bidder is involved, indicating the parties concerned,
the subject of the litigation, the amounts involved,
and the final resolution if already concluded;

X List of proposed resources, manpower,
machinery and equipment etc. to carry out the
required works in a proper, safe and timely
manner;

&I VAT Registration Certificate (if applicable);
X Proposed work plan including activities and
time lines;

X List of similar completed contracts during
the past five years;

X Team Composition and Task Assignments
confirming the availability of Site Engineer;

X CVs of proposed Key Personnel;

B List of safety equipment to all site basis
personnel.

27 Other documents that may be Not Applicable
Submitted to Establish Eligibility

28 C.15 Structure of the Technical Bid See Section 2 - Instructions to Bidders, Clause 15
and List of Documents to be
Submitted

29 C.15.2 Latest Expected date for Upon Contract Signature
commencement of Contract

30 C.15.2 Maximum Expected duration of | The overall term of execution of this contract is
contract effective from contract signature date spread over

a period of 3 months.

31 UNDP will award the contract X One Bidder only
to:

32 F.34 Criteria for the Award and Award Criteria

Evaluation of Bid

& Non-discretionary “Pass” or “Fail” rating on the
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detailed contents of the Scope of Works and BOQs
X Compliance on the following qualification
requirements:

Bid Evaluation Criteria

X Minimum 6 years of relevant experience in
construction works;
B Relevant experience in executing civil works in
Begqaa area and preferably in Palestinian
gatherings;
Previous cooperation with international or
national NGOs or organizations in similar fields;
& Appropriateness of the Implementation
Timetable and of the Work Plan including activities
and timeline, to Project Schedule;
Availability of equipment and employees to
carry out works;
X Availability of a site Engineer and a foreman at
all times to supervise and follow up on all
construction works;

» Copies of CVs are required to be submitted

within the offer

X Proposed Site Engineer with the following
Minimum qualifications:

e A degree in civil engineering,
architecture or mechanical
engineering;

¢  Minimum work experience of 4
years;

e Previous experience in shelter /
housing projects

& Proposed Foreman with the following Minimum
qualifications:

¢  Minimum work experience of 6
years;

e Previous experience in shelter /
housing projects

Ability and commitment to employ workers from
the area;

X Qualification of all other personnel to be
assigned to the contract;

Availability of all necessary materials as new
unopened units and hall further supply all
necessary tools, equipment and access aids to
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allow the safe and prompt execution of the works;

-~

» List of these materials, equipment,
tools and access aids is required to
be submitted within the offer

33

E.29

Post qualification Actions

X Verification of accuracy, correctness and
authenticity of the information provided by the
bidder on the legal, technical and financial
documents submitted;

X validation of extent of compliance to the ITB
requirements and evaluation criteria based on
what has so far been found by the evaluation team;
X Inquiry and reference checking with other
previous clients on the quality of performance on
on-going or previous contracts completed.

34

Conditions for Determining
Contract Effectivity

X Signature of Contract by UNDP and the selected
contractor

35

Other Information Related to
the ITB

None
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Section 3a: Scope of Works and BOQs

SCOPE of WORKS

Shelter rehabilitation Works in Palestinian Gatherings in Beqaa Area

Project name: Improving Living Conditions in Palestinian Gatherings Host Communities
Project ID: 00087568
Type of Contract: Civil works

1. BACKGROUND

Funded by KFW, the Government of Japan and the Bureau of Population, Refugees and Migration, UNDP
is implementing a project under the title “Improving Living Conditions in Palestinian Gatherings Host
Communities”. The project aims at enhancing living conditions in Palestinian Gatherings in Lebanon that
host Palestinian and Syrian refugees from Syria and strengthen the resilience of the host communities.
For this reason, it focuses on improving access to basic urban services and shelter conditions in these

areas.

The forty-two Palestinian Gatherings used to house 110,000 Palestinian refugees in conditions marked
by inadequate access to basic urban services and subsequent shelter conditions. Constituting informal
settlements, Palestinian Gatherings in Lebanon do not benefit from basic urban services and shelter
projects provided by UNRWA, which under UNRWA’s mandate are provided only within the boundaries
of the twelve official camps, or by municipalities. Most recently, the situation in the gatherings has
dramatically worsened with the arrival of some 30,000 Palestinian and Syrian refugees displaced from
Syria. These refugees are living in inadequate shelters that are connected in an ad-hoc manner to the
available networks, exerting additional pressure on the already poor and insufficient basic urban
services.

For this reason, the project aims at undertaking shelter works to improve the environmental conditions
of 59 shelter units inhabited by Palestinian Refugees from Lebanon (PRL) in four gatherings in Begaa

area.

2. OBJECTIVES

In July 2015, UNDP has finalized shelter assessment in the gatherings of Beqaa and selected a total of 59
shelters to be rehabilitated as priority cases in 2015. UNDP has also developed detailed individual BoQs
of all shelter works to be undertaken in each of the 59 shelter units. The services of a company are
requested to carry out shelter rehabilitation works to the 59 shelter units, as per the BoQs developed by
UNDP. The shelter units are distributed as such in four Palestinian gatherings in Beqaa area:
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- 16 units in Bar Elias

- 8 unitsin Al Marj

- 8 unitsin Saadneyel

- 27 units in Baalbek - Goro

3. SCOPE OF WORKS and ACTIVITIES
Works will aim at improving the environmental and structural conditions of shelters, and will mainly
include the following activities:

* Repairing structural damages and / or strengthening existing structures;

* Carrying out external works to protect shelters from natural elements such as the installation
and rehabilitation of doors and windows and the repair or replacement of roofs; ensuring
proper weather proofing and insulation;

e Carrying out internal works such as installation of doors, portioning and toilet units;

s Improving access to water and sanitary facilities through proper WASH connections, with
reduced water usage by using water saving devices;

¢ Installing and replacing WASH units and devices such as sinks, toilet seat, taps, water boilers,
etc.;

e Ensuring proper and safe electrical connections;

¢ Addressing the specific needs of people with disabilities.

Activities:
Activities will vary from one shelter unit to the other as per the detailed BoQs developed for each
shelter unit. For more details, refer to the attached BoQs.

4. DURATION OF WORKS

The Start date for carrying out the works is immediate after Contract signature. The overall term of
execution of the works is three months effective from contract signature date. Extensions, if deemed
necessary, can only be granted through mutual agreement between the parties. Urgent cases that could
justify delays of works are mainly due to security reasons, in case of any deteriorated security situation
or conflicts in Begaa area and extreme weather conditions.

5. STANDARD OF PERFORMANCE

The Contractor shall perform the required services and carry out his obligations under this ToR and the
related signed contract and all its attachments with all due diligence, efficiency and economy, in
accordance with generally accepted techniques and practices used in performing such types of activities
and with professional engineering and contracting standards recognised, and shall observe sound
management, and technical engineering practices, and employ appropriate advanced technologies and
safe and effective equipment, machinery, materials and methods. The Contractor shall operate and
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maintain the equipment and machinery involved in the implementation of activities in accordance with
the relevant laws, standards, regulations and legislation, as well as the requirements under the Contract,
and the manuals and guidelines as provided by the manufacturers and suppliers of the equipment and
machinery.

Site Safety:

The Contractor shall be responsible for implementing strict safety measures on site in view of the type
of works being implemented; the Contractor shall provide and erect protection items required by site
conditions to protect persons, onsite and offsite property, as required and as supplementary to such
items that have been left in place; ascertain legal and other requirements. Personal safety wear is to be
provided by the Contractor for all site personnel and to be utilized at all times. The Contractor shall
maintain protection in place until work is complete and danger of damage has ceased; at such time as
approved by the supervising Engineer assigned by UNDP, remove protections. The Contractor shall
provide adequate protection for all adjoining and adjacent building elements. Any damage sustained as
a result of the Contractor shall be repaired/replaced without cost to UNDP and shall be completed
within the Contract period.

Contractor’'s Resources:
The Contractor shall utilise all necessary resources, manpower, machinery and equipment etc. in order
to perform the required works in a proper, safe and timely manner.
- The Contractor shall ensure the availability of a competent site Engineer (copy of CV to be sent)
and a Forman at all times.

Minimum qualifications of the site engineer:
® Adegree in civil engineering, architecture or mechanical engineering;
¢ Minimum work experience of 4 years;
* Previous experience in shelter / housing projects

Minimum qualifications of the foreman:
¢  Minimum work experience of 6 years;
e Previous experience in shelter / housing projects

- The Contractor should employ, to the maximum extent possible, the necessary labourer (skilled
and/or unskilled) from within the project area.

- The Contractor shall supply all the necessary materials as new unopened units and hall further
supply all necessary tools, equipment and access aids to allow the safe and prompt execution of
the works.

Inspection:

UNDP and the UNDP supervising Engineer (Shelter Engineer) shall at all-time have access and the
Contractor shall provide facilities for access to the site whenever and wherever it is in preparation or
progress. Works will be inspected by UNDP’s Shelter Engineer at least on a weekly basis. Similarly the
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Contractor shall present samples and obtain the approval of UNDP’s Supervising Engineer on all
materials that will be used prior to installation. Any variations to the existing BoQs are possible only
after approval of UNDP’s Supervising Engineer.

In case of corrections; these shall be carried out at the Contractor’s expense. In case of default on the
part of the Company in carrying out an instruction of UNDP’s Supervising Engineer, UNDP shall be
entitled to employ and pay other companies to carry out the same and all expenses consequent thereon
or incidental thereto shall be borne by the Contractor and shall be recoverable by UNDP and may be
deducted by UNDP from any money due or which may become due to the Contractor.

Completion:
The Work shall be deemed complete after it complies in all respects with the final approved BoQs,
Contractor has properly cleaned up its worksite, and provided UNDP with final report. The final report
should include the following files:

- Summary of progress and main results;

- As built priced BoQs per shelter;

- Photos taken for shelter units before and after works showing the main activities undertaken.

6. MANAGEMNT MODALITIES

A supervising Engineer will be appointed by UNDP to directly supervise the works of the company. The
UNDP engineer will be directly reporting to and seeking approval/acceptance of outputs from the UNDP
project manager. The engineer will be reporting on progress of works weekly.

7. COMPANY REQUIRED QUALIFICATIONS

Experience:
e Minimum 6 years of relevant experience in construction works
® Relevant experience in executing civil works in Beqaa area and preferably in Palestinian
communities
s Previous cooperation with international or national NGOs or organizations in similar fields

Resources:
¢ Availability of equipment and employees to carry out works
e Ability to employ workers from the area

In addition to presenting an offer that shows the previously mentioned qualifications, the company shall

present a work plan including activities and time lines as well as CV of the site engineer and
qualifications of the foreman.
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The financial proposal shall be consequently divided by budget lines as per the BoQs attached.

8. ANNEXES
Attached are detailed BOQs of works for each shelter unit.
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Section 3b: Related Services

Further to the Scope of Works and BOQs in the preceding section, Bidders are requested to take
note of the following additional requirements, conditions, and related services pertaining to the

fulfiliment of the requirements:

Delivery Term
{INCOTERMS 2010}

B3 DAP, Delivery at Place

Exact Address of
Delivery/Installation Location

The shelter units are distributed as such in four Palestinian
gatherings in Beqgaa area:

- 16 units in Bar Elias

- 8unitsin Al Marj

- 8 units in Saadneyel

- 27 units in Baalbek - Goro

Delivery Date

Three (3) months effective from contract signature date.

Inspection upon delivery

Refer to Section 3a — Scope of Works and BOQs

Installation Requirements

Refer to Section 3a — Scope of Works and BOQs

Testing Requirements

Refer to Section 3a —~ Scope of Works and BOQs

Commissioning

Refer to Section 3a —~ Scope of Works and BOQs

Technical Support Requirements

Refer to Section 3a — Scope of Works and BOQs

Payment Terms

The payment currency is USD, and the payment will be made as
follows:

First Payment: 25% of the total contract amount upon
completion of 25% of works (as per the approved work plan
and BoQs and upon validation from the UNDP supervising
engineer);

Second Payment: 50% of the total contract amount upon
completion of 75% of works (as per the approved work plan and
BoQs and upon validation from the UNDP supervising engineer);
Final Payment: 25% of the total contract amount upon completion
of all works (as per the approved work plan and BoQs and upon
validation and final approval from the UNDP supervising engineer).

The Contractor shall be paid based on the value of works
completed and BOQs presented; in case of variation in quantities,
the costs will be calculated based on the unit prices of the
contract.

Within thirty (30) calendar days after the date of the satisfactory
certificate of completion for the respective installation works and
Testing and Acceptance issued by the UNDP assigned entity.

Conditions for Release of
Payment

& Successful Completion of Requested Works
X Testing
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B UNDP Acceptance

After-sale services required

X Technical Support

All documentations, including
catalogs, instructions and
operating manuals, shall be in
this language

X English
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Section 4: Bid Submission Form?
(This should be written in the Letterhead of the Bidder. Except for indicated
fields, no changes may be made in this template.)

B-ori bovation
bsert: D

To: Luca Renda, UNDP Country Director
Dear Sir/Madam:

We, the undersigned, hereby offer to supply the goods and related services required for the
Provision of Shelter Rehabilitation Works in Palestinian Gatherings in Beqaa Area, in
accordance with your Invitation to Bid dated August 13, 2015. We are hereby submitting our Bid, which
includes the Technical Bid and Price Schedule.

We hereby declare that:

a) All the information and statements made in this Bid are true and we accept that any
misrepresentation contained in it may lead to our disqualification;

b) We are currently not on the removed or suspended vendor list of the UN or other such lists
of other UN agencies, nor are we associated with, any company or individual appearing on
the 1267/1989 list of the UN Security Council;

c) We have no outstanding bankruptcy or pending litigation or any legal action that could
impair our operation as a going concern; and

d) We do not employ, nor anticipate employing, any person who is or was recently employed
by the UN or UNDP.

We confirm that we have read, understood and hereby fully accept the Schedule of
Requirements and Technical Specifications describing the duties and responsibilities required of us in
this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this ITB.

We agree to abide by this Bid for 120 days.

We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related
services not later than the date indicated in the Data Sheet.

We fully understand and recognize that UNDP is not bound to accept this Bid, that we shall bear
all costs associated with its preparation and submission, and that UNDP will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the evaluation.

We remain,

Yours sincerely,

Authorized Signature [In full and initials]:

2 No deletion or modification may be made in this form. Any such deletion or modification may lead to the rejection of the Bid.
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Name and Title of Signatory:

Name of Firm:

Contact Details:

[Please mark this letter with your corporate seal, if available]
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Section 5: Documents Establishing the Eligibility and Qualifications of
the Bidder

Bidder Information Forms

Date: [insert date (as day, month and year] of Bid Submission]
ITB No.: LEB/CO ITB/128/15

Page of pages

1. Bidder’s Legal Name [insert Bidder’s legal name]

2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV]

3. Actual orintended Country/ies of Registration/Operation: [insert actual or intended Country of
Registration]

4. Year of Registration in its Location: [insert Bidder’s year of registration]

5. Countries of Operation 6. No. of staff in each 7.Years of Operation in each
Country Country

8. Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in country
of registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (Score and Source, if any)

11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status
and outcomes, if already resolved.

12. Bidder’s Authorized Representative Information

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

13. Are you in the UNPD List 1267.1989 or UN Ineligibility List ? [J YES or L1 NO

3 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additionol information, no
alterations to its format shall be permitted and no substitutions shall be accepted.
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14. Attached are copies of original documents of:

(3 All eligibility document requirements listed in the Data Sheet

(7] If Joint Venture/Consortium — copy of the Memorandum of Understanding/Agreement or
Letter of Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered

(7 If case of Government corporation or Government-owned/controlled entity, documents
establishing legal and financial autonomy and compliance with commercial law.
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Joint Venture Partner Information Form (if Registered)*

Date: [insert date (as day, month and year) of Bid Submission]
ITB No.: LEB/CO 1TB/128/15

Page of pages

1. Bidder's Legal Name: [insert Bidder’s legal name]

2. JV’sParty legal name: [insert JV’s Party legal name]

3. JV’s Party Country of Registration: [insert JV’s Party country of registration]
4. Year of Registration: [insert Party’s year of registration]
5. Countries of Operation 6. No. of staff in each Country 7.Years of Operation in each

Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country
of registration]

9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (if any) :Ciick here to enter text,

1.  Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status
and outcomes, if already resolved. Click hare to enter text,

13. JV's Party Authorized Representative Information

Name: [insert name of JV’s Party authorized representative]

Address: [insert address of JV’s Party authorized representative]

Telephone/Fax numbers: [insert telephone/fax numbers of JV's Party authorized representative]
Email Address: [insert email address of JV's Party authorized representative]

14. Attached are copies of original documents of: [check the box(es) of the attached original
documents]

[ All eligibility document requirements listed in the Data Sheet

] Articles of Incorporation or Registration of firm named in 2.

[ In case of government owned entity, documents establishing legal and financial autonomy and
compliance with commercial law.

4 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, No
alterations to its format shall be permitted and no substitutions shall be accepted.
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Section 6: Technical Bid Form®

Provision of Civil Works for the Provision of Shelter Rehabilitation Works in
Palestinian Gatherings in Beqaa Area
Reference: LEB/CO ITB/128/15

Name of Bidding Organization / Firm:

Country of Registration:

Name of Contact Person for this Bid:

Address:

Phone / Fax:

Email:

SECTION 1: EXPERTISE OF FIRM/ ORGANISATION

This section should fully explain the Bidder's resources in terms of personnel and facilities necessary
for the performance of this requirement.

1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization / firm
submitting the Bid, its legal mandates/authorized business activities, the year and country of
incorporation, and approximate annual budget, etc. Include reference to reputation, or any history
of litigation and arbitration in which the organisation / firm has been involved that could adversely
affect or impact the delivery of goods and/or performance of related services, indicating the
status/result of such litigation/arbitration.

1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income Statement and
Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to
engage into the contract. Include any indication of credit rating, industry rating, etc.

1.3. Track Record and Experiences: Provide the following information regarding corporate
experience within at least the last five (5) years which are related or relevant to those required for
this Contract.

Name of | Client Contract | Period of Types of Status or References
project Value activity activities Date Contact Details
undertaken Completed (Name, Phone,
Email)

S Technical Bids not submitted in this format may be rejected.
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SECTION 2- SCOPE OF SUPPLY, TECHNICALS&I_ECIFICATIONS, AND RELATED SERVICES

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the
specific components proposed, addressing the requirements, as specified, point by point; providing
a detailed description of the essential performance characteristics proposed; and demonstrating
how the proposed bid meets or exceeds the specifications.

2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied, indicating
clearly how they comply with the technical specifications required by the ITB (see below table);
describe how the organisation/firm will supply the goods and any related services, keeping in mind
the appropriateness to local conditions and project environment.

Description/ Quality Certificate/
Item Specification of Source/ Country Qty Export Licences, etc.
No. Goods Manufacture of (indicate all that applies
r Origin and if attached)

A supporting document with full details may be annexed to this section

2.2, Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s
internal technical and quality assurance review mechanisms, all the appropriate quality
certificates, export licenses and other documents attesting to the superiority of the quality of the
goods and technologies to be supplied.

2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms proposed for
this project for reporting to the UNDP and partners, including a reporting schedule.

2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how much
percentage of the work, the rationale for such, and the roles of the proposed sub-contractors.
Special attention should be given to providing a clear picture of the role of each entity and how
everyone will function as a team.

2.5. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this
project that may impact achievement and timely completion of expected results as well as their
quality. Describe measures that will be put in place to mitigate these risks.

2.6 Implementation_Timelines: The Bidder shall submit a Gantt Chart or Project Schedule
indicating the detailed sequence of activities that will be undertaken and their corresponding
timing.

2.7. Partnerships (Optional): Explain any partnerships with local, international or other
organizations that are planned for the implementation of the project. Special attention should be
given to providing a clear picture of the role of each entity and how everyone will function as a

team. Letters of commitment from partners and an indication of whether some or all have
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successfully worked together on other previous projects is encouraged.

2.8. Anti-Corruption Strategy {Optional): Define the anti-corruption strategy that will be applied in
this project to prevent the misuse of funds. Describe the financial controls that will be put in place.

2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in accordance
with the definition of “conflict” under Section 4 of this document, if any.

2.10 Other: Any other comments or information regarding the bid and its implementation.
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3.1 Management Structure: Describe the overall management approach toward planning and

implementing the contract. Include an organization chart for the management of the contract, if
awarded.

3.2 Staff Time Allocation: Provide a spreadsheet will be included to show the activities of each
personnel involved in the implementation of the contract. Where the expertise of the personnel is
critical to the success of the contract, UNDP will not allow substitution of personnel whose
qualifications had been reviewed and accepted during the bid evaluation. (1f substitution of such a
personnel is unavoidable, substitution or replacement will be subject to the approval of UNDP. No
increase in costs will be considered as a result of any substitution).

3.3 Qualifications of Key Personnel. Provide the CVs for key personnel (Team Leader, Managerial and
general staff) that will be provided to support the implementation of this project. CVs should
demonstrate qualifications in area of expertise relevant to the Contract. Please use the format
below:

Name:

Role in Contract Implementation:

Nationality:

Contact information:

Countries of Relevant Work Experience:

Language Skills:

Education and other Qualifications:

Summary of Experience:  Highlight experience in the region and on similar projects.

Relevant Experience (From most recent):

Period: From-To Name of activity/ Project/ funding | Job Title and Activities
organisation, if applicable: undertaken/Description of
actual role performed:

e.g. June 2010-January 2011

Etc.
Etc.
References (minimum of 3): | Name
Designation
Organization
Contact Information — Address; Phone; Email; etc.
Declaration:

I confirm my intention to serve in the stated position and present availability to serve for the term
of the proposed contract. |also understand that any wilful misstatement described above may
lead to my disqualification, before or during my engagement.

Signature of the Nominated Team Leader/Member Date Signed
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Section 7: Price Schedule Forms®

The Bidder is required to prepare the Price Schedule as indicated in the instruction to Bidders.

The following table should be used in preparing the Price Schedule. In addition to this table, Bidders
shall include their proposed detailed prices within the BOQs attached to this ITB, and duly sign and
submit these completed BOQs within their offer.

The price of civil works shall be quoted as a total lump sum.

# Gathering Code Total Cost USD
1 Baalback 1-BA2
2 Baalback 2-BA6
3 Baalback 3-BA7
4 Baalback 4-BA8
5 Baalback 5-BA9
6 Baalback 6-BA10
7 Baalback 7-BA11
8 Baalback 8-BA12
9 Baalback 9-BA13

10 Baalback 10-BA14
11 Baalback 11-BA15
12 Baalback 12-BA16
13 Baalback 13-BA17
14 Baalback 14-BA18
15 Baalback 15-BA20
16 Baalback 16-BA21
17 Baalback 17-BA22
18 Baalback 18-BA23
19 Baalback 19-BA24
20 Baalback 20-BA25
21 Baalback 21-BA26
22 Baalback 22-BA28
23 Baalback 23-BA30
24 Baalback 24-BA32
25 Baalback 25-BA33
26 Baalback 26-BA36
27 Baalback 27-BA37
Sub-total 1 USD

6 No deletion or modification may be made in this form. Any such deletion or modification may lead to the rejection of the Bid.
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28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43

44
45
46
47
48
49
50
51

52
53
54
55
56
57
58
59

Bar Elias 1-BRL1
Bar Elias 2-BRL2
Bar Elias 3-BRL5
Bar Elias 4-BRL7
Bar Elias 5-BRL8
Bar Elias 6-BRLY
Bar Elias 7-BRL10
Bar Elias 8-BRL11
Bar Elias 9-BRL37
Bar Elias 10-BRL46
Bar Elias 11-BRL101
Bar Elias 12-BRL55
Bar Elias 13-BRL66
Bar Elias 14-BRL67
Bar Elias 15-BRL61
Bar Elias 16-BRL4
Sub-total 2 USD
El-Marej 1-MR12
El-Marej 2-MR13
El-Marej 3-MR14
El-Marej 4-MR17
El-Marej 5-MR18
El-Marej 6-MR69
El-Marej 7-MR70
El-Marej 8-MR73
Sub-total 3 USD
Saadnayel 1-SN28
Saadnayel 2-SN30
Saadnayel 3-SN31
Saadnayel 4-SN33
Saadnayel 5-SN80
Saadnayel 6-SN85
Saadnayel 7-SN94
Saadnayel 8-SN95

Sub-total 4 USD

TOTAL excluding VAT in USD

VAT in USD (if applicable)

TOTAL including VAT in USD
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Section 8: Contract

MODEL CONTRACT FOR WORKS

Date

Dear Sir/Madam,

Ref.:

/ / [INSERT PROJECT NUMBER AND TITLE]

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage
your company, duly incorporated under the Laws of [INSERT NAME OF THE COUNTRY]
(hereinafter referred to as the "Contractor") in order to perform [INSERT
SUMMARY DESCRIPTION OF THE WORKS] (hereinafter referred to as the "Works"), in accordance with
the following Contract:

1. Contract Documents

1.1

1.2

1.3

This Contract is subject to the UNDP General Conditions for Civil Works, [INSERT
REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS LIBRARY], attached hereto
as Annex |. The provisions of such Annex shall control the interpretation of this Contract and in no
way shall be deemed to have been derogated by the contents of this letter and any other
Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special
Conditions".

The Contractor and UNDP also agree to be bound by the provisions contained in the following
documents, which shall take precedence over one another in case of conflict in the following
order:

a) this letter;
b) the Scope of Works and BOQs [ref. ...... dated........ ], attached hereto as Annex I;

¢) the Contractor's Tender [IF THE CONTRACT IS ON THE BASIS OF UNIT PRICE,
INSERT: including the Priced Bill of Quantities] [ref......, dated ........ ], as clarified by the agreed
minutes of the negotiation meeting’ [dated........ ], not attached hereto but known to and in the
possession of both parties.

All the above shall form the Contract between the Contractor and UNDP, superseding the contents
of any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject
of this Contract.

7 If there are updates to the technical proposal or correspondence exchanged in clarification of certain aspects, reference them
too, provided that they are acceptable to UNDP. Otherwise, aspects which resolution is pending should be dealt with in this
letter itself or in the Technical Specifications/Drawings, as appropriate.
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[INSERT NAME AND ADDRESS OF THE CONTRACTOR]

2.1

2.2

23

31

3.2

33

Obligations of the Contractor

The Contractor shall commence work within ___ [INSERT NUMBER OF DAYS] days from the date
on which he shall have been given access to the Site and received the notice to commence from
the Engineer, and shall perform and substantially complete the Works by ../../.... [INSERT DATE], in
accordance with the Contract. The Contractor shall provide all materials, supplies, labour and
other services necessary to that end.

The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of
the General Conditions by ../../.... [[INSERT DATE].

The Contractor represents and warrants the accuracy of any information or data provided to
UNDP for the purpose of entering into this Contract, as well as the quality of the Works foreseen
under this Contract in accordance with the highest industrial and professional standards.

OPTION 1 (FIXED PRICE)

Price and Payment®

in full consideration of the complete and satisfactory performance of the Works under this
Contract, UNDP shall pay the Contractor a fixed contract price of [INSERT
CURRENCY & AMOUNT IN FIGURES AND WORDS].

The price of this Contract is not subject to any adjustment or revision because of price or currency
fluctuations or the actual costs incurred by the Contractor in the performance of the Contract.

Invoices shall be submitted by the Contractor to the Engineer upon achievement of the
corresponding milestones and for the following amounts:

MILESTONE® AMOUNT DATE

Upon signature of

Contract e WA
..................... Ao
Upon substantial

completion of Works  ........... Aot
Upon final

completion of Works  ........... A

8 This version of section 3 is to be used for fixed price contracts. Fixed price contracts should normally be used when it is
possible to estimate with reasonable accuracy the costs of the activities which are the subject of the Contract.
9 In the case of advance payments, the amount should not exceed 15%.
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31

3.2

33

34

OPTION 2 (COST REIMBURSEMENT)

Price and payment

The total estimated price of the Contract is contained in the Bill of Quantities and amounts to
[INSERT CURRENCY & AMOUNT IN FIGURES AND WORDS].

The final price of the Contract will be determined on the basis of the actual quantities of work and
materials utilized in the complete and satisfactory performance of the Works as certified by the
Engineer and the unit prices contained in the Contractor’s financial proposal. Such unit prices are
fixed and are not subject to any variation whatsoever.

If the Contractor foresees that the final price of the Contract may exceed the total estimated price
contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide,
at its discretion, to increase the estimated price of the Contract as a result of a larger quantity of
work/material or to reduce the quantity of work to be performed or materials to be used. UNDP
shall not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless
this latter amount has been increased by means of a written amendment of this Contract in
accordance with its paragraph 8 below.

The Contractor shall submit an invoice for [INSERT AMOUNT
AND CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon signature of this
Contract by both parties, invoices for the work performed and materials utilized every

[INSERT PERIOD OF TIME OR MILESTONES] and a final invoice within 30 days from the issuance of
the Certificate of Substantial Completion by the Engineer.'°

[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS 1 & 2 AND MUST BE NUMBERED ACCORDING TO
THE OPTION CHOSEN FOR ARTICLE 3]

3.@

3.@

3.@

UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the
Engineer, approving the amount contained in the invoice. The Engineer may make corrections to
that amount, in which case UNDP may effect payment for the amount so corrected. The Engineer
may also withhold invoices if the work is not performed at any time in accordance with the terms
of the Contract or if the necessary insurance policies or performance security are not valid and/or
in order. The Engineer shall process the invoices submitted by the Contractor within 15 days of
their receipt.

Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of
its obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of
the Works.

Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final
Completion by the Engineer.

10 the case of advance payments, the amount should not exceed 15%.
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q, Special conditions*!

41 The advance payment to be made upon signature of the contract by both parties is contingent
upon receipt and acceptance by UNDP of a bank guarantee *for the full amount of the advance
payment issued by a Bank and in a form acceptable to UNDP.*?

4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a deduction
of [INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT THE
ADVANCE REPRESENTS] % (... percent) of the amount accepted for payment until the cumulative
amount of the deductions so effected shall equal the amount of the advance payment.'* Should
the cumulative amount of the deductions so made be lower than the amount of the advance
payment after the date of substantial completion of the Works, UNDP may deduct the amount
equal to the difference between the advance payment and the cumulative deductions from the
payments due after substantial completion or may recover such amount from the bank guarantee
referred to in 4.1 above.

4.3 The Performance [SELECT BOND/GUARANTEE] referred to in Clause 10 of the General Conditions
shall be submitted by the Contractor for an amount of [INSERT -PERCENTAGE OF THE
TOTAL]

ESTIMATED OR FIXED PRICE OF THE CONTRACT IN THE CASE OF A GUARANTEE AND 30% IN THE
CASE OF A BOND]."®

4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT DIRECTOR/UNDP
PROGRAMME OFFICER] The Contractor may submit invoices for materials and plant stored at the
Site, provided they are necessary and adequate for the performance of the Works and they are
protected from weather conditions and duly insured as per the instructions of the Engineer.

4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by the
Contractor for an amount of............. [CONSULT THE ENGINEER FOR APPROPRIATE AMOUNT].

4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be ___
[INSERT PERCENTAGE] of the price of the Contract per week of delay, up to a maximum of 10% of
the final price of the Contract.

11 (nder this Section, the Programme Officer may propose special clauses in order to adapt the model contract to the specific
situation. In this sample clause 4, several clauses of common use are given. If they are not required, they should be deleted.

12 If the legislation of the Country of the Contractor forbids the use of bank guarantees, a bond may be accepted.

13 This clause must be used when an advance payment of 550,000 or more is granted to the Consultant..

14 This clause must be used when an advance payment is granted (whatever the amount) in a cost reimbursement contract.

15 The reason for the distinction between a 10% bank guarantee and a 30% performance bond is that bank guarantees are
generally unconditional and can be called directly without proof of nonperformance, whereas most performance bonds are
conditional and require some proof of nonperformance. There are usually additional costs and time delays incurred with
cashing a performance bond and so a higher percentage is requested to cover the extra work involved. Some bonks outside of
the U.S. may call certain guarantee instruments, “performance bonds or guarantees” although they may only be conditional
guarantees. [t is important to review the text of the instrument to determine whether it is a conditional or unconditional
guarantee.
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5. Submission of invoices

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each
payment under the Contract to the Engineer's address specified in clause 8.2.

5.2 Invoices submitted by fax shall not be accepted by UNDP.

6. Time and manner of payment

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP.

6.2 All payments shall be made by UNDP to the following Bank account of the Contractor:

[NAME OF THE BANK]
[ACCOUNT NUMBER]
[ADDRESS OF THE BANK]
7. Modifications
7.1 Any modification to this Contract shall require an amendment in writing between both parties

duly signed by the authorized representatives of the Contractor and UNDP.

Notifications

8.1  For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are
as follows:

For the UNDP:

Luca Renda
UNDP Country Director
United Nations Development Programme

Arab African International Bank Building
Riad El Solh Street

Nejmeh, Beirut 2011 5211, Lebanon
Tel: +961 1 962 500

Fax: +961 1962 491

CONTRACT Ref. / / [INSERT CONTRACT REFERENCE & NUMBER]
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For the Contractor:

[Insert Name, Address and Telex,
Fax and Cable Numbers])

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as
follows:

[Insert Name, Address and Telex,
Fax and Cable Numbers of the Engineer]

OR
8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the Contract,
the address of the Engineer for the purposes of communication with the Engineer under the
Contract.
if the above terms and conditions meet with your agreement as typed in this letter and in the Contract
Documents, please initial every page of this letter and its attachments and return to this office one original

of this Contract, duly signed and dated.

Yours sincerely,

[INSERT NAME OF RR or Bureau/Division Director]

For [Insert name of the company/organization]

Agreed and Accepted:

Signature

Name

Title

Date
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GENERAL CONDITIONS OF CONTRACT FOR CIVIL WORKS

. Definitions

. Singular and Plural

. Headings or Notes

. Legal Relationships

. General Duties/Powers of Engineer

. Contractor's General Obligations/Responsibilities
. Assignment and Subcontracting

. Drawings

. Work Book

. Performance Security

. Inspection of Site

. Sufficiency of Tender

. Programme of Work to be Furnished

. Weekly Site Meeting

. Change Orders

. Contractor's Superintendence

. Contractor's Employees

. Setting-Out

. Watching and Lighting

. Care of Works

. Insurance of Works, Etc.

. Damage to Persons and Property

. Liability insurance

. Accident or Injury to Workmen

. Remedy on Contractor's Failure to Insure

. Compliance with Statutes, Regulations, Etc.
. Fossils, Etc.

. Copyright, Patents and Other Proprietary Rights, and Royalties
. Interference With Traffic and Adjoining Properties
. Extraordinary Traffic and Special Loads

. Opportunities for Other Contractors

. Contractor to Keep Site Clean

. Clearance of Site on Substantial Completion
. Labour

. Returns of Labour, Plant, Etc.

. Materials, Workmanship and Testing

. Access to Site

. Examination of Work Before Covering Up

. Removal of Improper Work and Materials

. Suspension of Work
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41.
42.
43.
44,
45.
46.
47.
48.
49,
50.
51.
52.
53.
54.
55.
56.
57.
58.
59.
60.
61.
62.
63.
64.
65.
66.
67.
68.
69.
70.
71.
72.
73.
74.
75.

Possession of Site

Time for Completion

Extension of Time for Completion
Rate of Progress

Liquidated Damages for Delay
Certificate of Substantial Completion
Defects Liability

Alterations, Additions and Omissions
Plant, Temporary Works and Materials
Approval of Materials, Etc., Not Implied
Measurement of Works

Liability of the Parties

Authorities

Urgent Repairs

Increase and Decrease of Costs
Taxation

Blasting

Machinery

Temporary Works and Reinstatement
Photographs and Advertising
Prevention of Corruption

Date Falling on Holiday

Notices

Language, Weights and Measures

Records, Accounts, Information and Audit

Force Majeure

Suspension by the UNDP
Termination by the UNDP
Termination by the Contractor
Rights and Remedies of the UNDP
Settlement of Disputes

Privileges and Immunities
Security

Audit and Investigations
Anti-Terrorism

Appendix I: Format of Performance Security
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f)

g)

h)

i)

DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the
following meanings:

"Employer" means the United Nations Development Programme (UNDP).

"Contractor" means the person whose tender has been accepted and with whom the Contract has
been entered into.

"Engineer" means the person whose services have been engaged by UNDP to administer the
Contract as provided therein, as will be notified in writing to the Contractor.

"Contract" means the written agreement between the Employer and the Contractor, to which these
General Conditions are annexed.

“The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be permanent
and form part of the Works.

"Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract
and any modification thereof or addition thereto furnished by the Engineer or submitted by the

Contractor and approved in writing by the Engineer in accordance with the Contract.

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the
basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.

"Contract Price” means the sum agreed in the Contract as payable to the Contractor for the
execution and completion of the Works and for remedying of any defects therein in accordance with

the Contract.

“Site" means the land and other places on, under, in or through which the Works or Temporary
Works are to be constructed.

SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the
singular only shall also include the plural and vice versa where the context requires.

HEADINGS OR NOTES
The headings or notes in the Contract Documents shall not be deemed to be part thereof or be
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a)

b)

c)

d)

e)

taken into consideration in their interpretation.

LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor
vis-a-vis the Employer. The Contract Documents shall not be construed to create any contractual
relationship of any kind between the Engineer and the Contractor, but the Engineer shall, in the
exercise of his duties and powers under the Contract, be entitled to performance by the Contractor
of its obligations, and to enforcement thereof. Nothing contained in the Contract Documents shall
create any contractual relationship between the Employer or the Engineer and any subcontractor(s)
of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents. In
particular, he shall perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and
until final payment is due. The Engineer shall advise and consult with the Employer. The Employer's
instructions to the Contractor shall be forwarded through the Engineer. The Engineer shall have
authority to act on behalf of the Employer only to the extent provided in the Contract Documents as
they may be amended in writing in accordance with the Contract. The duties, responsibilities and
limitations of authority of the Engineer as the Employer's representative during construction as set
forth in the Contract shall not be modified or extended without the written consent of the
Employer, the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize
himself generally with the progress and quality of the Works and to determine in general if the
Works are proceeding in accordance with the Contract Documents. On the basis of his on-site
observations as an Engineer, he shall keep the Employer informed of the progress of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in
connection with the Works or the Temporary Works. The Engineer shall not be responsible for or
have control or charge over the acts or omissions of the Contractor (including the Contractor's
failure to carry out the Works in accordance with the Contract) and of Sub-contractors or any of
their agents or employees, or any other persons performing services for the Works, except if such
acts or omissions are caused by the Engineer's failure to perform his functions in accordance with
the contract between the Employer and the Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation or

progress. The Contractor shall provide facilities for such access so that the Engineer may perform his
functions under the Contract.
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f)

g)

h)

i)

k)

m)

Based on the Engineer's observations and an evaluation of the documentation submitted by the
Contractor together with the invoices, the Engineer shall determine the amounts owed to the
Contractor and shall issue Certificates for Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the
design concept of the Works and with the provisions of the Contract Documents. Such action shall
be taken with reasonable promptness so as to cause no delay. The Engineer's approval of a specific
item shall not indicate approval of an assembly of which the item is a component.

The Engineer shall interpret the requirements of the Contract Documents and judge the
performance thereunder by the Contractor. All interpretations and orders of the Engineer shall be
consistent with the intent of and reasonably inferable from the Contract Documents and shall be in
writing or in the form of drawings. Either party may make a written request to the Engineer for such
interpretation. The Engineer shall render the interpretation necessary for the proper execution of
the Works with reasonable promptness and in accordance with any time limit agreed upon. Any
claim or dispute arising from the interpretation of the Contract Documents by the Engineer or
relating to the execution or progress of the Works shall be settled as provided in Clause 71 of these
General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the
Contractor of any of his obligations under the Contract nor to order any work involving delay in
completion of the Works or any extra payment to the Contractor by the Employer, or to make any
variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint another
suitable professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the implementation
of the intent of the Contract Documents, he will have authority to require special inspection or
testing of the work whether or not such work be then fabricated, installed or completed. However,
neither the Engineer's authority to act nor any reasonable decision made by him in good faith either
to exercise or not to exercise such authority shall give rise to any duty or responsibility of the
Engineer to the Contractor, any subcontractor, any of their agents or employees, or any other
person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final
Completion, shall receive and forward to the Employer for the Employer's review written warranties
and related documents required by the Contract and assembled by the Contractor, and shall issue a
final Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in
accordance with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's
Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The Engineer
shall notify in writing to the Contractor and the Employer the duties, responsibilities and limitations
of authority of any such Engineer's Representative(s).
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6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES
6.1.0bligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict
accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer,
and shall provide all labor, including the supervision thereof, materials, Constructional Plant and all
other things, whether of a temporary or permanent nature, required in and for such execution,
completion and remedying of defects, as far as the necessity for providing the same is specified in or
is reasonably to be inferred from the Contract. The Contractor shall comply with and adhere strictly
to the Engineer's instructions and directions on any matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site
operations and methods of construction, provided that the Contractor shall not be responsible,
except as may be expressly provided in the Contract, for the design or specification of the
Permanent Works or of any Temporary Works prepared by the Engineer.

6.3.Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees
and will select for work under this Contract, reliable individuals who will perform effectively in the
implementation of the Contract, respect local customs and conform to a high standard of moral and
ethical conduct.

6.4.Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the
Employer, the Engineer or their authorized representatives in connection with the performance of
his services under this Contract. The Contractor shall refrain from any action which may adversely
affect the Employer and shall fulfill his commitments with fullest regard for the interest of the
Employer.

6.5.Officials Not to Benefit
The Contractor warrants that no official of the Employer has been or shall be admitted by the

Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The
Contractor agrees that breach of this provision is a breach of an essential term of the Contract.

6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations
The Contractor shall not advertise or otherwise make public the fact that he is performing, or has

performed services for the Employer or use the name, emblem or official seal of the Employer or the
United Nations or any abbreviation of the name of the Employer or the United Nations for
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advertising purposes or any other purposes.

6.7.Confidential Nature of Documents

7.

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents
and all other data compiled by or received by the Contractor under the Contract shall be the
property of the Employer, shall be treated as confidential and shall be delivered only to the duly
authorized representative of the Employer on completion of the Works; their contents shall not be
made known by the Contractor to any person other than the personnel of the Contractor
performing services under this Contract without the prior written consent of the Employer.

ASSIGNMENT AND SUBCONTRACTING

7.1.Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign,
transfer, pledge or make other disposition of the Contract or any part thereof or of any of the
Contractor's rights, claims or obligations under the Contract.

7.2.Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the
prior written approval of the Employer for all such subcontractors. The approval of the Employer
shall not relieve the Contractor of any of his obligations under the Contract, and the terms of any
subcontract shall be subject to

and be in conformity with the provisions of the Contract.

7.3.Assignment of Subcontractor's Obligations

8.

In the event of a subcontractor having undertaken towards the Contractor in respect of the work
executed or the goods, materials, Plant or services supplied by such subcontractor for the Works,
any continuing obligation extending for a period exceeding that of the Defects Liability Period under
the Contract, the Contractor

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's
request and cost, the benefit of such obligation for the unexpired duration thereof.

DRAWINGS

8.1.Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be
furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense
any further copies required by him. At the completion of the Works, the Contractor shall return to
the Employer all drawings provided under the Contract.

8.2.0ne copy of Drawings to be kept on Site
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One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor
on the Site and the same shall at all reasonable times be available for inspection and use by the
Engineer and by any other person authorized in writing by the Engineer.

8.3.Disruption of Progress

10.

a)

b)

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works
is likely to be delayed or disrupted unless any further drawing or order, including a direction,
instruction or approval, is issued by the Engineer within a reasonable time. The notice shall include
details of drawing or order required and of why and by when it is required and of any delay or
disruption likely to be suffered if it is late.

WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two
copies. The Engineer shall have full authority to issue new orders, drawings and instructions to the
Contractor, from time to time and as required for the correct execution of the Works. The
Contractor shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its
receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer,
through the Engineer, by means of an annotation in the Work Book made within three (3) days from
the date of the order that the Contractor intends to refuse. Failure by the Contractor to adhere to
this procedure shall result in the order being deemed accepted with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of
the Works. A copy shall be kept by the Engineer and another copy by the Contractor.

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on
signature of the Contract furnish the Employer with a Performance Security issued for the benefit of
the Employer. The amount and character of such security (bond or guarantee) shall be as indicated
in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or
accredited bank, in the format included in Appendix I to these General Conditions, and must be valid
up to twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. The
performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight days
after the issuance by the Engineer of the Certificate of Final Completion, provided that the
Contractor shall have paid all money owed to the Employer under the Contract.
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c)

11.

12.

13.

14.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent
or its right to do business in the country of execution of the Works is terminated, the Contractor
shall within five (5) days thereafter substitute another bond or guarantee and surety, both of which
must be acceptable to the Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and
to have satisfied himself before submitting his Tender and signing the Contract as to all matters
relative to the nature of the land and subsoil, the form and nature of the Site, details and levels of
existing pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and
nature of the work and materials necessary for the completion of the Works, the means of access to
the Site, and the accommodation he may require, and in general to have himself obtained all
necessary information as to risk contingencies, climatic, hydrological and natural conditions and
other circumstances which may influence or affect his Tender, and no claims will be entertained in
this connection against the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates
and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations
under the Contract and all matters and things necessary for the proper execution and completion of
the Works.

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his
consent a detailed Programme of Work showing the order of procedure and the method in which he
proposes to carry out the Works. In preparing his Programme of Work the Contractor shall pay due
regard to the priority required by certain works. Should the Engineer, during the progress of work,
require further modifications to the Programme of Work, the Contractor shall review the said
program. The Contractor shall also whenever required by the Engineer submit particulars in writing
of the Contractor's arrangements for carrying out the Works and of the Constructional Plant and
Temporary Works which the Contractor intends to supply, use or construct as the case may be. The
submission of such program, or any modifications thereto, or the particulars required by the
Engineer, shall not relieve the Contractor of any of his duties or obligations under the Contract nor
shall the incorporation of any modification to the Programme of Work either at the commencement
of the contract or during its course entitle the Contractor to any additional payments in
consequence thereof.

WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the
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15.

16.

17.

a)

b)

representative of the Contractor and the Engineer or the Engineer's Representative, in order to
verify that the Works are progressing normally and are executed in accordance with the Contract.

CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means of
Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are
deemed necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.
CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and
as long thereafter as the Engineer may consider necessary for the proper fulfiliment of the
Contractor’s obligations under the Contract. The Contractor or a competent and authorized agent
or representative of the Contractor approved in writing by the Engineer, which approval may at any
time be withdrawn, shall be constantly on the site and shall devote his entire time to the
superintendence of the Works. Such authorized agent or representative shall receive on behalf of
the Contractor directions and instructions from the Engineer. If the approval of such agent or
representative shall be withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the
removal of such agent or representative shall be requested by the Employer under Clause 17(3)
hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such withdrawal
remove the agent or representative from the Site, and replace him by another agent or
representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter,
the Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or
representative again on the Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and such
sub-agent foremen and leading hands as are competent to give proper supervision to the work they

are required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution
and completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from
the Works any person employed by the Contractor in or about the execution or completion of the
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c)

18.

19.

20.

a)

Works, who in the opinion of the Engineer is misconducting himself, or is incompetent or negligent
in the proper performance of his duties, or whose employment is otherwise considered reasonably
by the Engineer to be undesirable, and such person shall not be again employed on the Site without
the written permission of the Engineer. Any person so removed from the Works shall be replaced as
soon as reasonably possible by a competent substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any
agent, representative or other personnel who does not conform to the standards set forth in
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be considered as
termination in part or in whole of this Contract. All costs and additional expenses resulting from any
withdrawal or replacement for whatever reason of any of the Contractor's personnel shall be at the
Contractor's expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to
original points, lines and levels of reference given by the Engineer in writing and for the correctness
of the position, levels, dimensions and alignment of all parts of the Works and for the provision of all
necessary instruments, appliances and labor in connection therewith. If, at any time during the
progress of the Works, any error shall appear or arise in the position, levels, dimensions or
alignment of any part of the Works, the Contractor, on being required so to do by the Engineer,
shall, at his own cost, rectify such error to the satisfaction of the Engineer.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights,
guards, fencing and watching when and where necessary or required by the Engineer or by any duly
constituted authority for the protection of the Works and the materials and equipment utilized
therefor or for the safety and convenience of the public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in the
Certificate of Substantial Completion, the Contractor shall take full responsibility for the care thereof
and of all Temporary Works. In the event that any damage or loss should happen to the Works or to
any part thereof or to any Temporary Works from any cause whatsoever (save and except as shall
be due to Force Majeure as defined in Clause 66 of these General Conditions), the Contractor shall
at his own cost repair and make good the same so that, at completion, the Works shall be in good
order and condition and in conformity in every respect with the requirements of the Contract and
the Engineer's instructions. The Contractor shall also be liable for any damage to the Works
occasioned by him in the course of any operations carried out by him for the purpose of complying
with his obligations Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details of the
Works and shall inform the Employer of any mistakes or incorrectness in such design and details
which would affect the Works.
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21. INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall
insure immediately following signature of this Contract, in the joint names of the Employer and the
Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or damage from
whatever cause arising, other than cause of Force majeure as defined in clause 66 of these General
Conditions, and (b) against loss or damage for which the Contractor is responsible, in such manner
that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof
and are also covered during the Defects Liability Period for loss or damage arising from a cause
occurring prior to the commencement of the Defects Liability Period and for any loss or damage
occasioned by the Contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under Clause 47 hereof:

a) The Works, together with the materials and Plant for incorporation therein, to their full replacement
cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional
costs of and incidental to the rectification of loss or damage including professional fees and the cost
of demolishing and removing any part of the Works and of removing debris of whatsoever nature;

b) The Contractor's equipment and other things brought on to the Site by the Contractor to the
replacement value of such equipment and other things;

¢) Aninsurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall, whenever required, produce
to the Engineer the policy or policies of insurance and the receipts for payment of the current
premiums,

22. DAMAGE TO PERSONS AND PROPERTY

The Contractor shall {except if and so far as the Contract provides otherwise) indemnify, hold and
save harmless and defend at his own expense the Employer, its officers, agents, employees and
servants from and against all suits, claims, demands, proceedings, and liability of any nature or kind,
including costs and expenses, for injuries or damages to any person or any property whatsoever
which may arise out of or in consequence of acts or omissions of the Contractor or its agents,
employees, servants or subcontractors in the execution of the Contract. The provision of this Clause
shall extend to suits, claims, demands, proceedings and liability in the nature of workmen's
compensation claims and arising out of the use of patented inventions and devices. Provided always
that nothing herein contained shall be deemed to render the Contractor liable for or in respect of or
with respect to:

a) The permanent use or occupation of land by the Works or any part thereof;

b) The right of the Employer to construct the Works or any part thereof on, over, under, or through
any land.
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¢) Interference whether temporary or permanent with any right of light, airway or water or other
easement or quasi-easement which is the unavoidable result of the construction of the Works in
accordance with the Contract.

d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer,
his agents, servants or other contractors, done or committed during the validity of the Contract.

23. LIABILITY INSURANCE
23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any death,
material or physical damage, loss or injury which may occur to any property, including that of the
Employer or to any person, including any employee of the Employer by or arising out of the
execution of the Works or in the carrying out of the Contract, other than due to the matters referred
to in the proviso to Clause 22 hereof.

23.2.  Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and for at least the amount specified in the contract.
The Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer
the policy or policies of insurance and the receipts for payment of the current premiums.

23.3. Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect of which
the Contractor would be entitled to receive indemnity under the policy, being brought or made
against the Employer, the insurer shall indemnify the Employer against such claims and any costs,
charges and expenses in respect thereof.

24, ACCIDENT OR INJURY TO WORKMEN

a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workman or other person in the
employment of the Contractor or any sub-Contractor, save and except an accident or injury resulting
from any act or default of the Employer, his agents or servants. The Contractor shall indemnify, hold
and save harmless the Employer against all such damages and compensation, save and except as
aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

b) Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which
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25.

26.

a)

b)

27.

28.

a)

approval shall not be unreasonably withheld, and shall continue such insurance during the whole of
the time that any persons are employed by him for the Works and shall, when required, produce to
the Engineer such policy of insurance and the receipt for payment of the current premium. Provided
always that, in respect of any persons employed by any subcontractor, the Contractor's obligation to
insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured
against the liability in respect of such persons in such manner that the Employer is indemnified
under the policy but the Contractor shall require such subcontractor to produce to the Engineer
when required such policy of insurance and the receipt for the current premium, and obtain the
insertion of a provision to that effect in its contract with the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21,
23 and 24 hereof, or any other insurance which he may be required to effect under the terms of the
Contract, the Employer may in any such case effect and keep in force any such insurance and pay
such premium as may be necessary for that purpose and from time to time deduct the amount so
paid by the Employer as aforesaid from any monies due or which may become due to the
Contractor, or recover the same as a debt due from the Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid by any
national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly
constituted authority in relation to the execution of the Works or of any Temporary Works and by
the Rules and Regulations of all public bodies and companies whose property or rights are affected
or may be affected in any way by the Works or any Temporary Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations,
By-laws or requirements of any such local or other authority which may be applicable to the Works
and shall keep the Employer indemnified against all penalties and liabilities of every kind for breach
of any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the Site of the Works shall as between the
Employer and the Contractor be deemed to be the absolute property of the Employer and the
Contractor shall take reasonable precautions to

prevent his workmen or any other persons from removing or damaging any such article or thing and
shall immediately upon discovery thereof and before removal acquaint the Employer of such
discovery and carry out at the expense of the Employer the Engineer's orders as to the disposal of
the same.

COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and
proceedings for or on account of infringement of any patent rights, design trademark or name or
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29.

30.

a)

31.

other protected rights in respect of any Plant, equipment, machine, work or material used for or in
connection with the Works or Temporary Works and from and against all claims, demands
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation
thereto, except where such infringement results from compliance with the design or Specification
provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and
other payments or compensation, if any, for getting stone, sand, gravel, clay or other materials
required for the Works or Temporary Works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary
Works shall, so far as compliance with the requirements of the Contract permits, be carried on so as
not to interfere unnecessarily or improperly with the public convenience, or the access to, use and
occupation of, public or private roads and footpaths to or of properties whether in the possession of
the Employer or of any other person. The Contractor shall hold harmless and indemnify the
Employer in respect of all claims, demands, proceedings, damages, costs, charges and expenses
whatsoever arising out of or in relation to any such matters in so far as the Contractor is responsible
therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise
from the moving of plant and material from and to the Site shall be limited as far as reasonably
possible and so that no unnecessary damage may be occasioned to such roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant,
machinery, preconstructed units or parts of units of work, or other thing, over part of a road or
bridge, the moving whereof is likely to damage any such road or bridge unless special protection or
strengthening is carried out, then the Contractor shall before moving the load on to such road or
bridge, save insofar as the Contract otherwise provide, be responsible for and shall pay for the cost
of strengthening any such bridge or altering or improving any such road to avoid such damage, and
the Contractor shall indemnify and keep the Employer indemnified against all claims for damage to
any such road or bridge caused by such movement, including such claim as may be made directly
against the Employer, and shall negotiate and pay all claims arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable
opportunities for carrying out their work to any other contractors employed by the Employer and
their workmen and to the workmen of the Employer and of any other duly constituted authorities

who may be employed in the execution on or near the Site of any work not included in the Contract
or of any contract which the Employer may enter into in connection with or ancillary to the Works.
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If work by other contractors of the Employer as above-mentioned involves the Contractor in any
direct expenses as a result of using his Site facilities, the Employer shall consider payment to the
Contractor of such sum or sums as may be recommended by the Engineer.

32. CONTRACTOR TO KEEP SITE CLEAN
During the progress of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus materials

and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer
required.

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION
On the substantial completion of the Works, the Contractor shall clear away and remove from the
Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave

the whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the
Engineer.

34. LABOUR
34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or
otherwise.

34.2  Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of
drinking and other water for the use of the Contractor's staff and work people.

34.3  Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as regards

the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate
such importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.

34.4 Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday,
recognized festivals and religious or other customs.
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34.6 Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and
carry out such regulations, orders, and requirements as may be made by the Government or the
local medical or sanitary authorities for the purpose of dealing with and overcoming the same.

34.7 Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or
disorderly conduct by or amongst his employees and for the preservation of peace and the
protection of persons and property in the neighborhood of the Works against the same.

34.8 Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by his
Sub-Contractors.

34.9 Legislation applicable to Labour

The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35 RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in
detail in the form and at such intervals as the Engineer may prescribe showing the supervisory staff
and the numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such information respecting Constructional plant as the Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING
36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and in
accordance with the Engineer's instructions and shall be subjected from time to time to such tests as
the Engineer may direct at the place of manufacture or fabrication, or on the Site or at all or any of
such places. The Contractor shall provide such assistance, instruments, machines, labour and
materials as are normally required for examining, measuring and testing any work and the quality,
weight or quantity of any materials used and shall supply samples of materials before incorporation
in the Works for testing as may be selected and required by the Engineer. All testing equipment and
instruments provided by the Contractor shall be used only by the Engineer or by the Contractor in
accordance with the instructions of the Engineer.

b} No material not conforming with the Specifications in the Contract may be used for the Works
without prior written approval of the Employer and instruction of the Engineer, provided always
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that if the use of such material results or may result in increasing the Contract Price, the procedure
in Clause 48 shall apply.

36.2  Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly
intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will
not be made for samples which do not comply with the Specifications.

36.3 Costof Tests

37

38

39

The Contractor shall bear the costs of any of the following tests:

Those clearly intended by or provided for in the Contract Documents.

Those involving load testing or tests to ensure that the design of the whole of the Works or any part
of the Works is appropriate for the purpose which it was intended to fulfill.

ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times,
have access to the Works and to the Site and to all workshops and places where work is being
prepared or whence materials, manufactured articles or machinery are being obtained for the
Works and the Contractor shall afford every facility for and every assistance in or in obtaining the
right to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the
Contractor shall afford full opportunity for the Engineer to examine and measure any work which is
about to be covered up or put out of view and to examine foundations before permanent work is
placed thereon. The Contractor shall give due notice to the Engineer whenever any such work or
foundations is or are ready or about to be ready for examination and the Engineer shall without
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly
attend for the purpose of examining and measuring such work or of examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

a)

The Engineer shall during the progress of the Works have power to order in writing from time to
time, and the Contractor shall execute at his cost and expense, the following operations:

The removal from the Site within such time or times as may be specified in the order of any
materials which in the opinion of the Engineer are not in accordance with the Contract;
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b) The substitution of proper and suitable materials; and

¢} The removal and proper re-execution (notwithstanding any previous test thereof or interim
payment therefore) of any work which in respect of materials or workmanship is not in the opinion
of the Engineer in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the
Employer shall be entitled to employ and pay other persons to carry out the same and all expenses
consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable
from him by the Employer and may be deducted by the Employer from any monies due or which
may become due to the Contractor.

40 SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any
part thereof for such time or times and in such manner as the Engineer may consider necessary and
shall, during such suspension, properly protect and secure the Works so far as it is necessary in the
opinion of the Engineer. The Employer should be notified and his written approval should be sought
for any suspension of work in excess of three (3} days.

41 POSSESSION OF SITE
41.1  Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the
Contractor possession of so much of the Site as may be required to enable the Contractor to
commence and proceed with the construction of the Works in accordance with the Programme
referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of the
Contractor as he shall make to the Engineer by notice in writing, and shall from time to time as the
Works proceed give to the Contractor possession of such further portions of the Site as may be
required to enable the Contractor to proceed with the construction of the Works with due dispatch
in accordance with the said Programme or proposals, as the case may be.

41.2 Wayleaves, etc.
The Contractor shall bear all expenses and charges for special temporary wayleaves required by him

in connection with access to the Site. The Contractor shall also provide at his own cost any
additional accommeodation outside the Site required by him for the purpose of the Works.

41.3 Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the
Contractor require land beyond the Site, he shall provide it entirely at his own expense and before
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42

b)

43

taking possession shall supply the Engineer with a copy of the necessary permits. Access to the Site
is available where the Site adjoins a public road but it is not provided unless shown on the Drawings.
When necessary for the safety and convenience of workmen, public or livestock or for the
protection of the Works, the Contractor shall, at his own expense, provide adequate temporary
fencing to the whole or part of the Site. The Contractor shall not disturb, damage or pull down any
hedge, tree or building within the Site without the written consent of the Engineer.

TIME FOR COMPLETION

Subject to any requirement in the Contract as to completion of any section of the Works before
completion of the whole, the whole of the Works shall be completed, in accordance with the
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.

The completion time includes weekly rest days, official holidays, and days of inclement weather.
EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as
defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension of
the time for completion of the Works specified in the Contract. The Employer shall, upon such
application, determine the period of any such extension of time; provided that in the case of
alterations or additions in the Works, the application for such an extension must be made before
the alterations or additions in the Works are undertaken by the Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode,
manner and speed of execution and completion of the Works are to be of a kind and conducted in a
manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any part
thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time
for completion, the Engineer shall so notify the Contractor in writing and the Contractor shall
thereupon take such steps as the Contractor may think necessary and the Engineer may approve to
expedite progress so as to complete the Works by the prescribed time or extended time for
completion. If the work is not being carried on by day and by night and the Contractor shall request
permission to work by night as well as by day, then, if the Engineer shall grant such permission, the
Contractor shall not be entitled to any additional payment. All work at night shall be carried out
without unreasonable noise and disturbance. The contractor shall indemnify the Employer from and
against any claims or liability for damages on account of noise or other disturbance created while or
in carrying out the work and from and against all claims, demands, proceedings, costs and expenses
whatsoever in regard or in relation to such noise or other disturbance. The Contractor shall submit
in triplicate to the Engineer at the end of each month signed copies of explanatory Drawings or any
other material showing the progress of the Works.
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45 LIQUIDATED DAMAGES FOR DELAY

a)

b)

If the Contractor shall fail to complete the Works within the time for completion prescribed in the
Contract, or any extended time for completion in accordance with the Contract, then the Contractor
shall pay to the Employer the sum specified in the Contract as liquidated damages, for the delay
between the time prescribed in the Contract or the extended time for completion, as the case may
be, and the date of substantial completion of the Works as stated in the Certificate of Substantial
Completion, subject to the applicable limit stated in the Contract. The said sum shall be payable by
the sole fact of the delay without the need for any previous notice or any legal proceedings, or proof
of damage, which shall in all cases be considered as ascertained. The Employer may, without
prejudice to any other method of recovery, deduct the amount of such liquidated damages from any
monies in its hands due or which may become due to the Contractor. The payment or deduction of
such damages shall not relieve the Contractor from his obligation to complete the Works or from
any other of his obligations and liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a
Certificate of Substantial Completion has been issued for any part or Section of the Works, the
liquidated damages for delay in completion of the remainder of the Works or of that Section may,
for any period of delay after the date stated in such Certificate of Substantial Completion, and in the
absence of alternative provisions in the Contract, be reduced in the proportion which the value of
the part or Section so certified bears to the total value of the whole of the Works or Section, as
applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and
shall not affect the limit thereof.

46 CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1 Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any
test on completion prescribed by the Contract, the Contractor may give a notice to that effect to the
Engineer accompanied by an undertaking to finish any outstanding work during the Defects Liability
Period. Such notice and undertaking shall be in writing and shall be deemed to be a request by the
Contractor, for the Engineer to issue a Certificate of Substantial Completion in respect of the Works.
The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either issue to
the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the date
on which, in his opinion, the Works were substantially completed in accordance with the Contract or
give instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion,
requires to be done by the Contractor before the issuance of such Certificate. The Engineer shall
also notify the Contractor of any defects in the Works affecting substantial completion that may
appear after such instructions and before completion of the work specified therein. The Contractor
shall be entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of
completion, to the satisfaction of the Engineer, of the work so specified and making good any defect
so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor
shall be deemed to have undertaken to complete with due expedition any outstanding work during
the Defects Liability Period.

46.2 Substantial Completion of Sections or Parts of the Works
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In accordance with the procedure in Sub-Clause (1} of this Clause and on the same conditions as
provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a
Certificate of Substantial Completion in respect of any Section or part of the Works which has been
substantially completed and has satisfactorily passed any tests on completion prescribed by the
Contract, if:

a) a separate time for completion is provided in the Contract in respect of such Section or part of the
Works;

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is
required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to
complete any outstanding work during the Defects Liability Period.

47 DEFECTS LIABILITY
47.1 Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve {12} months, calculated
from the date of completion of the Works stated in the Certificate of Substantial Completion issued
by the Engineer or, in respect of any Section or part of the Works for which a separate Certificate of
Substantial Completion has been issued, from the date of completion of that Section or part as
stated in the relevant Certificate. The expression “"the Works" shall, in respect of the Defects Liability
Period, be construed accordingly.

47.2  Compiletion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the
date of the Certificate of Substantial Completion, and shall execute all such work of repair,
amendment, reconstruction, rectification and making good defects, imperfections, shrinkages or
other faults as may be required of the Contractor in writing by the Engineer during the Defects
Liability Period and within fourteen {14) days after its expiration, as a result of an inspection made
by or on behalf of the Engineer prior to expiration of the Defects Liability Period.

47.3  Cost of Execution of Work of Repair, etc.
All such outstanding work shall be carried out by the Contractor at his own expense if the necessity
thereof shall, in the opinion of the Engineer, be due to the use of material or workmanship not in

accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with
any obligation expressed or implied, on the Contractor’s part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required
If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be
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entitled to employ and pay other persons to carry out the same, and all expenses consequent
thereon or incidental thereto shall be recoverable from the Contractor by the Employer, and may be
deducted by the Employer from any monies due or which may become due to the Contractor.

47.5  Certificate of Final Completion

48

(a)
(b)
(c)
(d)
(e)

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within
twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final
Completion to the Contractor. The Contract shall be deemed to be completed upon issuance of such
Certificate, provided that the provisions of the Contract which remain unperformed and the
Settlement of Disputes provision in the Contract shall remain in force for as long as is necessary to
dispose of any outstanding matters or issues between the Parties.

ALTERATIONS, ADDITIONS AND OMISSIONS

VARIATIONS

The Engineer may within his powers introduce any variations to the form, type or quality of the
Works or any part thereof which he considers necessary and for that purpose or if for any other

reasons it shall, in his opinion be desirable, he shall have power to order the Contractor to do and
the Contractor shall do any of the following:

increase or decrease the quantity of any work under the Contract;

omit any such work;

change the character or quality or kind of any such work;

change the levels, lines, positions and dimensions of any part of the Works;

execute additional work of any kind necessary for the completion of the Works, and no such
variation shall in any way vitiate or invalidate the Contract.

Variations increasing Cost of Contract or altering the Works.
The Engineer shall, however, obtain the written approval of the Employer before giving any order

for any variations which may result in an increase of the Contract Price or in an essential alteration
of the quantity, quality or character of the Works.

ORDERS FOR VARIATIONS TO BE IN WRITING

No variations shall be made by the Contractor without an order in writing from the Engineer.
Variations requiring the written approval of the Employer under paragraph (2) of this Clause shall be
made by the Contractor only upon written order from the Engineer accompanied by a copy of the
Employer's approval. Provided that, subject to the provisions of the Contract, no order in writing
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shall be required for any increase or decrease in the quantity of any work where such increase or
decrease is not the result of an order given under this Clause but is the result of the quantities
exceeding or being less than those stated in the Bill of Quantities.

VALUATION OF VARIATIONS

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract
Price in respect of any variation, addition or omission. In the case of any variation, addition or
omission which may result in an increase of the Contract Price, the Engineer shall communicate such
estimate to the Employer together with his request for the Employer's written approval of such
variation, addition or omission. The value of any variation, addition or omission shall be calculated
on the basis of the unit prices contained in the Bill of Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS
PLANT, ETC., EXCLUSIVE USE FOR THE WORKS

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when
brought on the Site, be deemed to be exclusively intended for the construction and completion of
the Works and the Contractor shall not remove the same or any part thereof (save for the purpose
of moving it from one part of the Site to another) without the consent in writing of the Engineer
which shall not be unreasonably withheld.

Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional
Plant and Temporary Works remaining thereon and any unused materials provided by the
Contractor.

EMPLOYER NOT LIABLE FOR DAMAGE TO PLANT

The Employer shall not be at any time liable for the loss of any of the said Constructional plant,
Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its
employees or agents.

OWNERSHIP OF PAID MATERIAL AND WORK

All material and work covered by payments made by the Employer to the Contractor shall
thereupon become the sole property of the Employer, but this provision shall not be construed as
relieving the Contractor from the sole responsibility for all material and work upon which payments
have been made or the restoration of any damaged work or as waiving the right of the Employer to
require the fulfillment of all of the terms of the Contract.

EQUIPMENT AND SUPPLIES FURNISHED BY EMPLOYER
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4

Title to any equipment and supplies which may be furnished by the Employer shall rest with the
Employer and any such equipment and supplies shall be returned to the Employer at the conclusion
of the Contract or when no longer needed by the Contractor. Such equipment when returned to the
Employer, shall be in the same condition as when delivered to the Contractor, subject to normal
wear and tear.

APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the
materials or other matters referred to therein nor shall it prevent the rejection of any such materials
at any time by the Engineer.

MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to
the Contractor or the Contractor's authorized agent or representative who shall forthwith attend or
send a qualified agent to assist the Engineer in making such measurement and shall furnish all
particulars required by either of them. Should the Contractor not attend or neglect or omit to send
such agent, then the measurement made by the Engineer or approved by him shall be taken to be
the correct measurement of the work. The purpose of measuring is to ascertain the volume of work
executed by the Contractor and therefore determine the amount of the monthly payments.

LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall have
been signed by the Engineer and delivered to the Employer stating that the Works have been
completed and that the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.

The Employer shall not be liable to the Contractor for any matter arising out of or in connection with
the Contract or the execution of the Works unless the Contractor shall have made a claim in writing
in respect thereof before the giving of the Certificate of Final Completion and in accordance with the
Contract.

UNFULFILLED OBLIGATIONS

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable
for the fulfillment of any obligation incurred under the provisions of the Contract prior to the
issuance of the Certificate of Final Completion and which remains unperformed at the time such

Certificate is issued. For the purpose of determining the nature and extent of any such obligation
the Contract shall be deemed to remain in force between the parties hereto.

CONTRACTOR RESPONSIBLE
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Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any
part thereof for a period of ten years after issuance of the Certificate of Final Completion, provided
always that such risks, damage or failure result from acts, defaults and negligence of the Contractor,
his agents, employees or workmen and such contractors.

53 AUTHORITIES

1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom
without thereby voiding the Contract or releasing the Contractor from any of his obligations or
liabilities under the Contract or affecting the rights and powers conferred on the Employer and the
Engineer by the Contract in any of the following cases:

{(a) f the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors
or if the Contractor is a company or member of a company which was dissolved by legal action;

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under
an inspection committee of his creditors;

(c) f the Contractor withdraws from the Works or assigns the Contract to others in whole or in part
without the Employer's prior written approval;

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in
the opinion of the Engineer will not enable him to meet the target completion date of the Works;

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after
receiving from the Engineer written notice to proceed;

(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations
and does not remedy the cause of his failure within fifteen (15) days after being notified to do so in
writing;

(g) !f the Contractor is not executing the work in accordance with standards of workmanship specified
in the Contract;

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the
Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to
complete the Works and the Employer or such other contractor may use for such completion so
much of Constructional Plant, Temporary Works and Materials, which have been deemed to be
reserved exclusively for the construction and completion of the Works under the provision of the
Contract as he or they may think proper and the Employer may at any time sell any of the said
Constructional Plant, Temporary Works and unused materials and apply the proceeds of sale in or
towards the satisfaction of any sums due or which may become due to him from the Contractor
under the Contract.
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EVALUATION AFTER RE-ENTRY

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer
notify the Contractor to attend the necessary evaluation of the Works. In the event that for any
reason the Contractor does not attend such evaluation the Engineer shall undertake the said
evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if any, due
to the Contractor for work done in accordance with the Contract up to the time of entry and
expulsion by the Employer which has been reasonably accumulated to the Contractor in respect of
the Works he has executed in such case in accordance with the Contract. The Engineer shall indicate
the value of the materials whether unused or partially used and the value of construction
equipment and any part of the Temporary Works.

PAYMENT AFTER RE-ENTRY

if the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay
the Contractor any money on account of the Contract until the expiration of the Defects Liability
Period, and thereafter until the costs of completion and making good any defects of the Works,
damages for delay in completion (if any), and all other expenses incurred by the Employer have
been ascertained and their amount certified by the Engineer. The Contractor shall then be entitled
to receive only such sum or sums (if any) as the Engineer may certify would have been due to him
upon due completion by him after deducting the said amount. But if such amount shall exceed the
sum which would have been payable to the Contractor on due completion by him,, then the
Contractor shall upon demand pay to the Employer the amount of such excess. The Employer in
such case may recover this amount from any money due to the Contractor from the Employer
without the need to resort to legal procedures.

URGENT REPAIRS

if by reason of any accident or failure or other event occurring to, in or in connection with the Works
or any part thereof either during the execution of the Works or during the Defects Liability Period
any remedial or other work or repair shall in the opinion of the Engineer be urgently necessary for
security and the Contractor is unable or unwilling at once to do such work or repair, the Employer
may by his own or other workmen do such work or repair as the Engineer may consider necessary. If
the work or repair so done by the Employer is work which in the opinion of the Engineer the
Contractor was liable to do at his own expense under the Contract, all costs and charges properly
incurred by the Employer in so doing shall on demand be paid by the Contractor to the Employer or
may be deducted by the Employer from any monies due or which may become due to the
Contractor provided always that the Engineer shall as soon after the occurrence of any such
emergency as may be reasonably practicable notify the Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS
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Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in
respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to
fluctuation in interest rates nor devaluation or any other matters affecting the Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income
including value added tax, all in accordance with and subject to the provisions of the income tax
laws and regulations in force and all amendments thereto. It is the Contractor's responsibility to
make all the necessary inquiries in this respect and he shall be deemed to have satisfied himself
regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who
shall require that the Contractor has complied in full with the regulations in force regarding the use
of explosives. However, the Contractor, before applying to obtain these explosives, has to provide
well arranged storage facilities. The Engineer's approval or refusal to permit the use of explosives
shall not constitute ground for claims by the Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He shall
place all necessary orders as soon as possible after the signing of the Contract. These orders and
their acceptance shall be produced to the Engineer on request. The Contractor shall also be
responsible for ensuring that all sub-contractors adhere to such programs as are agreed and are
needed to ensure completion of the Works within the period for completion. Should any sub-
contracted works be delayed, the Contractor shall initiate the necessary action to speed up such
completion. This shall not prejudice the Employer's right to exercise his remedies for delay in
accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement
of plant and materials and clear same away at completion and make good all works damaged or
disturbed. The Contractor shall submit drawings and full particulars of all Temporary Works to the
Engineer before commencing same. The Engineer may require modifications to be made if he
considers them to be insufficient and the Contractor shall give effect to such modifications but shall
not be relieved of his responsibilities. The Contractor shall provide and maintain weather-proof
sheds for storage of material pertinent to the Works both for his own use and for the use of the
Employer and clear same away at the completion of the Works. The Contractor shall divert as
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required, at his own cost and subject to the approval of the Engineer, all public utilities encountered
during the progress of the Works, except those specially indicated on the drawings as being included
in the Contract. Where diversions of services are not required in connection with the Works, the
Contractor shall uphold, maintain and keep the same in working order in existing locations. The
Contractor shall make good, at his own expense, all damage to telephone, telegraph and electric
cable or wires, sewers, water or other pipes and other services, except where the Public Authority or
Private Party owning or responsible for the same elects to make good the damage. The costs
incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on
demand.

PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any
form of advertising whatsoever without the prior approval in writing from the Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the
amount of any loss resulting from such cancellation, if the Contractor has offered or given any
person any gift or consideration of any kind as an inducement or reward for doing or intending to do
any action in relation to the obtaining or the execution of the Contract or any other contract with
the Employer or for showing or intending to show favour or disfavour to any person in relation to
the Contract or any other contract with the Employer, if the like acts shall have been done by any
persons employed by him or acting on his behalf whether with or without the knowledge of the
Contractor in relation to this or any other Contract with the Employer.

DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a
certain day and that day or that period fall on a day of rest or recognized holiday, the Contract shall
have effect as if the act were to be done or the period to expire upon the working day following
such day.

NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by
any person for which provision is made in the Contract Documents shall be in writing. Any such
notice, consent, approval, certificate or determination to be given or made by the Employer, the
Contractor or the Engineer shall not be

unreasonably withheld or delayed.
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Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer
under the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's
principal place of business specified in the Contract or such other address as the Contractor shall
nominate in writing for that purpose, or by

delivering the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable,
telex or facsimile at the Employer's address specified in the Contract, or by delivering the same at
the said address against an authorized signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable,
telex or facsimile at the Engineer's address specified in the Contract, or by delivering the same at the
said address against an authorized signature certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all
written communications to the Employer or the Engineer with respect to the services to be
rendered and with respect to all documents procured or prepared by the Contractor pertaining to
the Works. The metric system of weights and measures shall be used in all instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work
performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or
information, oral or written, which the UNDP may reasonably request in respect of the Works or the
Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or
information upon reasonable notice.

FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion,
revolution, insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure,
the Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of
such force majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its
obligations and meet its responsibilities under this Contract. Subject to acceptance by the UNDP of
the existence of such force majeure, which acceptance shall not be unreasonably withheld, the
following provisions shall apply:
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(a)

(c)
(d)

(e)

(f)

67

(a)

(b)

The obligations and responsibilities of the Contractor under this Contract shall be suspended to the
extent of his inability to perform them and for as long as such inability continues. During such
suspension and in respect of work suspended, the Contractor shall be reimbursed by the UNDP
substantiated costs of maintenance of the Contractor's equipment and of per diem of the
Contractor's permanent personnel rendered idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the
force majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a)
above during the period of suspension followed by a complete statement of actual expenditures
within thirty (30} days after the end of the

suspension;

The term of this Contract shall be extended for a period equal to the period of suspension taking
however into account any special condition which may cause the additional time for completion of
the Works to be different from the period of suspension;

if the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to
perform his obligations and meet his responsibilities under the Contract, the UNDP shall have the
right to terminate the Contract on the same terms and conditions as provided for in Clause 68 of
these General Conditions, except that the period of notice shall be seven (7) days instead of
fourteen (14) days, and

For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor
permanently unable to perform in case of any suspension period of more than ninety (90) days.

SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in
part, payments to the Contractor and/or the Contractor's obligation to continue to perform the
Works under this Contract, if in the UNDP’ sole discretion:

any conditions arise which interfere, or threaten to interfere with the successful execution of the
Works or the accomplishment of the purpose thereof, or

the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of
this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement
by the UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to
the commencement of the period of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of

suspension, taking into account any special conditions which may cause the additional time for
completion of the Works to be different from the period of suspension.
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68

(a)

(b)

69

70

TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for
cause or convenience in the interest of the UNDP upon not less than fourteen (14) days written
notice to the Contractor.

Upon termination of this Contract:

The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt
and orderly manner and to reduce losses and to keep further expenditures to a minimum, and

The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's
breach of this Contract), to be paid for the part of the Works satisfactorily completed and for the
materials and equipment properly delivered to the Site as of the date of termination for
incorporation to the Works, plus substantiated costs resulting from commitments entered into prior
to the date of termination as well as any reasonable substantiated direct costs incurred by the
Contractor as a result of the termination, but shall not be entitled to receive any other or further
payment or damages.

TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the
Contractor reasonably considers to entitle him to terminate his performance of the Contract, the
Contractor shall promptly give written notice to the UNDP detailing the nature and the
circumstances of the breach or other situation. Upon acknowledgement in writing by the UNDP of
the existence of such breach and the UNDP' inability to remedy it, or upon failure of the UNDP to
respond to such notice within twenty (20) days of receipt thereof, the Contractor shall be entitled to
terminate this Contract by giving 30 days written notice thereof. In the event of disagreement
between the Parties as to the existence of such breach or other situation referred to above, the
matter shall be resolved in accordance with Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68
hereof shall apply.

RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any
other rights or remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on
the part of the Government.
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71

SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any
breach thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.

1

72

73

NOTIFICATION

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged
claim, controversy or dispute, not later than seven (7) days from awareness of the existence thereof.

CONSULTATION

On receipt of the notification provided above, the representatives of the Parties shall start
consultations with a view to reaching an amicable resolution of the claim, controversy or dispute
without causing interruption of the Works.

CONCILIATION

Where the representatives of the Parties are unable to reach such an amicable settlement, either
party may request the submission of the matter to conciliation in accordance with the UNCITRAL
Rules of Conciliation then obtaining.

ARBITRATION

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3
above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then
obtaining. The Parties shall be bound by the arbitration award rendered in accordance with such
arbitration as the final adjudication of any such controversy or claim.

PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and
immunities of the United Nations of which the UNDP is an integral part.

SECURITY

The Contractor shall:

(a) putin place an appropriate security plan and maintain the security plan, taking into account the
security situation in the country where the services are being provided;

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation
of the security plan.
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UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the
plan when necessary. Failure to maintain and implement an appropriate security plan as required
hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor
shall remain solely responsible for the security of its personnel and for UNDP’s property in its
custody as set forth in paragraph 4.1 above.

74 AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal
or external, of UNDP or the authorized agents of the UNDP at any time during the term of the
Contract and for a period of three (3) years following the expiration or prior termination of the
Contract. The UNDP shall be entitled to a refund from the Contractor for any amounts shown by
such audits to have been paid by the UNDP other than in accordance with the terms and
conditions of the Contract. Should the audit determine that any funds paid by UNDP have not
been used as per contract clauses, the company shall reimburse such funds forthwith. Where the
company fails to reimburse such funds, UNDP reserves the right to seek recovery and/or to take
any other action as it deems necessary.

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations
relating to any aspect of the Contract, the obligations performed under the Contract, and the
operations of the Contractor generally. The right of UNDP to conduct an investigation and the
Contractor’s obligation to comply with such an investigation shall not lapse upon expiration or
prior termination of the Contract. The Contractor shall provide its full and timely cooperation
with any such inspections, post-payment audits or investigations. Such cooperation shall include,
but shall not be limited to, the Contractor’s obligation to make available its personnel and any
documentation for such purposes and to grant to UNDP access to the Contractor's premises. The
Contractor shall require its agents, including, but not limited to, the Contractor’s attorneys,
accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits
or investigations carried out by UNDP hereunder.

75 ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds
received under this Contract are used to provide support to individuals or entities associated with
terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on
the list maintained by the Security Council Committee established pursuant to resolution 1267
(1999). The list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included
in all sub-contracts or sub-agreements entered into under this Contract.
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