



*Empowered lives.
Resilient nations.*

Jakarta, July 28th, 2016

REQUEST FOR PROPOSALS
RFP/UNDP-REDD+/004/2016
PEAT RESTORATION IN BENGKALIS – RIAU PROVINCE AREA
SCOPING, DESIGN AND FEASIBILITY STUDY

UNDP REDD+ PROJECT
INDONESIA

**Subject: Amendment to the Minutes of Meeting and the 2nd Extension
of proposal submission**

Dear Prospective Vendors,

Amendment to the Minutes of Meeting

One amendment will be made to the answer to question 8 of the minutes of Meeting (MoM) from the pre-bid conference of the 13th of July 2016. In this question the detail of mapping is set at XY: 50.000 and 25 cm height of the Z in the area of the intervention. However, we are aware that the required peat depth measurement of 25cm accuracy may not be feasible given the current timeframe. Instead, for detailed mapping of the Bengkalis KHG, please propose to us what you can reasonably deliver in terms of peat depth measurements.

Extension of proposal submission

Due to an amendment to the Minutes of Meeting, we confirm that UNDP – REDD+ extends the deadline of proposal submission for RFP/UNDP-REDD+/004/2016 to Monday August 8th, 2016 at 10.00 am.

Latest expected date for commencement of contract is the end of August 2016, and completion date of the contract is end of November 2016.

Thank you,

UNDP – REDD+
Mayapada Tower II
Jl. Sudirman Kav. 27
Jakarta 19210
Tel: +62 21 2500811
Fax: +62 21 250082