



**Date:** 8<sup>th</sup> December 2016

**ADDENDUM I:**

**To:** All potential bidders

**Subject: ITB 215 16 - PROVISION OF ARCHITECTURAL AND CIVIL ENGINEERING DESIGN SERVICES  
IN FOUR LOTS**

We are pleased to inform you that the **bid submission deadline** has been extended from 14-Dec-2016 to **21<sup>st</sup> December 2016**.

An amendment was made to Section 7: Financial Proposal Form related to this RFP (as attached. Please review this section before you submit your offer. Please note all other terms and conditions under this ITB remain unchanged.

UNDP looks forward to receiving your Bid and thanks you in advance for your interest in UNDP procurement opportunities.

Sincerely,

A handwritten signature in blue ink, appearing to read 'Mu' followed by a stylized flourish.

Mohammed Mudawi  
Operations Manager, Head of Service Center

## Section 7: Financial Proposal Form<sup>1</sup> (Revised)

The Financial Proposal must be provided in a separate electronic file to the e-mail address indicated in DS. No. 23.

The format shown on the following pages is suggested for use in preparing the Financial Proposal. No deletion or modification may be made in this form. Any such deletion or modification may lead to the rejection of the Proposal.

The Financial Proposal must provide a detailed cost breakdown. Provide separate figures for each functional grouping or category. The content of deliverables will be agreed with UNDP Project Manager upon signing of the contract. The prices should be reasonable.

**Important Note: Firms/companies are requested to submit the financial proposal with password protected. The companies/firms scoring 70% above marks will be requested to provide the password.**

### ANNEX II-Price Schedule

UNDP shall pay the Service Provider upon completion and acceptance of all deliverables as per TOR.

#### 1. Lot-1 (Japanese, Palestine and Al Mahmoon Bridges in Ramadi):

#	OUTPUT/DELIVERABLE	Number/Type of Expert	Number of Days	Rate Per Day	Total Amount
1	Development of Assessment Report with Quality Assurance Mechanism, Risks Mitigation Plan				
2	Developing Scope of Work (SOW), including implementation schedule				
3	Developing Bill of Quantity (BOQ), including the cost estimate				
4	Developing Drawings/Design (Electrical, Mechanical, plumbing and standard material coding etc.,)				
Total Amount					

#### 2. Lot -2 (Rehabilitation of Anbar University in Ramadi:)

#	OUTPUT/DELIVERABLE	Number/Type of Expert	Number of Days	Rate Per Day	Total Amount
---	--------------------	-----------------------	----------------	--------------	--------------

<sup>1</sup> No deletion or modification may be made in these forms. Any such deletion or modification may lead to the rejection of the Proposal.

1	Development of Assessment Report with Quality Assurance Mechanism, Risks Mitigation Plan				
2	Developing Scope of Work (SOW), including implementation schedule				
3	Developing Bill of Quantity (BOQ), including the cost estimate				
4	Developing Drawings/Design (Electrical, Mechanical, plumbing and standard material coding etc.)				
<b>Total Amount</b>					

### 3. Lot-3 (Fallujah Teaching Hospital)

#	OUTPUT/DELIVERABLE	Number/Type of Expert	Number of Days	Rate Per Day	Total Amount
1	Development of Assessment Report with Quality Assurance Mechanism, Risks Mitigation Plan				
2	Developing Scope of Work (SOW), including implementation schedule				
3	Developing Bill of Quantity (BOQ), including the cost estimate				
4	Developing Drawings/Design (Electrical, Mechanical, plumbing and standard material coding etc.)				
<b>Total Amount</b>					

4. Lot-4 (Qayara Teaching Hospital)

#	OUTPUT/DELIVERABLE	Number/Type of Expert	Number of Days	Rate Per Day	Total Amount
1	Development of Assessment Report with Quality Assurance Mechanism, Risks Mitigation Plan				
2	Developing Scope of Work (SOW), including implementation schedule				
3	Developing Bill of Quantity (BOQ), including the cost estimate				
4	Developing Drawings/Design (Electrical, Mechanical, plumbing and standard material coding etc.,)				
<b>Total Amount</b>					

Note:

1. The payment will be done after completion of all deliverables and acceptance by UNDP.
2. The deliverables must be complete within contract duration (30 working days)

Company Name:

\_\_\_\_\_

Authorized Signatory:

\_\_\_\_\_

Stamp:

\_\_\_\_\_

Signature:

\_\_\_\_\_

Date:

\_\_\_\_\_