 
Annex 5

Check-list for submission

	Sr No.
	Description
	Submission of document
Yes/No
 (N/A if not applicable )

	1
	(a) Submission of supplier quotation, Completed and Duly Accomplished Form as provided in (Annex 5)
	

	
	(b) Acceptance of the General Terms & Condition Annex 7
	

	2
	Company Profile, which should not exceed fifteen (10) pages, including printed brochures and product catalogues relevant to the goods/services being 
	

	3
	CV of proposed professional expertise for the services
	

	4
	Tax Registration/Payment Certificate issued by the Internal Revenue Authority evidencing that the Bidder is updated with its tax payment obligations, or Certificate of Tax exemption, if any such privilege is enjoyed by the Bidder 
	

	5
	Certificate of Registration of the business, including Articles of Incorporation, or equivalent document if Bidder is not a corporation
	

	6
	Latest Audited Financial Statement (Income Statement and Balance Sheet) including Auditor’s Report for the past [2 years]
	

	7
	Statement of Satisfactory Performance from the Top 3 Clients in terms of Contract Value the past  [2 years]
	

	8
	Bank References (Name of Bank, Account Name, Bank Account No., Bank Location, Contact Person and Contact Details)
	

	9
	I aware and agree that selected Bidder will be piggyback by other UN Agencies from UNDP Contract
	





Supplier’s Authorized Person

Signature: 			____________________________

Name: 				____________________________

Designation: 			____________________________

Company/Hotel’s Name:		____________________________
Date: 				____________________________


Annex 5

FORM FOR SUBMITTING SUPPLIER’S  QUOTATION
(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery)


We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and hereby offer to supply the items listed below in conformity with the specification and requirements of UNDP as per RFQ Reference No.  2019/UNDP-MMR/PN/152 :

TABLE :  Offer to Provide Works compliant with Technical Specifications and Requirements 

The bidders are requested to provide the cost breakdown for the above given prices for each deliverable based on the Bill of Quantities (Anne 2).

Lot #1 (Construction of Intake and Break Pressure Tank for Water Supply Systems in Loilen and Hopong Township Villages)

	Sr.
No
	Construction item
	Qty
	Latest Delivery Date
	Unit Price
(MMK)
	Amount
(MMK)

	

1
	Construction of Intake and Break Pressure Tank for Water Supply Systems in Loilen Township
(Intake Location ~ Kyein Khan – 1, Lae Laung – 1, Lone Tway – 1, Nin Hee – 1, Kone Long – 1, Wan Kaut Lon – 1)
(Break Pressure Tank Location ~ Kyein Khan – 1)
	

7
	
	
	

	

2
	Construction of Intake and Break Pressure Tank for Water Supply Systems in Hopong Township
(Intake Location ~ Hsa Aun – 1, Bant Sauk – 1, Bant Kun – 1, Sam Hpu – 1, Ta Hlya Noe – 1, Kyauk Ka Charr –1, Don Le Tan – 1)
(Break Pressure Tank Location ~ Pang Hlyan – 1, Dong Kaung – 1, Bant Sauk – 2,
Don Le Tan - 1)
	

12
	
	
	

	Total Final and All-Inclusive Price Quotation
	










Lot#1 
                                            (1)BILL OF QUANTITY 1 INTAKE AND BREAK PRESSURE TANK
CONSTRUCTION OF INTAKE AND BREAK PRESSURE TANK FOR WATER SUPPLY SYSTEM IN LOILEN TOWNSHIP
(Inside Dimension ~ 3'-0" x 3'-0" x 3'-0")
(Intake Location ~ Kyein Khan – 1, Lae Laung – 1, Lone Tway – 1, Nin Hee – 1, Kone Long – 1, Wan Kaut Lon – 1) (Break Pressure Tank Location ~ Kyein Khan – 1)
	Sr. No
	Material and Labour
	
Unit
	
Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	Cement
	Bag
	5
	
	

	2
	Sand
	Cft
	18
	
	

	3
	Chipping (Crushed stone ¾” -1”)
	Cft
	18
	
	

	4
	Brick (Lime concrete block brick; 11” x 4.5” x 6”)
	No
	206
	
	

	5
	3/8" Ø M.S bar
	Lbs
	18
	
	

	6
	G.I Pipe 1" Ø (China)
	Rft
	3.5
	
	

	7
	G.I Pipe 1½" Ø (China)
	Rft
	8
	
	

	8
	G.I Union 1½" Ø (China)
	No
	1
	
	

	9
	G.I Globe valve 1½" Ø (China)
	No
	1
	
	

	10
	G.I Tee 1½" - 1" - 1½" Ø (China)
	No
	1
	
	

	11
	G.I End cap 1½" Ø (China)
	No
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	12
	Mason
	No
	3
	
	

	13
	Hard labor
	No
	8
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	14
	Contingency & Other charges (approx; 5% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III) (for 1 Unit)
	

	Total for 7 Unit
	












Lot#1
(2)BILL OF QUANTITY of 1 INTAKE AND BREAK PRESSURE TANK
CONSTRUCTION OF INTAKE AND BREAK PRESSURE TANK FOR WATER SUPPLY SYSTEM IN HOPONG TOWNSHIP(Inside Dimension ~ 3'-0" x 3'-0" x 3'-0")
(Intake Location ~ Hsa Aun – 1, Bant Sauk – 1, Bant Kun – 1, Sam Hpu – 1, Ta Hlya Noe – 1, Kyauk Ka Charr – 1, Don Le Tan - 1) (Break Pressure Tank Location ~ Pang Hlyan – 1, Dong Kaung – 1, Bant Sauk – 2, Don Le Tan - 1)
	Sr. No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	Cement
	Bag
	5
	
	

	2
	Sand
	Cft
	18
	
	

	3
	Chipping (Crushed stone ¾” -1”)
	Cft
	18
	
	

	4
	Brick (Lime concrete block brick; 11” x 4.5” x 6”)
	No
	206
	
	

	5
	3/8" Ø M.S bar
	Lbs
	18
	
	

	6
	G.I Pipe 1" Ø (China)
	Rft
	3.5
	
	

	7
	G.I Pipe 1½" Ø (China)
	Rft
	8
	
	

	8
	G.I Union 1½" Ø (China)
	No
	1
	
	

	9
	G.I Globe valve 1½" Ø (China)
	No
	1
	
	

	10
	G.I Tee 1½" - 1" - 1½" Ø (China)
	No
	1
	
	

	11
	G.I End cap 1½" Ø (China)
	No
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	12
	Mason
	No
	3
	
	

	13
	Hard labor
	No
	8
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	14
	Contingency & Other charges (approx; 5% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III) (for 1 Unit)
	

	Total for  12 Unit
	












Lot #2 (Construction of Water Tank in Loilen and Hopong Township)   


	Sr.
No
	Construction item
	Qty
	Latest Delivery Date
	Unit Price
(MMK)
	Amount
(MMK)

	

A
	Construction of Water Tank in Loilen Township (Lae Laung – 1, Pan Lem – 3, Lone Tway – 1, Kong Yaung – 1, Long Awng – 2, Long Khaw – 1, Hsan Pu – 1, Kone Hee – 1, Hway Su–1)
	12
	
	
	

	

B
	Construction of Water Tank in Hopong Township (Htan Pha Ya – 1, Ngo Chee – 1, Hsa Aun – 1, Pang Hlyan – 1, Dong Kaung – 1, Bant Sauk – 1, Bant Kun – 1, Sam Hpu – 1, Tha Hlya Noe – 1, Kyauk Ka Charr – 1, Don Le Tan - 1)
	11
	
	
	

	Total Final and All-Inclusive Price Quotation
	




































Lot #2
BILL OF QUANTITY of 1 Water Tank
FOR CONSTRUCTION OF WATER TANK IN LOILEN TOWNSHIP
(Inside Dimension ~ 5'-0" x 5'-0" x 3'-6")
(Location ~ Lae Laung – 1, Pan Lem – 3, Lone Tway – 1, Kong Yaung – 1, Long Awng – 2, Long Khaw – 1, Hsan Pu – 1, Kone Hee – 1, Hway Su – 1)
	Sr. No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	Cement
	Bag
	9
	
	

	2
	Sand
	Cft
	31
	
	

	3
	Chipping (Crushed stone ¾” -1”)
	Cft
	25
	
	

	4
	Brick (Lime concrete block brick; 11” x 4.5” x 6”)
	No
	340
	
	

	5
	1½" Ø PVC Pipe (8.5 bar)
	No
	1
	
	

	6
	1½" Ø PVC Ball valve
	No
	2
	
	

	7
	Barbed wire (Reinforcement for brick work)
	Coil
	0.5
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	8
	Mason
	No
	6
	
	

	9
	Hard labor
	No
	13
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	10
	Contingency & Other charges (approx; 3% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III) (for 1 Unit)
	
	

	Total for 12 Unit
	
	














Lot #2
BILL OF QUANTITY  of 1 Water Tank
FOR CONSTRUCTION OF WATER TANK IN HOPONG TOWNSHIP
(Inside Dimension ~ 5’-0” x 5’-0” x 3’-6”)
(Location ~ Htan Pha Ya – 1, Ngo Chee – 1, I Aun – 1, Pang Hlyan – 1, Dong Kaung – 1, Bant Sauk – 1, Bant Kun – 1, Sam Hpu – 1, Tha Hlya Noe – 1, Kyauk Ka Charr – 1, Don Le Tan – 1)
	Sr. No
	
Material & Labor
	
Unit
	
Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	Cement
	Bag
	9
	
	

	2
	Sand
	Cft
	31
	
	

	3
	Chipping (Crushed stone ¾” -1”)
	Cft
	25
	
	

	4
	Brick (Lime concrete block brick; 11” x 4.5” x 6”)
	No
	340
	
	

	5
	1½” Ø PVC Pipe (8.5 bar)
	No
	1
	
	

	6
	1½” Ø PVC Ball valve
	No
	2
	
	

	7
	Barbed wire (Reinforcement for brick work)
	Coil
	0.5
	
	

	
	Sub Total – Materials (I)
	
	
	
	

	8
	Mason
	No
	6
	
	

	9
	Hard labor
	No
	13
	
	

	
	Sub Total – Labor (II)
	
	
	
	

	
	Total – Materials and Labor (I + II)
	
	
	
	

	10
	Contingency & Other charges (pprox.; 3% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III) (for 1 Unit)
	
	

	Total for 11 Unit
	
	



















Lot #3 (Construction of Pipeline in Loilen and Hopong Township)   


	Sr.
No
	Construction item
	Qty
	Latest Delivery Date
	Unit Price
(MMK)
	Amount
(MMK)

	1
	Construction of Pipeline at Kyein Khan village in Loilen Township (3588 ft)
	1
	
	
	

	2
	Construction of Pipeline at Lae Laung village in Loilen Township (1335 ft)
	1
	
	
	

	3
	Construction of Pipeline at Pan Lem village in Loilen Township (5314 ft)
	1
	
	
	

	4
	Construction of Pipeline at Lone Tway village in Loilen Township (1804 ft)
	1
	
	
	

	5
	Construction of Pipeline at Long Awng village in Loilen Township (4297 ft)
	1
	
	
	

	6
	Construction of Pipeline at Long Khaw village in Loilen Township (1656 ft)
	1
	
	
	

	7
	Construction of Pipeline at Nin Hee village in Loilen Township (4526 ft)
	1
	
	
	

	8
	Construction of Pipeline at Wan Kaut Lon village in Loilen Township (754 ft)
	1
	
	
	

	9
	Construction of Pipeline at Hsa Aun village in Hopong Township (4225 ft)
	1
	
	
	

	10
	Construction of Pipeline at Pang Hlyan village in Hopong Township (4172 ft)
	1
	
	
	

	11
	Construction of Pipeline at Dong Kaung village in Hopong Township (9610 ft)
	1
	
	
	

	12
	Construction of Pipeline at Bant Sauk village in Hopong Township (10037 ft)
	1
	
	
	

	13
	Construction of Pipeline at Bant Kun village in Hopong Township (4143 ft)
	1
	
	
	

	14
	Construction of Pipeline at Sam Hpu village in Hopong Township (5494 ft)
	1
	
	
	

	15
	Construction of Pipeline at Tha Hlya Noe village in Hopong Township (4182 ft)
	1
	
	
	

	16
	Construction of Pipeline at Kyauk Ka Charr village in Hopong Township (4690 ft)
	1
	
	
	

	17
	Construction of Pipeline at Don Le Tan village in Hopong Township (5248 ft)
	1
	
	
	

	Total Final and All-Inclusive Price Quotation
	





Lot #3
1. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT KYEIN KHAN VILLAGE (Length ~ 3588 ft)
	Sr. No
	
Material & Labor
	
Unit
	
Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1" Ø PVC Pipe (8.5 bar)
	No
	199
	
	

	2
	1" Ø PVC Socket
	No
	199
	
	

	3
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	4
	Skill labor for Pipe Joining, Installation & Supervision
	No
	3.5
	
	

	5
	Labor for pipeline digging, transportation, pipe joining, pipe burying, etc.
	No
	40
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	6
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	




2. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT LAE LAUNG VILLAGE (Length ~ 1335 ft)

	Sr. No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1" Ø PVC Pipe (8.5 bar)
	No
	74
	
	

	2
	1" Ø PVC Socket
	No
	74
	
	

	3
	PVC Glue (2.2 kg)
	Tin
	0.5
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	4
	Skill labor for Pipe Joining, Installation & Supervision
	No
	1
	
	

	5
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	15
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	6
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	



Lot #3

3. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT PAN LEM VILLAGE (Length ~ 5314 ft)
	Sr. No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1 1/2" Ø PVC Pipe (8.5 bar)
	No
	201
	
	

	2
	1 1/2" Ø PVC Pipe (13.5 bar)
	No
	29
	
	

	3
	1 1/2" Ø PVC Socket
	No
	230
	
	

	4
	1" Ø PVC Pipe (8.5 bar)
	No
	63
	
	

	5
	1" Ø PVC Socket
	No
	63
	
	

	6
	PVC Glue (2.2 kg)
	Tin
	1.5
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	7
	Skill labor for Pipe Joining, Installation & Supervision
	No
	5
	
	

	8
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	59
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	9
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	




4. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT LONE TWAY VILLAGE (Length ~ 1804 ft)
	No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1 1/4" Ø PVC Pipe (8.5 bar)
	No
	18
	
	

	2
	3/4" Ø PVC Pipe (8.5 bar)
	No
	82
	
	

	3
	1 1/4'' Ø PVC Socket
	No
	18
	
	

	4
	3/4" Ø PVC Socket
	No
	82
	
	

	5
	1 1/4” – 3/4'' Ø PVC Reducer
	No
	1
	
	

	6
	PVC Glue (2.2 kg)
	Tin
	0.5
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	7
	Skill labor for Pipe Joining, Installation & Supervision
	No
	2
	
	

	8
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	20
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	9
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	




Lot #3

5. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT LONG AWNG VILLAGE (Length ~4297 ft)

	Sr. No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1 1/2" Ø PVC Pipe (8.5 bar)
	No
	192
	
	

	2
	1 1/2" Ø PVC Pipe (13.5 bar)
	No
	32
	
	

	3
	1 1/2" Ø PVC Socket
	No
	224
	
	

	4
	1 1/2" Ø G.I Pipe
	No
	13
	
	

	5
	1 1/2" Ø G.I Socket
	No
	13
	
	

	6
	PVC Glue (2.2 kg)
	No
	1.5
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	7
	Skill labor for Pipe Joining, Installation & Supervision
	No
	5
	
	

	8
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	48
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	9
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	







Lot #3

6. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT LONG KHAW VILLAGE (Length ~ 1656 ft)
	No
	Material & Labour
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1 1/2" Ø PVC Pipe (8.5 bar)
	No
	86
	
	

	2
	1 1/2" Ø PVC Pipe (13.5 bar)
	No
	6
	
	

	3
	1 1/2" Ø PVC Socket
	No
	92
	
	

	4
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	5
	Skill labor for Pipe Joining, Installation & Supervision
	No
	1.5
	
	

	6
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	18
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	7
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	




7. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT NIN HEE VILLAGE (Length ~ 4526 ft)
	Sr. No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1 1/4" Ø PVC Pipe (8.5 bar)
	No
	190
	
	

	2
	1" Ø PVC Pipe (8.5 bar)
	No
	60
	
	

	3
	1 1/4'' Ø PVC Socket
	No
	190
	
	

	4
	1" Ø PVC Socket
	No
	60
	
	

	5
	1 1/4” – 1'' Ø PVC Reducer
	No
	1
	
	

	6
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	7
	Skill labor for Pipe Joining, Installation & Supervision
	No
	4.5
	
	

	8
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	50
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	9
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	


Lot #3
8. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT WAN KAUT LON VILLAGE (Length ~ 754 ft)

	No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1" Ø PVC Pipe (8.5 bar)
	No
	42
	
	

	2
	1" Ø PVC Socket
	No
	42
	
	

	3
	PVC Glue (2.2 kg)
	Tin
	0.5
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	4
	Skill labor for Pipe Joining, Installation & Supervision
	No
	1
	
	

	5
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	8
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	6
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	





9. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT HSA AUN VILLAGE (Length ~ 4225 ft)
	No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1 1/4" Ø PVC Pipe (8.5 bar)
	No
	145
	
	

	2
	1" Ø PVC Pipe (8.5 bar)
	No
	89
	
	

	3
	1 1/4'' Ø PVC Socket
	No
	145
	
	

	4
	1" Ø PVC Socket
	No
	89
	
	

	5
	1 1/4” – 1'' Ø PVC Reducer
	No
	1
	
	

	6
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	7
	Skill labor for Pipe Joining, Installation & Supervision
	No
	4
	
	

	8
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	47
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	9
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	



Lot #3

10. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT PANG HLYAN VILLAGE (Length ~ 4172 ft)
	No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1" Ø PVC Pipe (8.5 bar)
	No
	75
	
	

	2
	1" Ø PVC Pipe (13.5 bar)
	No
	122
	
	

	3
	3/4" Ø PVC Pipe (8.5 bar)
	No
	34
	
	

	4
	1'' Ø PVC Socket
	No
	197
	
	

	5
	3/4" Ø PVC Socket
	No
	34
	
	

	6
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	7
	Skill labor for Pipe Joining, Installation & Supervision
	No
	4
	
	

	8
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	46
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	9
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	




11. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT DONG KAUNG VILLAGE (Length ~ 9610 ft)
	No
	Material & Labour
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1 1/4" Ø PVC Pipe (8.5 bar)
	No
	88
	
	

	2
	1 1/4" Ø PVC Pipe (13.5 bar)
	No
	357
	
	

	3
	1" Ø PVC Pipe (8.5 bar)
	No
	86
	
	

	4
	1 1/4'' Ø PVC Socket
	No
	445
	
	

	5
	1" Ø PVC Socket
	No
	86
	
	

	6
	PVC Glue (2.2 kg)
	Tin
	2
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	7
	Skill labor for Pipe Joining, Installation & Supervision
	No
	9
	
	

	8
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	107
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	9
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	





12. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT BANT SAUK VILLAGE (Length ~ 10037 ft)
	 No
	Material & Labour
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1" Ø PVC Pipe (8.5 bar)
	No
	255
	
	

	2
	1" Ø PVC Pipe (13.5 bar)
	No
	300
	
	

	3
	1" Ø PVC Socket
	No
	555
	
	

	4
	PVC Glue (2.2 kg)
	Tin
	2
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	5
	Skill labor for Pipe Joining, Installation & Supervision
	No
	10
	
	

	6
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	111
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	7
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	

















Lot #3

13. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT BANT KUN VILLAGE (Length ~ 4143 ft)
	No
	Material and Labour
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1 1/4" Ø PVC Pipe (13.5 bar)
	No
	36
	
	

	2
	1" Ø PVC Pipe (8.5 bar)
	No
	109
	
	

	3
	1" Ø PVC Pipe (13.5 bar)
	No
	84
	
	

	4
	1 1/4'' Ø PVC Socket
	No
	36
	
	

	5
	1" Ø PVC Socket
	No
	193
	
	

	6
	1 1/4” – 1'' Ø PVC Reducer
	No
	2
	
	

	7
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	8
	Skill labor for Pipe Joining, Installation & Supervision
	No
	4
	
	

	9
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	46
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	10
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	





14. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT SAM HPU VILLAGE (Length ~ 5494 ft)
	No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1" Ø PVC Pipe (8.5 bar)
	No
	127
	
	

	2
	1" Ø PVC Pipe (13.5 bar)
	No
	177
	
	

	3
	1" Ø PVC Socket
	No
	304
	
	

	4
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	5
	Skill labor for Pipe Joining, Installation & Supervision
	No
	5
	
	

	6
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	61
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	7
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	


Lot #3

15. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT THA HLYA NOE VILLAGE (Length ~ 4182 ft)
	Sr.
No
	Material & Labor
	Unit
	Quan
tity
	Unit Price
(MMK)
	Amount
(MMK)

	1
	1 1/4" Ø PVC Pipe (8.5 bar)
	No
	231
	
	

	2
	1 1/4" Ø PVC Socket
	No
	231
	
	

	3
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	4
	Skill labor for Pipe Joining, Installation & Supervision
	No
	4
	
	

	5
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	46
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	6
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	



16. ILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT KYAUK KA CHARR VILLAGE (Length ~ 4690 ft)
	Sr.
No
	Material & Labor
	Unit
	Qty
	Unit Price
(MMK)
	Amount
(MMK)

	1
	1 1/4" Ø PVC Pipe (8.5 bar)
	No
	73
	
	

	2
	1" Ø PVC Pipe (8.5 bar)
	No
	187
	
	

	3
	1 1/4'' Ø PVC Socket
	No
	73
	
	

	4
	1" Ø PVC Socket
	No
	187
	
	

	5
	1 1/4” – 1'' Ø PVC Reducer
	No
	1
	
	

	6
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	7
	Skill labor for Pipe Joining, Installation & Supervision
	No
	4.5
	
	

	8
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	52
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	9
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	



Lot #3
17. BILL OF QUANTITY FOR CONSTRUCTION OF PIPELINE AT DON LE TAN VILLAGE (Length ~ 5248 ft)
	Sr. No
	Material & Labor
	Unit
	Qty
	Unit Price (MMK)
	Amount (MMK)

	1
	1" Ø PVC Pipe (8.5 bar)
	No
	290
	
	

	2
	1" Ø PVC Socket
	No
	290
	
	

	3
	PVC Glue (2.2 kg)
	Tin
	1
	
	

	
	Sub Total - Materials (I)
	
	
	
	

	4
	Skill labor for Pipe Joining, Installation & Supervision
	No
	5
	
	

	5
	Labor for pipeline digging, transportation, pipe joining, burying, etc.
	No
	58
	
	

	
	Sub Total - Labor (II)
	
	
	
	

	
	Total - Materials and Labor (I + II)
	
	
	
	

	6
	Contingency & Other charges (approx; 2% of Material & Labor Cost) (III)
	
	
	
	

	Grand Total (I + II + III)
	
	





























Lot #4 (Diesel Engine and Water Pump for Loilen Township Villages)   


	Sr.
No
	Construction item
	Qty
	Latest Delivery Date
	Unit Price
(MMK)
	Amount
(MMK)

	1
	Diesel Engine for Pump Water System in Loilen Township (Pan Lem – 1, Long
Awng – 1, Long Khaw – 1)
	3
	
	
	

	2
	Water Pump for Pump Water System in Loilen Township (Pan Lem – 1, Long
Awng – 1, Long Khaw – 1)	
	3
	
	
	

	Total Final and All-Inclusive Price Quotation
	







All other information that we have not provided automatically implies our full compliance with the requirements, terms and conditions of the RFQ.
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[Name and Signature of the Supplier’s Authorized Person]

{______________________________________]


[Designation ____________________________]


[Company Name ________________________]


[Date  _________________________________]
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