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 Questions Answers 

1 We could not have enough time to finish our 
study for the tender as our team, I would like to 
have an extension about the deadline, if it would 
be possible. Therefore, we will be able to finish 
our study for the tender. 
 

An extension has been given, please refer to 
‘Revision no 1 Dated 24 February 2020 
Solicitations Document’ 

 
 
  
 


