United Nations Development Programme

ITB-078/20 Upgrade of Al-Dewa Water Treatment Compact Unit to 100M3_hr in Al Nashwa sub-district_ Shat Al-Arab District_ Basrah Governorate-Iraq.

Addendum #1

Date: 17 March 2020

This Addendum is issued with the purpose to amend ITB-078/20 as follows.

1- Extend the deadline of the ITB-078/20 from 29th of March 2020 to 05th of April 2020.
2- New items added to the BOQ (item #32 and 33) the previous BOQ will not be accepted.
3- The payment terms is changed as per below :

<table>
<thead>
<tr>
<th>S.N.</th>
<th>Item / Description / Milestone</th>
<th>Payment percentage of total contract amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>1st Payment shall be made upon implementation progress (completion) reaches 60% of total scope of works, duly certified by UNDP’s Engineer</td>
<td>50%</td>
</tr>
<tr>
<td>2</td>
<td>Final payment shall be made upon substantial completion of the remaining 40% work thus completing the entire 100% works duly certified by UNDP’s Engineer and end-user’s designated committee.</td>
<td>50%</td>
</tr>
</tbody>
</table>

All other terms of the bidding documents remain unchanged and valid. This Addendum constitutes an integral part of the bidding documents for ITB-078/20.

Yours sincerely,

Ijaz Hussain
Head of Procurement
UNDP Iraq