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SECTION 1. LETTER OF INVITATION

The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to this Invitation to
Bid (ITB) for the above-referenced subject.

This ITB includes the following documents and the General Terms and Conditions of Contract which is inserted
in the Bid Data Sheet:
Section 1: This Letter of Invitation
Section 2: Instruction to Bidders
Section 3: Bid Data Sheet (BDS)
Section 4: Evaluation Criteria
Section 5: Schedule of Requirements and Technical Specifications
Section 6: Returnable Bidding Forms
o Form A: Bid Submission Form
Form B: Bidder Information Form
Form C: Joint Venture/Consortium/Association Information Form
Form D: Qualification Form
Form E: Format of Technical Bid (including Implementation plan and Technical
compliance sheet)
Form F: Price Schedule (including BOQ)
Form G: Form of Bid Security
Form H: Form of Performance Security
Form I. Drawings
Form J: Sample Contract

O O O

O O O O O

If you are interested in submitting a Bid in response to this ITB, please prepare your Bid in accordance with the
requirements and procedure as set out in this ITB and submit it by the Deadline for Submission of Bids set out
in Bid Data Sheet by logging into the following link:

https://etendering.partneragencies.org

Event ID: SDN10-ITB/20/018

In case your company is not registered in the e-Tendering Module, please use the following temporary
username and password to register your company/firm:

Username: event.guest

Password: why2change

Bidders who will be registered on the e-Tendering will be able to download the complete bidding documents
from the e-Tendering website at: https://etendering.partneragencies.org. Bidders can download the
complete tender documentation from the e-Tendering upon registration.

You may acknowledge receipt of this ITB utilize the “Accept Invitation” function in eTendering system, where
applicable. This will enable you to receive amendments or updates to the ITB. Should you require further
clarifications, kindly communicate with the contact person/s identified in the attached Data Sheet as the focal
point for queries on this ITB.

UNDP looks forward to receiving your Bid and thank you in advance for your interest in UNDP procurement
opportunities.

Issued by Approved by:

Name: Mona Ibrahim Name: Mehdi Khalili

Title: Procurement Associate Title: Head of Procurement
Date: March 23, 2020 Date: March 23, 2020
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SECTION 2. INSTRUCTION TO BIDDERS

GENERAL PROVISIONS

1. Introduction 11

1.2

13

14

2. Fraud & Corruption, 2.1
Gifts and Hospitality

2.2

23

24

3. Eligibility 31

3.2

Bidders shall adhere to all the requirements of this ITB, including any
amendments made in writing by UNDP. This ITB is conducted in accordance with
the UNDP Programme and Operations Policies and Procedures (POPP) on
Contracts and Procurement which can be accessed at
https://popp.undp.org/SitePages/POPPBSUnit.aspx?TermID=254a9f96-b883-
476a-8ef8-e81f93a2b38d

Any Bid submitted will be regarded as an offer by the Bidder and does not
constitute or imply the acceptance of the Bid by UNDP. UNDP is under no
obligation to award a contract to any Bidder as a result of this ITB.

UNDP reserves the right to cancel the procurement process at any stage without
any liability of any kind for UNDP, upon notice to the bidders or publication of
cancellation notice on UNDP website.

As part of the bid, it is desired that the Bidder registers at the United Nations
Global Marketplace (UNGM) website (www.ungm.org). The Bidder may still
submit a bid even if not registered with the UNGM. However, if the Bidder is
selected for contract award, the Bidder must register on the UNGM prior to
contract signature.

UNDP strictly enforces a policy of zero tolerance on proscribed practices,
including fraud, corruption, collusion, unethical or unprofessional practices, and
obstruction of UNDP vendors and requires all bidders/vendors observe the
highest standard of ethics during the procurement process and contract
implementation. UNDP's  Anti-Fraud  Policy can be found at
http://www.undp.org/content/undp/en/home/operations/accountability/audit/
office of audit andinvestigation.html#anti

Bidders/vendors shall not offer gifts or hospitality of any kind to UNDP staff
members including recreational trips to sporting or cultural events, theme parks
or offers of holidays, transportation, or invitations to extravagant lunches or
dinners.

In pursuance of this policy, UNDP:

(a) Shall reject a bid if it determines that the selected bidder has engaged in any
corrupt or fraudulent practices in competing for the contract in question;
(b) Shall declare a vendor ineligible, either indefinitely or for a stated period, to
be awarded a contract if at any time it determines that the vendor has engaged
in any corrupt or fraudulent practices in competing for, or in executing a UNDP
contract.

All Bidders must adhere to the UN Supplier Code of Conduct, which may be
found at http://www.un.org/depts/ptd/pdf/conduct english.pdf

A vendor should not be suspended, debarred, or otherwise identified as
ineligible by any UN Organization or the World Bank Group or any other
international Organization. Vendors are therefore required to disclose to UNDP
whether they are subject to any sanction or temporary suspension imposed by
these organizations.

It is the Bidder's responsibility to ensure that its employees, joint venture
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members, sub-contractors, service providers, suppliers and/or their employees
meet the eligibility requirements as established by UNDP.

4. Conflict of Interests 4.1  Bidders must strictly avoid conflicts with other assignments or their own
interests, and act without consideration for future work. Bidders found to have
a conflict of interest shall be disqualified. Without limitation on the generality of
the above, Bidders, and any of their affiliates, shall be considered to have a
conflict of interest with one or more parties in this solicitation process, if they:

a) Are or have been associated in the past, with a firm or any of its affiliates
which have been engaged by UNDP to provide services for the preparation
of the design, specifications, Terms of Reference, cost analysis/estimation,
and other documents to be used for the procurement of the goods and
services in this selection process;

b) Were involved in the preparation and/or design of the programme/project
related to the goods and/or services requested under this ITB; or

c) Are found to be in conflict for any other reason, as may be established by,
or at the discretion of UNDP.

4.2 In the event of any uncertainty in the interpretation of a potential conflict of
interest, Bidders must disclose to UNDP, and seek UNDP’'s confirmation on
whether or not such conflict exists.

4.3 Similarly, the Bidders must disclose in their Bid their knowledge of the following:

a) If the owners, part-owners, officers, directors, controlling shareholders, of
the bidding entity or key personnel who are family members of UNDP staff
involved in the procurement functions and/or the Government of the
country or any Implementing Partner receiving goods and/or services under
this ITB; and

b) All other circumstances that could potentially lead to actual or perceived
conflict of interest, collusion or unfair competition practices.

Failure to disclose such an information may result in the rejection of the Bid or

Bids affected by the non-disclosure.

4.4  The eligibility of Bidders that are wholly or partly owned by the Government shall
be subject to UNDP's further evaluation and review of various factors such as
being registered, operated and managed as an independent business entity, the
extent of Government ownership/share, receipt of subsidies, mandate and
access to information in relation to this ITB, among others. Conditions that may
lead to undue advantage against other Bidders may result in the eventual
rejection of the Bid.

B. PREPARATION OF BIDS

5. General 5.1 In preparing the Bid, the Bidder is expected to examine the ITB in detail. Material
Considerations deficiencies in providing the information requested in the ITB may result in
rejection of the Bid.

5.2 The Bidder will not be permitted to take advantage of any errors or omissions in
the ITB. Should such errors or omissions be discovered, the Bidder must notify
the UNDP accordingly.

6. Costof Preparation 6.1  The Bidder shall bear all costs related to the preparation and/or submission of
of Bid the Bid, regardless of whether its Bid is selected or not. UNDP shall not be
responsible or liable for those costs, regardless of the conduct or outcome of
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7. lLanguage

8. Documents
Comprising the Bid

9. Documents
Establishing the
Eligibility and
Qualifications of the
Bidder

10. Technical Bid
Format and Content

11. Price Schedule

12. Bid Security

7.1

8.1

9.1

10.1

10.2

10.3

104

111

11.2

121

122

123

124

the procurement process.

The Bid, as well as, all related correspondence exchanged by the Bidder and
UNDP, shall be written in the language (s) specified in the BDS.

The Bid shall comprise of the following documents and related forms which
details are provided in the BDS:

a) Documents Establishing the Eligibility and Qualifications of the Bidder;
b) Technical Bid;

c) Price Schedule;

d) Bid Security, if required by BDS;

e) Any attachments and/or appendices to the Bid.

The Bidder shall furnish documentary evidence of its status as an eligible and
qualified vendor, using the Forms provided under Section 6 and providing
documents required in those forms. In order to award a contract to a Bidder, its
qualifications must be documented to UNDP's satisfaction.

The Bidder is required to submit a Technical Bid using the Standard Forms and
templates provided in Section 6 of the ITB.

Samples of items, when required as per Section 5, shall be provided within the
time specified and unless otherwise specified by the Purchaser, at no expense to
the UNDP. If not destroyed by testing, samples will be returned at Bidder's
request and expense, unless otherwise specified.

When applicable and required as per Section 5, the Bidder shall describe the
necessary training programme available for the maintenance and operation of
the equipment offered as well as the cost to the UNDP. Unless otherwise
specified, such training as well as training materials shall be provided in the
language of the Bid as specified in the BDS.

When applicable and required as per Section 5, the Bidder shall certify the
availability of spare parts for a period of at least five (5) years from date of
delivery, or as otherwise specified in this ITB.

The Price Schedule shall be prepared using the Form provided in Section 6 of
the ITB and taking into consideration the requirements in the ITB.

Any requirement described in the Technical Bid but not priced in the Price
Schedule, shall be assumed to be included in the prices of other activities or
items, as well as in the final total price.

A Bid Security, if required by BDS, shall be provided in the amount and form
indicated in the BDS. The Bid Security shall be valid for a minimum of thirty (30)
days after the final date of validity of the Bid.

The Bid Security shall be included along with the Bid. If Bid Security is required
by the ITB but is not found in the Bid, the offer shall be rejected.

If the Bid Security amount or its validity period is found to be less than what is
required by UNDP, UNDP shall reject the Bid.

In the event an electronic submission is allowed in the BDS, Bidders shall include
a copy of the Bid Security in their bid and the original of the Bid Security must
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be sent via courier or hand delivery as per the instructions in BDS.

12,5 The Bid Security may be forfeited by UNDP, and the Bid rejected, in the event of
any, or combination, of the following conditions:

a) If the Bidder withdraws its offer during the period of the Bid Validity
specified in the BDS, or;
b) In the event the successful Bidder fails:
i.  to sign the Contract after UNDP has issued an award; or
ii. to furnish the Performance Security, insurances, or other documents
that UNDP may require as a condition precedent to the effectivity of
the contract that may be awarded to the Bidder.

13. Currencies 13.1 All prices shall be quoted in the currency or currencies indicated in the BDS.
Where Bids are quoted in different currencies, for the purposes of comparison
of all Bids:

a) UNDP will convert the currency quoted in the Bid into the UNDP preferred
currency, in accordance with the prevailing UN operational rate of exchange
on the last day of submission of Bids; and

b) In the event that UNDP selects a Bid for award that is quoted in a currency
different from the preferred currency in the BDS, UNDP shall reserve the
right to award the contract in the currency of UNDP’s preference, using the
conversion method specified above.

14. Joint Venture, 141 If the Bidder is a group of legal entities that will form or have formed a Joint
Consortium or Venture (JV), Consortium or Association for the Bid, they shall confirm in their
Association Bid that : (i) they have designated one party to act as a lead entity, duly vested

with authority to legally bind the members of the JV, Consortium or Association
jointly and severally, which shall be evidenced by a duly notarized Agreement
among the legal entities, and submitted with the Bid; and (ii) if they are awarded
the contract, the contract shall be entered into, by and between UNDP and the
designated lead entity, who shall be acting for and on behalf of all the member
entities comprising the joint venture.

14.2 After the Deadline for Submission of Bid, the lead entity identified to represent
the JV, Consortium or Association shall not be altered without the prior written
consent of UNDP.

143 The lead entity and the member entities of the JV, Consortium or Association
shall abide by the provisions of Clause 9 herein in respect of submitting only one
Bid.

14.4 The description of the organization of the JV, Consortium or Association must
clearly define the expected role of each of the entities in the joint venture in
delivering the requirements of the ITB, both in the Bid and the JV, Consortium
or Association Agreement. All entities that comprise the JV, Consortium or
Association shall be subject to the eligibility and qualification assessment by
UNDP.

145 A JV, Consortium or Association in presenting its track record and experience
should clearly differentiate between:

a) Those that were undertaken together by the JV, Consortium or Association;
and
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146

147

15. Only One Bid 15.1

152

16. Bid Validity Period 16.1

16.2

17. Extension of Bid 171
Validity Period

17.2

17.3

18. Clarification of Bid 18.1
(from the Bidders)

b) Those that were undertaken by the individual entities of the JV, Consortium
or Association.

Previous contracts completed by individual experts working privately but who
are permanently or were temporarily associated with any of the member firms
cannot be claimed as the experience of the JV, Consortium or Association or
those of its members, but should only be claimed by the individual experts
themselves in their presentation of their individual credentials

JV, Consortium or Associations are encouraged for high value, multi-sectoral
requirements when the spectrum of expertise and resources required may not
be available within one firm.

The Bidder (including the individual members of any Joint Venture) shall submit
only one Bid, either in its own name or as part of a Joint Venture.

Bids submitted by two (2) or more Bidders shall all be rejected if they are found

to have any of the following:

a) they have at least one controlling partner, director or shareholder in
common; or

b) any one of them receive or have received any direct or indirect subsidy from
the other/s; or

c) they have the same legal representative for purposes of this ITB; or

d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about, or
influence on the Bid of another Bidder regarding this ITB process;

e) they are subcontractors to each other’s Bid, or a subcontractor to one Bid
also submits another Bid under its name as lead Bidder; or some key
personnel proposed to be in the team of one Bidder participates in more
than one Bid received for this ITB process. This condition relating to the
personnel, does not apply to subcontractors being included in more than
one Bid.

Bids shall remain valid for the period specified in the BDS, commencing on the
Deadline for Submission of Bids. A Bid valid for a shorter period may be rejected
by UNDP and rendered non-responsive.

During the Bid validity period, the Bidder shall maintain its original Bid without
any change, including the availability of the Key Personnel, the proposed rates
and the total price.

In exceptional circumstances, prior to the expiration of the Bid validity period,
UNDP may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing and shall be considered
integral to the Bid.

If the Bidder agrees to extend the validity of its Bid, it shall be done without any
change to the original Bid.

The Bidder has the right to refuse to extend the validity of its Bid, in which case,
the Bid shall not be further evaluated.

Bidders may request clarifications on any of the ITB documents no later than the
date indicated in the BDS. Any request for clarification must be sent in writing in
the manner indicated in the BDS. If inquiries are sent other than specified
channel, even if they are sent to a UNDP staff member, UNDP shall have no
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18.2

18.3

19. Amendment of Bids  19.1

19.2

20. Alternative Bids 20.1

20.2

21. Pre-Bid Conference  21.1

obligation to respond or confirm that the query was officially received.

UNDP will provide the responses to clarifications through the method specified
in the BDS.

UNDP shall endeavour to provide responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part
of UNDP to extend the submission date of the Bids, unless UNDP deems that
such an extension is justified and necessary.

At any time prior to the deadline of Bid submission, UNDP may for any reason,
such as in response to a clarification requested by a Bidder, modify the ITB in the
form of an amendment to the ITB. Amendments will be made available to all
prospective bidders.

If the amendment is substantial, UNDP may extend the Deadline for submission
of Bid to give the Bidders reasonable time to incorporate the amendment into
their Bids.

Unless otherwise specified in the BDS, alternative Bids shall not be considered. If
submission of alternative Bid is allowed by BDS, a Bidder may submit an
alternative Bid, but only if it also submits a Bid conforming to the ITB
requirements. Where the conditions for its acceptance are met, or justifications
are clearly established, UNDP reserves the right to award a contract based on an
alternative Bid.

If multiple/alternative bids are being submitted, they must be clearly marked as
“Main Bid" and “Alternative Bid"

When appropriate, a pre-bid conference will be conducted at the date, time and
location specified in the BDS. All Bidders are encouraged to attend. Non-
attendance, however, shall not result in disqualification of an interested Bidder.
Minutes of the Bidder's conference will be disseminated on the procurement
website and shared by email or on the e-Tendering platform as specified in the
BDS. No verbal statement made during the conference shall modify the terms
and conditions of the ITB, unless specifically incorporated in the Minutes of the
Bidder's Conference or issued/posted as an amendment to ITB.

C. SUBMISSION AND OPENING OF BIDS

22. Submission 221

22.2

223

The Bidder shall submit a duly signed and complete Bid comprising the
documents and forms in accordance with requirements in the BDS. The Price
Schedule shall be submitted together with the Technical Bid. Bid can be delivered
either personally, by courier, or by electronic method of transmission as specified
in the BDS.

The Bid shall be signed by the Bidder or person(s) duly authorized to commit the
Bidder. The authorization shall be communicated through a document
evidencing such authorization issued by the legal representative of the bidding
entity, or a Power of Attorney, accompanying the Bid.

Bidders must be aware that the mere act of submission of a Bid, in and of itself,
implies that the Bidder fully accepts the UNDP General Contract Terms and
Conditions.
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Hard copy (manual) 224

submission

Email and 225

e Tendering

submissions

22.6

23. Deadline for 231

Submission of Bids

and Late Bids
24. Withdrawal, 24.1

Substitution, and
Modification of Bids 242

243

Hard copy (manual) submission by courier or hand delivery allowed or specified
in the BDS shall be governed as follows:

a) The signed Bid shall be marked “Original”, and its copies marked “"Copy” as
appropriate. The number of copies is indicated in the BDS. All copies shall be
made from the signed original only. If there are discrepancies between the
original and the copies, the original shall prevail.

(b) The Technical Bid and Price Schedule must be sealed and submitted together
in an envelope, which_shall:
i. Bear the name of the Bidder;
ii. Be addressed to UNDP as specified in the BDS; and
iii. Bear a warning not to open before the time and date for Bid opening
as specified in the BDS.

If the envelope with the Bid is not sealed and marked as required, UNDP shall
assume no responsibility for the misplacement, loss, or premature opening of
the Bid.

Electronic submission through email or e-Tendering, if allowed as specified in
the BDS, shall be governed as follows:

a) Electronic files that form part of the Bid must be in accordance with the
format and requirements indicated in BDS;

b) Documents which are required to be in original form (e.g. Bid Security, etc.)
must be sent via courier or hand delivered as per the instructions in BDS.

Detailed instructions on how to submit, modify or cancel a bid in the e-
Tendering system are provided in the e-Tendering system Bidder User Guide
and Instructional videos available on this link:
http://www.undp.org/content/undp/en/home/operations/procurement/busine
ss/procurement-notices/resources/

Complete Bids must be received by UNDP in the manner, and no later than the
date and time, specified in the BDS. UNDP shall only recognise the actual date
and time that the bid was received by UNDP.UNDP shall not consider any Bid
that is received after the deadline for the submission of Bids.

A Bidder may withdraw, substitute or modify its Bid after it has been submitted
at any time prior to the deadline for submission.

Manual and Email submissions: A bidder may withdraw, substitute or modify its
Bid by sending a written notice to UNDP, duly signed by an authorized
representative, and shall include a copy of the authorization (or a Power of
Attorney). The corresponding substitution or modification of the Bid, if any, must
accompany the respective written notice. All notices must be submitted in the
same manner as specified for submission of Bids, by clearly marking them as
"WITHDRAWAL" “SUBSTITUTION," or “"MODIFICATION"

e-Tendering: A Bidder may withdraw, substitute or modify its Bid by Cancelling,
Editing, and re-submitting the Bid directly in the system. It is the responsibility
of the Bidder to properly follow the system instructions, duly edit and submit a
substitution or modification of the Bid as needed. Detailed instructions on how
to cancel or modify a Bid directly in the system are provided in the Bidder User
Guide and Instructional videos.
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244 Bids requested to be withdrawn shall be returned unopened to the Bidders (only
for manual submissions), except if the bid is withdrawn after the bid has been
opened.

25.1 UNDP will open the Bid in the presence of an ad-hoc committee formed by
UNDP of at least two (2) members.

25.2 The Bidders' names, modifications, withdrawals, the condition of the envelope
labels/seals, the number of folders/files and all other such other details as UNDP
may consider appropriate, will be announced at the opening. No Bid shall be
rejected at the opening stage, except for late submissions, in which case, the Bid
shall be returned unopened to the Bidders.

25. Bid Opening

25.3 In the case of e-Tendering submission, bidders will receive an automatic
notification once the Bid is opened.

D. EVALUATION OF BIDS

26. Confidentiality 26.1 Information relating to the examination, evaluation, and comparison of Bids, and
the recommendation of contract award, shall not be disclosed to Bidders or any
other persons not officially concerned with such process, even after publication
of the contract award.

26.2 Any effort by a Bidder or anyone on behalf of the Bidder to influence UNDP in
the examination, evaluation and comparison of the Bids or contract award
decisions may, at UNDP's decision, result in the rejection of its Bid and may
subsequently be subject to the application of prevailing UNDP’'s vendor
sanctions procedures.

27. Evaluation of Bids 27.1 UNDP will conduct the evaluation solely on the basis of the Bids received.

27.2 Evaluation of Bids shall be undertaken in the following steps:

a) Preliminary Examination including Eligibility

b) Arithmetical check and ranking of bidders who passed preliminary

examination by price.

¢) Qualification assessment (if pre-qualification was not done)

a) Evaluation of Technical Bids

b) Evaluation of prices
Detailed evaluation will be focussed on the 3 - 5 lowest priced bids. Further higher
priced bids shall be added for evaluation if necessary

28. Preliminary 28.1 UNDP shall examine the Bids to determine whether they are complete with
Examination respect to minimum documentary requirements, whether the documents have
been properly signed, and whether the Bids are generally in order, among other
indicators that may be used at this stage. UNDP reserves the right to reject any

Bid at this stage.

29. Evaluation of 29.1 Eligibility and Qualification of the Bidder will be evaluated against the Minimum
Eligibility and Eligibility/Qualification requirements specified in the Section 4 (Evaluation
Qualification Criteria).

29.2 In general terms, vendors that meet the following criteria may be considered
qualified:

a) They are not included in the UN Security Council 1267/1989 Committee's
list of terrorists and terrorist financiers, and in UNDP's ineligible vendors’
list;

b) They have a good financial standing and have access to adequate financial
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30. Evaluation of 30.1
Technical Bid and
prices

31. Due diligence 311

32. Clarification of Bids  32.1

322

323

33. Responsiveness of 331
Bid

resources to perform the contract and all existing commercial commitments,

¢) They have the necessary similar experience, technical expertise, production
capacity, quality certifications, quality assurance procedures and other
resources applicable to the supply of goods and/or services required;

d) They are able to comply fully with the UNDP General Terms and Conditions
of Contract;

e) They do not have a consistent history of court/arbitral award decisions
against the Bidder; and

f)  They have a record of timely and satisfactory performance with their clients.

The evaluation team shall review and evaluate the Technical Bids on the basis of
their responsiveness to the Schedule of Requirements and Technical
Specifications and other documentation provided, applying the procedure
indicated in the BDS and other ITB documents. When necessary, and if stated in
the BDS, UNDP may invite technically responsive bidders for a presentation
related to their technical Bids. The conditions for the presentation shall be
provided in the bid document where required.

UNDP reserves the right to undertake a due diligence exercise, aimed at
determining to its satisfaction, the validity of the information provided by the
Bidder. Such exercise shall be fully documented and may include, but need not
be limited to, all or any combination of the following:

a) Verification of accuracy, correctness and authenticity of information
provided by the Bidder;

b) Validation of extent of compliance to the ITB requirements and evaluation
criteria based on what has so far been found by the evaluation team;

c) Inquiry and reference checking with Government entities with Jureysdiction
on the Bidder, or with previous clients, or any other entity that may have
done business with the Bidder;

d) Inquiry and reference checking with previous clients on the performance on
on-going or completed contracts, including physical inspections of previous
works, as deemed necessary;

e) Physical inspection of the Bidder's offices, branches or other places where
business transpires, with or without notice to the Bidder;

f) Other means that UNDP may deem appropriate, at any stage within the
selection process, prior to awarding the contract.

To assist in the examination, evaluation and comparison of Bids, UNDP may, at
its discretion, request any Bidder for a clarification of its Bid.

UNDP's request for clarification and the response shall be in writing and no
change in the prices or substance of the Bid shall be sought, offered, or
permitted, except to provide clarification, and confirm the correction of any
arithmetic errors discovered by UNDP in the evaluation of the Bids, in
accordance with the ITB.

Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is
not a response to a request by UNDP, shall not be considered during the review
and evaluation of the Bids.

UNDP's determination of a Bid's responsiveness will be based on the contents
of the bid itself. A substantially responsive Bid is one that conforms to all the
terms, conditions, specifications and other requirements of the ITB without
material deviation, reservation, or omission.
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332
34. Nonconformities, 341
Reparable Errors
and Omissions
34.2
343
344

E. AWARD OF CONTRACT

35. Right to Accept, 35.1
Reject, Any or All
Bids
36. Award Criteria 36.1
37. Debriefing 37.1

If a bid is not substantially responsive, it shall be rejected by UNDP and may not
subsequently be made responsive by the Bidder by correction of the material
deviation, reservation, or omission.

Provided that a Bid is substantially responsive, UNDP may waive any non-
conformities or omissions in the Bid that, in the opinion of UNDP, do not
constitute a material deviation.

UNDP may request the Bidder to submit the necessary information or
documentation, within a reasonable period, to rectify nonmaterial
nonconformities or omissions in the Bid related to documentation requirements.
Such omission shall not be related to any aspect of the price of the Bid. Failure
of the Bidder to comply with the request may result in the rejection of its Bid.

For the bids that have passed the preliminary examination, UNDP shall check
and correct arithmetical errors as follows:

a) if there is a discrepancy between the unit price and the line item total that
is obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line item total shall be corrected, unless in the opinion of
UNDP there is an obvious misplacement of the decimal point in the unit
price; in which case, the line item total as quoted shall govern and the unit
price shall be corrected;

b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail, and the total shall be corrected; and

c) if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail.

If the Bidder does not accept the correction of errors made by UNDP, its Bid shall
be rejected.

UNDRP reserves the right to accept or reject any bid, to render any or all of the
bids as non-responsive, and to reject all Bids at any time prior to award of
contract, without incurring any liability, or obligation to inform the affected
Bidder(s) of the grounds for UNDP’s action. UNDP shall not be obliged to award
the contract to the lowest priced offer.

Prior to expiration of the period of Bid validity, UNDP shall award the contract
to the qualified and eligible Bidder that is found to be responsive to the
requirements of the Schedule of Requirements and Technical Specification and
has offered the lowest price.

In the event that a Bidder is unsuccessful, the Bidder may request for a debriefing
from UNDP. The purpose of the debriefing is to discuss the strengths and
weaknesses of the Bidder's submission, in order to assist the Bidder in improving
its future Bids for UNDP procurement opportunities. The content of other Bids
and how they compare to the Bidder's submission shall not be discussed
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38. Right to Vary 38.1 At the time of award of Contract, UNDP reserves the right to vary the quantity
Requirements at the of goods and/or services, by up to a maximum twenty-five per cent (25%) of the
Time of Award total offer, without any change in the unit price or other terms and conditions.

39. Contract Signature 39.1 Within fifteen (15) days from the date of receipt of the Contract, the successful
Bidder shall sign and date the Contract and return it to UNDP. Failure to do so
may constitute sufficient grounds for the annulment of the award, and forfeiture
of the Bid Security, if any, and on which event, UNDP may award the Contract to
the Second highest rated or call for new Bids.

40. Contract Type and 40.1 The types of Contract to be signed and the applicable UNDP Contract General

General Terms and Terms and Conditions, as specified in BDS, can be accessed at
Conditions http://www.undp.org/content/undp/en/home/procurement/business/how-we-
buy.html
41. Performance 41.1 A performance security, if required in the BDS, shall be provided in the amount
Security specified in BDS and form available at

https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP POPP

DOCUMENT LIBRARY/Public/PSU Solicitation Performance%20Guarantee%20
Form.docx&action=default ~ within a maximum of fifteen (15) days of the
contract signature by both parties. Where a performance security is required, the
receipt of the performance security by UNDP shall be a condition for rendering
the contract effective.

42. Bank Guarantee for  42.1 Except when the interests of UNDP so require, it is UNDP's standard practice to
Advanced Payment not make advance payment(s) (i.e, payments without having received any
outputs). If an advance payment is allowed as per the BDS, and exceeds 20% of
the total contract price, or USD 30,000, whichever is less, the Bidder shall submit
a Bank Guarantee in the full amount of the advance payment in the form
available at
https://popp.undp.org/ layouts/15/WopiFrame.aspx?sourcedoc=/UNDP_POPP
DOCUMENT LIBRARY/Public/PSU Contract%20Management%20Payment%20
and%20Taxes Advanced%20Payment%20Guarantee%20Form.docx&action=de
fault

43. Liquidated Damages 43.1 If specified in the BDS, UNDP shall apply Liquidated Damages for the damages
and/or risks caused to UNDP resulting from the Contractor's delays or breach of
its obligations as per Contract.

44, Payment Provisions  44.1 Payment will be made only upon UNDP's acceptance of the goods and/or
services performed. The terms of payment shall be within thirty (30) days, after
receipt of invoice and certification of acceptance of goods and/or services issued
by the proper authority in UNDP with direct supervision of the Contractor.
Payment will be effected by bank transfer in the currency of the contract.

45. Vendor Protest 451 UNDP's vendor protest procedure provides an opportunity for appeal to those
persons or firms not awarded a contract through a competitive procurement
process. In the event that a Bidder believes that it was not treated fairly, the
following link provides further details regarding UNDP vendor protest
procedures:
http://www.undp.org/content/undp/en/home/procurement/business/protest-
and-sanctions.html
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46. Other Provisions

46.1

46.2

46.3

In the event that the Bidder offers a lower price to the host Government (e.g.
General Services Administration (GSA) of the federal government of the United
States of America) for similar goods and/or services, UNDP shall be entitled to
the same lower price. The UNDP General Terms and Conditions shall have
precedence.

UNDRP is entitled to receive the same pricing offered by the same Contractor in
contracts with the United Nations and/or its Agencies. The UNDP General Terms
and Conditions shall have precedence.

The United Nations has established restrictions on employment of (former) UN
staff who have been involved in the procurement process as per bulletin
ST/SGB/2006/15

http://www.un.org/en/ga/search/view doc.asp?symbol=ST/SGB/2006/15&refer
er
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SECTION 3. BID DATA SHEET

The following data for the goods and/or services to be procured shall complement, supplement, or amend the
provisions in the Invitation to Bid In the case of a conflict between the Instructions to Bidders, the Bid Data
Sheet, and other annexes or references attached to the Bid Data Sheet, the provisions in the Bid Data Sheet

shall prevail.

BDS Ref. to
No. Section.2

1 7
2 N/A
3 N/A
4 20
5 21
6 16
/ 13
8 41
13 42
14 40

Data

Language of the Bid

Title of
Goods/Services/Work
Required:

Submitting Bids for Parts
or sub-parts of the
Schedule of
Requirements (partial
bids)

Alternative Bids

Pre-Bid Conference /Site
Visit

Bid Validity Period

Bid Security

Advanced Payment upon
signing of contract

Liquidated Damages

Performance Security

Specific Instructions / Requirements

English

Civil Works and Relevant Requirements for Construction of
Fish Farm Project in Jurey Area-Elsalam Locality-White Nile
State-Sudan

Not Permitted

Shall not be considered

Will not be conducted

90 days

Not Required

Allowed up to a maximum of 20% of contract against bank guarantee,
cashier’s or certified check but only for the mobilization advance.

Will be imposed as follows:

Percentage of contract price per day of delay: 0.5%
Max. number of days of delay 20 days, after which UNDP may terminate
the contract.

Required
Amount :10% of total contract value in Form of:
a. Bank guarantee OR Certified Cheque issued by a
reputable bank (shall be in accordance with Form included in
the Invitation to Bid;
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15

16

17

18

12

31

31

18, 19
and 21

Currency of Bid

Deadline for submitting
requests for
clarifications/ questions

Contact Details for
submitting
clarifications/questions

Manner of
Disseminating
Supplemental
Information to the ITB
and
responses/clarifications
to queries

b. Should be submitted within 15 days upon issuance of letter of
intent/contract.

C. The proceeds of the Performance Security shall be payable to
UNDP as a compensation for any loss resulting from the
Contractor's failure to complete its obligations under the
contract.

d. The Performance Security shall be denominated in the
currency of the contract valid for periods of implementation.

€. Upon successfully completion of implementation, UNDP will
return the Performance Security to the bidder.

Local Currency (SDG); or
United States Dollars (USD)

Method for Currency Conversion: UN Operational Exchange Rate
prevailing on closing date of submission of Bids.

Notes:

e The contract will be signed in the currency selected by the
bidder and does not carry any contract price variations due to
currency devaluation. In case of selection of USD, Bank account
in US$ is to be provided.

e AllUSD and SDG payments should be done via bank transfer or
depositing to Company bank account.

4 days before the submission deadline

UNDP Procurement Unit — Khartoum

Focal Person in UNDP: Mona Ibrahim

Address: UND-DDR office-Elryad -Mashtal street
E-mail address: mona.ibrahim@undp.org

and copying: mehdi.khalili@undp.org

Any delay in UNDP's response shall be not used as a reason for extending
the deadline for submission, unless UNDP determines that such an
extension is necessary and communicates a new deadline to the Proposers

Posted directly to e-Tendering

https://etendering.partneragencies.org

Event Number: SDN10- ITB/20/018
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19

20

21

22

23

24

25

26

27

28

23

22

22

22

25

N/A

N/A

35

39

Deadline for Submission

Allowable Manner of
Submitting Bids

Bid Submission Address

Electronic submission
requirements

Date, time and venue for
the opening of bid

Expected date for
commencement of
Contract

Maximum expected
duration of contract

UNDP will award the
contract to:

Type of Contract

Criteria for the Award
and Evaluation of Bid

Wednesday , 15t April 2020@ 14:00 Hours (Sudan, Khartoum
local time (GMT +2:00 Hours)

Note:

Date and time visible on the main screen of the event (on the e-Tendering
portal) will be final and prevail over any other closing time indicated
elsewhere, in case they are different. The correct bid closing time is as
indicated in the E-Tendering portal and system will not accept any bid
after that time. It is the responsibility of the bidder to make sure bids are
submitted within this deadline. UNDP will not accept any bid that is not
submitted directly to the system.

Try to submit your bid a day prior or well before the closing time. Do not
wait until last minute. If you face any issue submitting your proposal at the
last minute, UNDP may not be able to assist.

e-Tendering

https://etendering.partneragencies.org

Event ID: SDN10-1TB/20/018

Format: PDF files (Preferred)

File names must be maximum 60 characters long and must not contain
any letter or special character other than from Latin alphabet/keyboard.
All files must be free of viruses and not corrupted.

If you are uploading a large number of files (ex. 15 or more), please zip the
files into a ZIP folder and upload the folder instead of each file individually.
You can upload several ZIP folders, but if you do this, please note that the
total size of each ZIP folder uploaded cannot exceed 50MB.

In the case of e-Tendering submission, bidders will receive an automatic
notification once their Bids are opened.

April 30, 2020

120 Calendar days

One Bidder

Contract for Civil Works
http://www.undp.org/content/undp/en/home/procurement/business/ho

w-we-buy.html

Award Criteria:
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v

v

Non-discretionary “Pass” or “Fail” rating on the detailed contents of
the Schedule of Requirements and Technical Specifications
Compliance to the qualification requirements (Form B).

Evaluation Criteria:
It will consist of 3 stages, namely stage of Eligibility; Preliminary Evaluation;
and Bid Evaluation.

Stage 1: Eligibility:
v' First, bids will be checked for their eligibility. If requested documents

are not available with the bids, the bid will be disqualified at the stage
of eligibility check.

Stage 2: Preliminary evaluation:
The following document will be reviewed:

v
v
v

<\

SURNENEN

AN

Certificate of Incorporation/ Business Registration;

Company profile;

Document establishing and evidencing five (5) years’ working
experience in the construction field relevant to this ITB;

List of similar contracts in nature, complexity and value over the past
3 years;

List of ongoing contracts with completion ratio;

Latest Audited Financial Statement (Income statement and Balance
Sheet) including Auditor’s report for the last three years (2016, 2017
and 2018);

Construction Work Schedule for the Project;

Bid Submission Form, completed and signed;

Bid Security; Not Applicable

CVs of the Engineers, and other technical staff proposed to be
deployed to the project;

List of required machineries;

Price Schedule and Priced BOQ, completed and signed;

Joint Venture (JV) Certificate or confirmation to establish JV in the case
where two or more companies apply to single bid

Stage 3: Bid Evaluation Criteria:

v

v

Minimum number of years of experience in Construction field: 5
years;

Minimum number of projects with similar contract value successfully
completed as Main Contractor over the past 3 years [2 project];
Statement of Satisfactory Performance from the Top 2 Two Clients for
similar project size and contract value for the last three years;

Full compliance of Bid to the Technical requirements and BOQ;
Sound and good standing of financial status: (minimum acceptable
Current Ratio 1.0);

Minimum average annual turnover of US$ 150,000 in the last 3 years
(2016, 2017 and 2018); Minimum average annual turnover of SDG
2,805,000 for audited financial statements submitted in SDG
Suitability of Construction Work Schedule;

Suitability and technical qualification of the technical personnel
proposed to the project in relation to their qualification and years of
experiences;
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29

30

31

39

N/A

N/A

UNDP Contract Terms
and Conditions that will

apply

Conditions for
Determining Contract
Effectivity

Post qualification
Actions

Required Documents
that must be
Submitted to Establish
Qualification of Bidders
(In “Certified True
Copy” form only

v

v

Relevance and efficiency of List of the Machinery and equipment
owned by bidder/and Proposed for the Contract execution;
Fully compliance to the technical requirements of the ITB.

UNDP General Terms and Conditions for Works
http://www.undp.org/content/undp/en/home/procurement/business/ho

w-we-buy.html

Contract is considered effective only upon occurrence of all the below

events:

v Signature of the Contract by both parties;

v" UNDP’s approval of plans, drawings, samples, methods of statement
etc.;

v UNDP’s Handover of Site to Contactor;

v Submission of Performance Security

At the discretion of UNDP, it may conduct the post qualification actions
using one or more; or all of the actions indicated below:

v
v

<\

\

AN NN N YN

Assessment of Contractors current workload for ongoing projects.
Verification of accuracy, correctness and authenticity of the
information provided by the bidder on the legal, technical and
financial documents submitted;

Inquiry and reference checking with Government entities with
Jureysdiction on the bidder, or any other entity that may have done
business with the bidder;

Inquiry and reference checking with other previous clients on the
quality of performance on ongoing or previous contracts completed;
Ocular Inspections/Visits to the previously completed projects for
other clients;

Ocular Inspection of current Office, equipment possessed, and on-
going construction sites handled by the company

Company Profile, including printed brochures on services being
provided;

Certificate of Incorporation/ Business Registration;

Document establishing and evidencing five (5) years’ working
experience in the field of construction relevant to this ITB in terms of
value and nature.

Latest Audited Financial Statement (Income statement and Balance
Sheet) including Auditor’s report for the last three years;

CVs of the Engineers, and other technical staff proposed to be
deployed to the project;

List of previous similar works completed during the last three years
only;

Statement of Satisfactory Performance from the Top 2 Clients;

List of ongoing contracts with completion ratio;

List of machineries and equipment as per the ITB requirements;
Construction Work Schedule for the project;

Form A: Bid Submission Form (Mandatory)

Form B: Bidder Information Form
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32

33

v" Form C: Joint Venture/Consortium/ Association Information Form
(Mandatory) if JV;

v" Form D: Qualification Form

v" Form E: Format of Technical Bid (including Implementation plan and
Technical compliance sheet).

v" Form F: Price Schedule Form (Mandatory)

v Bid security

Note:

v" In the case where two or more companies willing apply to single bid
as the Joint Venture (JV) must provide the Supporting documents
for each of participating companies and submit Joint Venture (JV)
Certificate or confirmation to establish JV.

N/A Other Information v Bidders are free to choose the currency of bid (USD or SDG). The
Related to the ITB currency of bid will be the currency of contract. It is up to the bidders
to manage the cash withdrawal from their bank.
N/A Preliminary Examination Instruction to Bidders (Examples of Bid Rejection)
of the Bids The bidding documents contain the full list of instructions relevant to each

particular bid and should be followed carefully.

Bids have been rejected at the submission stage or found to be technically
noncompliant due to errors in presentation and failure to follow bidding
instructions.

Below are some of the more common examples of why bids are rejected

by UNDP:

1. Bid does not include the signed and stamped Bid Submission

Form (Form A).

Bid is not signed as per the instructions in the ITB.

Not all sufficient documents have been provided.

Documents provided are not in English or Arabic (as applicable).

Documents provided do not directly address each point of the

evaluation criteria.

The Bidder failed to read the minutes of the bidders’ conference

and to include the relevant points in their bid.

7. Bid is more like a brochure for the firm without specifically
addressing the specific evaluation criteria of the ITB and TOR.

8. Bid does not offer goods or services which have been specifically
requested by UNDP in the Terms of Reference/ Scope of Works

9. The bidder proposes a major deviation to ITB Technical
Requirement and Specification.

10. The Bidder failed to consult the UNDP website before the
deadline for bid submission and did not see the changes to the
ITB/TOR listed there which need to be incorporated in the bid.

11. The bidder declines or proposes a major deviation to UNDP
General Conditions of Contract.

ik wnN

o
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SECTION 4. EVALUATION CRITERIA

Preliminary Examination Criteria

Bids will be examined to determine whether they are complete and submitted in accordance with ITB
requirements as per below criteria on a Yes/No basis:

Appropriate signatures

Power of Attorney

Minimum Bid documents provided

Bid Validity

Bid Security submitted as per ITB requirements stated in Bid Data Sheet (BDS)-Not Applicable
Priced BOQs as per the format requested in Form F.

Minimum Eligibility and Qualification Criteria

Eligibility and Qualification will be evaluated on a Pass/Fail basis.

If the Bid is submitted as a Joint Venture/Consortium/Association, each member should meet the minimum
criteria, unless otherwise specified.

Subject

ELIGIBILITY
Legal Status

Eligibility

Conflict of Interest

Bankruptcy

Certificates and
Licenses

Criteria

Vendor is a legally registered entity.

Vendor is not suspended, nor debarred, nor otherwise

current ratio to the se identified as ineligible by any UN
Organization or the World Bank Group or any other
international Organization in accordance with ITB clause 3.

No conflicts of interest in accordance with ITB clause 4.

Has not declared bankruptcy, is not involved in bankruptcy
or receivership proceedings, and there is no judgment or
pending legal action against the vendor that could impair
its operations in the foreseeable future.

» Certificate of Registration of the business, including

Articles of Incorporation, or equivalent document if Bidder
is not a corporation.

= Interested firms must have obtained appropriate

permission/registration from relevant Cooperation or
governmental body to provide the legal status to operate
in Sudan;

= Official appointment as local representative, if Bidder is

submitting a Bid on behalf of an entity located outside
the country.

* Provide the legally registered JV certificate in case of

selection but before contract signing in accordance with
section 5 of this ITB. One of the partners MUST be Local

Document
Submission
requirement

Form B: Bidder
Information Form

Form A: Bid
Submission Form

Form A: Bid
Submission Form

Form A: Bid
Submission Form

Form B: Bidder
Information Form
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QUALIFICATION

History of Non-
Performing
Contracts!

Litigation History

Previous
Experience

Financial Standing

Technical
Evaluation

representative to cater for the services that may be
necessary during the defect liability period.

Non-performance of a contract did not occur as a result of
contractor default for the last 3 years.

No consistent history of court/arbitral award decisions
against the Bidder for the last 3 years.

Minimum 5 years of relevant experience in Construction
field relevant to this ITB

Minimum 2 contracts of similar value, nature and
complexity implemented over the last 3 years as Main
Contractor

(For JV/Consortium/Association, all Parties cumulatively
should meet the requirement).

Statement of Satisfactory Performance from the Top [two]
Clients in terms of Contract Value for the last three years

Minimum annual average turnover of USD 150,000 in the
last 3 years (2016, 2017 and 2018). Minimum average
annual turnover of SDG 2,805,000 for audited financial
statements submitted in SDG

(For JV/Consortium/Association, all Parties cumulatively

should meet the requirement).

Bidder must demonstrate the current soundness of its
financial standing and indicate its prospective long-term
profitability.

e Current ratio should not be less than 1.0

(For JV/Consortium/Association, all Parties cumulatively
should meet the requirement).

The technical bids shall be evaluated on a pass/fail basis for
compliance or non-compliance with the technical
specifications identified in the bid document.

Form D: Qualification
Form

Form D: Qualification
Form

Form D: Qualification
Form

Form D: Qualification
Form

Submitted Statement
of Satisfactory
documents

Form D: Qualification
Form, and

Audited financial
statements

Form D: Qualification
Form

Form E: Technical Bid
Form

! Non-performance, as decided by UNDP, shall include all contracts where (a) non-performance was not challenged by the contractor,
including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged
but fully settled against the contractor. Non-performance shall not include contracts where Employers decision was overruled by the
dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or
litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal
instances available to the Bidder have been exhausted.
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Proposed Staff
p

ersonnel:

The bidder shall submit CVs of the below proposed key

Qualification of the Technical Staff required:

Staff Minimum Minimum Year of
Category/ Education experience in the Similar
Title Qualification Construction Project
Project Bachelor’s - 5years of experience
Engineer degree in Civil at least for engineers
(Civil Engineering with BSC in civil
Engineer/ /agriculture /architecture
Agriculture | Engineering or engineering.
engineerin | Diploma in Civil | - 7 years of experience
g). /  agriculture for diploma in civil
Engineering or /Agriculture
Architectural Engineering.
Engineering.
Site - Bachelor’s - Minimum 5 years’
Engineer. Degree in experience after
Civil bachelor’s degree in
Engineerin Civil Engineering OR
g OR - Minimum 7 vyears’
-Diploma experience after
Degree in Civil Diploma’s Degree
Engineering.
Fishery Certificate in |- Minimum 5 vyears
Expert fishery experience in fish
production production.
works

Required

Machineries
1
2.
3.
4.
5.
6.
7.
8.
9.

. Trucks.

Dozers

Excavators

Compactor.
Welding machine;
Generating set
Cutting machine.

Steel bending tools.

10. HDPE welder
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The bidder shall submit supporting ownership/lease
document for the below machineries:

Construction tools and equipment.

Form E: Technical Bid
Form Format for CV of
Proposed Key
Personnel
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Completion of
Works

Financial
Evaluation

120 Calendar days

Detailed analysis of the price schedule based on
requirements listed in Section 5 and quoted for by the
bidders in Form F.

Price comparison shall be based on the landed price,
including transportation, insurance and the total cost of
ownership (including consumption, installation,
commissioning, training, etc., where applicable)

Comparison with budget/internal estimates, as well as, with
other bidder’s price in relation to unit price.

Form E: Technical Bid
Form

Form F: Price Schedule

Form
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SECTION 5A: SCHEDULE OF REQUIREMENTS AND
TECHNICAL SPECIFICATIONS

Statement of Works (SoW)

Civil Works and Relevant Requirements for Construction of Fishery Project in Jurey Area-Elsalam
Locality-White Nile State-Sudan -Sudan ITB/20/018

The Contractor/s is required to perform/execute Civil Works and Relevant Requirements for Construction
of Fishery Project in Jurey Area-Elsalam Locality-White Nile State-Sudan, as per the Bill of Quantities,
Drawings and Technical Specifications under the supervision and guidance UNDP Engineer.

Project Background:

The construction of fish farm project will be implemented under the C2SP . The overall objective of the project
is to construction fish project as pilot project to make use of the avail fish resources in Juery area .

Project Location:
Jurey Area-Elsalam Locality-White Nile State-Sudan .

Works specifications:

. Technical Specifications.

. Quantities as per BOQs.

. Design as per attached Drawings.

. Best Practice national and international.

. The Contractor shall be deemed to have fully considered all the conditions obligations and

requirements of the Contract/Tender Documents before entering the respective rates against the items
included in the Bills of Quantities

. Any Apparatus, appliance, materials, work not shown on the bill of quantities but mentioned in the
contract drawings or VICE VERSA, Given that no clarification was requested by the contractor / bidder during
the tendering stage, shall be supplied and installed or carried out by the contractor without any additional
cost.

. All materials and construction equipment provided by the contractor shall be in compliance with
standards of the Ministries of Urban Planning or animal production.

. Any Apparatus, appliance, materials, work or incidental accessories necessary to make the work
complete and perfect in all requests and ready for operation, that is neither mentioned in the contract
drawings nor specifications nor the bill of quantities, shall be requested by the contractor with consideration
given to the necessary cost variation.

Work in Brief:

. Earth works of the hatchery ponds;
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. Happa-nets and Fish Production Cages Works.;

. Offices; shelter and containers works;
. Water pumps Solar system;
. Fence and latrines;

Project Background:

The construction of fish farm project will be implemented under the C2SP . The overall objective of the project
is to construction fish project as pilot project to make use of the avail fish resources in Juery area .

Project Location:
Jurey Area-Elsalam Locality-White Nile State-Sudan .

Works specifications:

. Technical Specifications.

. Quantities as per BOQs.

. Design as per attached Drawings.

. Best Practice national and international.

. The Contractor shall be deemed to have fully considered all the conditions obligations and

requirements of the Contract/Tender Documents before entering the respective rates against the items
included in the Bills of Quantities

. Any Apparatus, appliance, materials, work not shown on the bill of quantities but mentioned in the
contract drawings or VICE VERSA, Given that no clarification was requested by the contractor / bidder during
the tendering stage, shall be supplied and installed or carried out by the contractor without any additional
cost.

. All materials and construction equipment provided by the contractor shall be in compliance with
standards of the Ministries of Urban Planning or animal production.

. Any Apparatus, appliance, materials, work or incidental accessories necessary to make the work
complete and perfect in all requests and ready for operation, that is neither mentioned in the contract
drawings nor specifications nor the bill of quantities, shall be requested by the contractor with consideration
given to the necessary cost variation.

Work in Brief:

. Earth works of the hatchery ponds;

. Happa-nets and Fish Production Cages Works.;
. Offices; shelter and containers works;

. Water pumps Solar system;
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. Fence and latrines;

Qualifications of the Technical Staff:

Staff Category/
Title

Minimum Education Qualification

Minimum Year of experience
in the Similar Construction
Project

Project Engineer (Civil Engineer/
Agriculture engineering).

Bachelor's degree in Civil Engineering
/agriculture Engineering or Diploma in Civil /
agriculture  Engineering or  Architectural
Engineering.

- 5years of experience at
least for engineers with
BSC in civil /architecture

engineering.
7 years of experience for
diploma in civil

/Agriculture Engineering.

Site Engineer.

- Bachelor’s Degree in Civil Engineering OR
-Diploma Degree in Civil Engineering.

- Minimum 5 years’
experience after
bachelor’s degree in Civil

Engineering OR
Minimum 7  vyears’
experience after
Diploma’s Degree

Fishery Expert Certificate in fishery production works Minimum 5 years’
experience in fish
production.

Location/Construction Sites and Work Completion Period:

Description

Location

Works Completion Period

Civil Works for Construction of
Fishery Project

Jurey Area-Elsalam Locality-White Nile
State-Sudan

120 Calendar Days

Terms of Payment:

UNDP will make payment according to the following Milestones:

# Milestones % of the Total When
Total Cost | Amount
1. 20% advanced payment after
contract signing. The advance
payment guarantee will be 20% After submission of the bank guarantee
released after 100%
completion of the works
2. Completion of 55% % of total 30% certification by The Engineer.
works (1t Running Bill)
3. Completion of 85 % of total 30% certification by The Engineer.
works (2" Running Bill)
Completion of 100% of total 15% Upon completion of 100% and after certification
works (Substantial completion) by The Engineer.

4. Retention 5% After 12 months from the elapse of the defect
liability period governed by the general
conditions. During the validity of the defect
liability period, the contractor is responsible for
rectifying any reported defects related to its
completed works.
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List of Minimum EQUIPMENT REQUIRED for this Proposed Project:
Note: all the equipment shall be in good working conditions

Trucks Cutting machine

Excavators Steel bending tools.

Dozers Construction tools and equipment.
Compactor. HDPE welder

Welding machine Generating set

SECTION 5B: OTHER RELATED REQUIREMENTS

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note
of the following additional requirements, conditions, and related services pertaining to the fulfillment of the
requirements: [check the condition that applies to this ITB, delete the entire row if condition is not applicable
to the goods being procured]

Exact Address of Delivery/Installation | Civil Works and Relevant Requirements for Construction of Fish

Location Farm Project in Jurey Area-Elsalam Locality-White Nile State-
Sudan
ITB/20/018

Mode of Transport Preferred NA

UNDP Preferred Freight Forwarder, if | N/A

any

Distribution of shipping documents N/A

(if using freight forwarder)

Customs, if required, clearing shall be | Contractor

done by:

Ex-factory / Pre-shipment inspection N/A

Inspection upon delivery As per BOQs.

Installation Requirements As per BOQs

Testing Requirements As per BOQs

Scope of Training on Operation and N/A

Maintenance

Commissioning N/A
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Warranty Period/Defect Liability

12 months upon handover of site

Local Service Support

N/A

Technical Support Requirements

As per BOQs

Defect Liability period

If, within 12 months after the substantial completion of works, any
defects are discovered in the normal course of usage, the Contractor shall

remedy the defects at their own cost.

Payment Terms
(max. advanced payment is 20% as per UNDP
policy)

® 20% of the contract value upon submission of bank guarantee
(advanced). The advance payment guarantee will be released

after 100% completion of the works.

® 30% of the contract value upon completion of 55% % of total

works (1% Running Bill).

® 30% of the contract value upon completion of 85% of total

works (2" Running Bill).

® 15% of the contract value upon completion of 100% of total

works (Substantial completion).

e Retention 5% of the contract value, payable after 9 months from
the lapse of the defect liability period governed by the general

conditions. During the validity of the defect liability period.

Conditions for Release of Payment

Certification of payment from the UNDP Engineer

All documentations, including
catalogues, instructions and operating
manuals, shall be in this language

English and/or Arabic

SECTION 6: RETURNABLE BIDDING FORMS /

CHECKLIST

This form serves as a checklist for preparation of your Bid. Please complete the Returnable Bidding Forms in
accordance with the instructions in the forms and return them as part of your Bid submission. No alteration to
format of forms shall be permitted and no substitution shall be accepted.

Before submitting your Bid, please ensure compliance with the Bid Submission instructions of the BDS 22.

Technical Bid:

Have you duly completed all the Returnable Bidding Forms?
=  Form A: Bid Submission Form (Mandatory)

=  Form B: Bidder Information Form

=  Form C: Joint Venture/Consortium/ Association Information Form

(Mandatory if applicable)
=  Form D: Qualification Form

= Form E: Format of Technical Bid and Technical Compliance Sheet
= From G: Form of Bid Security (Mandatory)

Have you provided the required documents to establish compliance with the

evaluation criteria in Section 4?

Price Schedule:
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= Form F: Price Schedule Form (Mandatory)
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Form A: Bid Submission Form

Name of Bidder: [Insert Name of Bidder] Date: Select date
ITB reference: [Insert ITB Reference Number]

We, the undersigned, offer to supply the goods and related services required for [Insert Title of Civil Works] in
accordance with your Invitation to Bid No. [Insert ITB Reference Number] and our Bid. We hereby submit our
Bid, which includes this Technical Bid and Price Schedule.

Our attached Price Schedule is for the sum of [Insert amount in words and figures and indicate currency].

We hereby declare that our firm, its affiliates or subsidiaries or employees, including any JV/Consortium
/Association members or subcontractors or suppliers for any part of the contract:

a) is not under procurement prohibition by the United Nations, including but not limited to prohibitions
derived from the Compendium of United Nations Security Council Sanctions Lists;

b

~

have not been suspended, debarred, sanctioned or otherwise identified as ineligible by any UN
Organization or the World Bank Group or any other international Organization;

c) have no conflict of interest in accordance with Instruction to Bidders Clause 4;

d

~

do not employ, or anticipate employing, any person(s) who is, or has been a UN staff member within the
last year, if said UN staff member has or had prior professional dealings with our firm in his/her capacity
as UN staff member within the last three years of service with the UN (in accordance with UN post-
employment restrictions published in ST/SGB/2006/15);

e) have not declared bankruptcy, are not involved in bankruptcy or receivership proceedings, and there is no
judgment or pending legal action against them that could impair their operations in the foreseeable future;

f) undertake not to engage in proscribed practices, including but not limited to corruption, fraud, coercion,
collusion, obstruction, or any other unethical practice, with the UN or any other party, and to conduct
business in a manner that averts any financial, operational, reputational or other undue risk to the UN and
we embrace the principles of the United Nations Supplier Code of Conduct and adhere to the principles
of the United Nations Global Compact.

We declare that all the information and statements made in this Bid are true and we accept that any
misinterpretation or misrepresentation contained in this Bid may lead to our disqualification and/or sanctioning
by the UNDP.

We offer to supply the goods and related services in conformity with the Bidding documents, including the
UNDP General Conditions of Contract and in accordance with the Schedule of Requirements and Technical
Specifications.

Our Bid shall be valid and remain binding upon us for the period specified in the Bid Data Sheet.
We understand and recognize that you are not bound to accept any Bid you receive.

I, the undersigned, certify that I am duly authorized by [Insert Name of Bidder]] to sign this Bid and bind it
should UNDP accept this Bid.

Name:

Title:

Date:

Signature:

[Stamp with official stamp of the Bidder]
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Form B: Bidder Information Form

Legal name of Bidder [Complete]
Legal address [Complete]
Year of registration [Complete]

Bidder’'s Authorized Representative Name and Title: [Complete]

Information Telephone numbers: [Complete]
Email: [Complete]

Are you a UNGM registered vendor? [0 Yes I No Ifyes, [insert UGNM vendor number]
Are you a UNDP vendor? O Yes LONo Ifyes, [insert UNDP vendor number]
Countries of operation [Complete]
No. of full-time employees [Complete]

Quality Assurance Certification (e.g. ISO [Complete]
9000 or Equivalent) (if yes, provide a Copy of
the valid Certificate):

Does your Company hold any [Complete]
accreditation such as ISO 14001 or ISO

14064 or equivalent related to the

environment? (If yes, provide a Copy of the

valid Certificate):

Does your Company have a written [Complete]
Statement of its Environmental Policy? (If
yes, provide a Copy)

Does your organization demonstrates [Complete]
significant commitment to sustainability

through some other means, for example

internal company policy documents on

women empowerment, renewable

energies or membership of trade

institutions promoting such issues

Is your company a member of the UN [Complete]
Global Compact

Contact person that UNDP may contact ~ Name and Title: [Complete]
for requests for clarifications during Bid = Telephone numbers: [Complete]

evaluation Email: [Complete]

List of Documents Attached with Bid [Complete]
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Form C: Joint Venture/Consortium/Association Information Form

Name of Bidder: [Insert Name of Bidder]

ITB reference: [Insert ITB Reference Number]

Date: Select date

To be completed and returned with your Bid if the Bid is submitted as a Joint

Venture/Consortium/Association.

No Name of Partner and contact information (address,

telephone numbers, fax numbers, e-mail address)

1 [Complete]
2 [Complete]

3 [Complete]

Name of leading partner

(with authority to bind the JV, Consortium,
Association during the ITB process and, in
the event a Contract is awarded, during
contract execution)

[Complete]

performed
[Complete]
[Complete]

[Complete]

Proposed proportion of responsibilities (in
%) and type of goods and/or services to be

We have attached a copy of the below referenced document signed by every partner, which details the likely
legal structure of and the confirmation of joint and severable liability of the members of the said joint venture:

[ Letter of intent to form a joint venture

OR

L] JV/Consortium/Association agreement

We hereby confirm that if the contract is awarded, all parties of the Joint Venture/Consortium/Association shall
be jointly and severally liable to UNDP for the fulfillment of the provisions of the Contract.

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:

Name of partner:

Signature:

Date:
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Form D: Eligibility and Qualification Form

Name of Bidder: [Insert Name of Bidder]

ITB reference: [Insert ITB Reference Number]

If JV/Consortium/Association, to be completed by each partner.
History of Non- Performing Contracts

ONon-performing contracts did not occur during the last 3 years

O Contract(s) not performed in the last 3 years

Year Non- performed Contract Identification
portion of
contract
Name of Client:
Address of Client:
Reason(s) for non-performance:

Litigation HiStOI'y (including pending litigation)

O No litigation history for the last 3 years

O Litigation History as indicated below

Year of Amount in Contract Identification
dispute  dispute (in US$)

Name of Client:

Address of Client:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Party awarded if resolved:

Previous Relevant Experience

Date: Select date

Total Contract Amount
(current value in US$)

Total Contract Amount
(current value in US$)

Please list only previous similar assignments successfully completed in the last 3 years.

List only those assignments for which the Bidder was legally contracted or sub-contracted by the Client as a
company or was one of the Consortium/JV partners. Assignments completed by the Bidder's individual experts
working privately or through other firms cannot be claimed as the relevant experience of the Bidder, or that of
the Bidder's partners or sub-consultants, but can be claimed by the Experts themselves in their CVs. The Bidder
should be prepared to substantiate the claimed experience by presenting copies of relevant documents and

references if so requested by UNDP.

Project name & Client & Reference Contract Period of Types of activities
Country of Contact Details Value activity and undertaken
Assignment status

Bidders may also attach their own Project Data Sheets with more details for assignments above.

O Attached are the Statements of Satisfactory Performance from the Top 3 (three) Clients or more.
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Financial Standing

Annual Turnover for the last 3 years Year usD
Year usb
Year usb

Latest Credit Rating (if any), indicate the
source

Financial information Historic information for the last 3 years
(in US$ equivalent)
2016 2017 2018

Information from Balance Sheet

Total Assets (TA)
Total Liabilities (TL)
Current Assets (CA)
Current Liabilities (CL)
Information from Income Statement
Total / Gross Revenue (TR)
Profits Before Taxes (PBT)
Net Profit
Current Ratio

O Attached are copies of the audited financial statements (balance sheets, including all related notes, and

income statements) for the years required above complying with the following condition:

a)  Must reflect the financial situation of the Bidder or party to a JV, and not sister or parent companies;

b)  Historic financial statements must be audited by a certified public accountant;

c) Historic financial statements must correspond to accounting periods already completed and audited.

No statements for partial periods shall be accepted.
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Form E: Format of Technical Bid

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: [Insert ITB Reference Number]

The Bidder's Bid should be organized to follow this format of the Technical Bid. Where the bidder is presented
with a requirement or asked to use a specific approach, the bidder must not only state its acceptance, but also
describe how it intends to comply with the requirements. Where a descriptive response is requested, failure to
provide the same will be viewed as non-responsive.

SECTION 1: Bidder’s qualification, capacity and expertise

11

1.2
13
14

General organizational capability which is likely to affect implementation: management structure, financial
stability and project financing capacity, project management controls, extent to which any work would be
subcontracted (if so, provide details).

Relevance of specialized knowledge and experience on similar engagements done in the region/country.
Quiality assurance procedures and risk mitigation measures.
Organization’s commitment to sustainability.

SECTION 2: Scope of Supply, Technical Specifications, and Related Services

This section should demonstrate the Bidder's responsiveness to the specification by identifying the specific
components proposed, addressing the requirements, as specified, point by point; providing a detailed
description of the essential performance characteristics proposed; and demonstrating how the proposed bid
meets or exceeds the requirements/specifications. All important aspects should be addressed in sufficient detail.

21

22

23

24

25

A detailed description of how the Bidder will deliver the required goods and services, keeping in mind
the appropriateness to local conditions and project environment. Details how the different service
elements shall be organized, controlled and delivered.

Explain whether any work would be subcontracted, to whom, how much percentage of the requirements,
the rationale for such, and the roles of the proposed sub-contractors and how everyone will function as
a team.

The bid shall also include details of the Bidder's internal technical and quality assurance review
mechanisms.

Implementation plan including a Gantt Chart or Project Schedule indicating the detailed sequence of
activities that will be undertaken and their corresponding timing.

Demonstrate how you plan to integrate sustainability measures in the execution of the contract.
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Technical Compliance Sheet

ITB/20/018

Civil Works for Construction of Fish Farm Project in Jurey Area-Elsalam Locality-White Nile State-
Sudan
Note: Bidders Must Fill and submit the Bid Technical Compliance Sheet with their bids.

Bidder Name:

Description Compliant | Reasons for Non- UNDP
compliance Comments
(Y/N) Deviation
1. Minimum number of 5 years of experience in
Construction field
2. Full compliance of Bid to ITB Technical Requirements
stated in the BOQ
3. Bid Validity: 90 days
4. Minimum number of (2) similar projects in nature,
complex and value completed by the Bidder in the
past 3 years (as Main contractor)
5. Minimum average annual turnover of US$ 150,000 in
the last 3 years (2016,2017 and 2018). Minimum
average annual turnover of SDG 2,805,000 for audited
financial statements submitted in SDG
6. Sound Financial Stand (minimum acceptable Current
Ratio 1.0)
7. Suitability and technical qualification of the key
personnel proposed to the project in relation to their
qualification and years of experiences;
8. Suitability Construction Work Schedule for the
project;
9. Acceptance of Payment Terms
10. List of Minimum equipment required
11. Acceptance of all Provisions of the UNDP General

Terms and Conditions and Special Conditions.
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Format for CV of Proposed Key Personnel

Name of Personnel

Position for this
assignment

Nationality

Language proficiency

Education/
Qualifications

Professional
certifications

Employment Record/
Experience

References

[Insert]
[Insert]

[Insert]

[Insert]

[Summarize college/university and other specialized education of personnel member, giving
names of schools, dates attended, and degrees/qualifications obtained.]

[Insert]

[Provide details of professional certifications relevant to the scope of goods and/or services]
= Name of institution: [Insert]

= Date of certification: [Insert]

[List all positions held by personnel (starting with present position, list in reverse
order), giving dates, names of employing organization, title of position held and
location of employment. For experience in last five years, detail the type of activities
performed, degree of responsibilities, location of assignments and any other
information or professional experience considered pertinent for this assignment.]

[Insert]
[Provide names, addresses, phone and email contact information for two (2)
references]

Reference 1:
[Insert]

Reference 2:
[Insert]

I, the undersigned, certify that to the best of my knowledge and belief, the data provided above correctly
describes my qualifications, my experiences, and other relevant information about myself.

Signature of Personnel

Date (Day/Month/Year)
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FORM F: Price Schedule Form

Name of Bidder: [Insert Name of Bidder] Date: Select date

ITB reference: [Insert ITB Reference Number]

BOQs are Attached separately to this ITB as Annex (A).

Instruction to Bidders:

1
2.

Bidders shall select the currency of their Bid (either USD or SDG).

Bidders shall submit their Priced Bill of Quantities as attachments and upload into the e-Tendering
using the following format:

a. BOQs in Spread sheet files (excel); and again

b. Same BOQs (signed and stamped) as PDF Files

Bid Price submitted through e-Tendering shall correspond to the total of each location, line-by-line;
the Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders.

Bidders shall price for each Item in the Bill of Quantities (BOQ) as templated Missing of pricing any
item in the BoQ will lead to disqualify the whole offer of the respective site, Bidders should ensure to
offer for all items).

Where there is a discrepancy between the unit price and the total amount derived from the
multiplication of the unit price and the quantity, the unit price as quoted shall govern. If there is an
obvious gross misplacement of the decimal point in the unit price, the total amount as quoted shall
govern and the unit price shall be corrected accordingly.

UNDP reserves the right to omit any item considered not necessary without any compensation to the
successful bidder.

Summary of Price Schedule:

Description Total Cost
(please insert currency)

(1)

Subtotal for Section 1: Fish Ponds works

(2) Subtotal for Section 2: Happa-nets and Fish Production
Cages Works.

3) Subtotal of Section 3: Offices Building Works , Shelter and
generator room:

(4) Subtotal for Section 4: Subtotal of latrine works

(3 Subtotal for Section 5: Subtotal for Signboard works

Total Bid Price (all inclusive)

Name of Bidder:

Authorised signature:
Name of authorised signatory:

Functional Title:

ITB/20/018 Civil Works and Relevant Requirements for Construction of Fish Farm Project in Jurey Area-Elsalam Locality-White Nile State-Sudan

68




FORM G: Form of Bid Security Not Applicable

Bid Security must be issued using the official letterhead of the Issuing Bank.
Except for indicated fields, no changes may be made on this template.

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [Name and address of Bidder] (hereinafter called “the Bidder”) has submitted a Bid to UNDP dated
Click here to enter a date. to execute civil works for (hereinafter called “the Bid"):

AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a Bank Guarantee
by a recognized bank for the sum specified therein as security if the Bidder:

a) Fails to sign the Contract after UNDP has awarded it;

b) Withdraws its Bid after the date of the opening of the Bids;

c) Fails to comply with UNDP’s variation of requirement, as per ITB instructions; or

d) Fails to furnish Performance Security, insurances, or other documents that UNDP may require as a
condition to rendering the contract effective.

AND WHEREAS we have agreed to give the Bidder such Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the types and
proportions of currencies in which the Price Bid is payable, and we undertake to pay you, upon your first written
demand and without cavil or argument, any sum or sums within the limits of f[amount of guarantee as aforesaid]
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid up to 30 days after the final date of validity of bids.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

Signature:

Name:

Title:

Date:

Name of Bank

Address

[Stamp with official stamp of the Bank]
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FORM H: Form of Performance Security

(This must be finalized using the official letterhead of the Issuing Bank. Except for
indicated fields, no changes may be made in this template.)

To: UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. Click to enter dated Click to enter, to deliver the goods and execute related services
Click here to enter text. (hereinafter called “the Contract”):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his
obligations in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits of [amount of
guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your demand for
the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate of
satisfactory performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK

ITB/20/018 Civil Works and Relevant Requirements for Construction of Fish Farm Project in Jurey Area-Elsalam Locality-White Nile State-Sudan 70



FORM I: Drawings

Drawings are attached as Annex B
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FORM J: Sample Contract including UNDP General Terms and Conditions

Date
Dear Sir/Madam,

The United Nations Development Programme (hereinafter referred to as "UNDP"), Country Office in Sudan

wishes to engage ...... Company. Ltd, duly incorporated under the Laws of Sudan (hereinafter referred to as the
"Contractor") in order to perform the Construction WOrks Of .....ccieiieiinininieieiarerececnrecnsecernsesenenensnsens , in
............... locality in ...................... State (hereinafter referred to as the "Works"), in accordance with the following
Contract:

1. Contract Documents:

1.1 This Contract is subject to the UNDP General Conditions for Civil Works, attached hereto as Annex I. The provisions
of such Annex shall control the interpretation of this Contract and in no way shall be deemed to have been derogated
by the contents of this letter and any other Annexes, unless otherwise expressly stated under section 4 of this letter,
entitled "Special Conditions".

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following documents, which

shall take precedence over one another in case of conflict in the following order:

a) this letter;

b) UNDP General Conditions for Civil Works, attached hereto as Annex I;

¢) The Special Conditions, attached hereto as Annex II;

d) Technical Specifications and Drawings, attached hereto as Annex V;

e) The Contractor’s quotation including the Priced Bill of Quantities [....cceevenenenenes Company. Ltd], dated
...................... [Ref. NoITB.................], not attached hereto but known to and in position of both parties;

f) Performance Bank Guarantee form of, not attached but will provided by the contractor before work
commencement;

g) The Contractor’s quotation including the Priced Bill of Quantities [.e.oeeeeeerererereresess Company. Ltd],

dated................ [ref. no ITB/............... ], not attached hereto but known to and in position of both parties;

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any other
negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this Contract.

2. Obligations of the Contractor:

2.1 The Contractor shall commence work within Five (5 working days) from the date on which he shall have been given
the notice to commence from the Engineer and shall perform and substantially complete the Works within 12 weeks
in accordance with the Contract. The Contractor shall provide all materials, supplies, labour and other services
necessary to that end.

2.2 The Contractor shall submit to the Engineer the work schedule referred to in Clause 13 of the General Conditions by
no more than 5 working days following signature of the contract. In the absence of the work schedule UNDP Engineer
hold the right to stop the works.

2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP for the purpose
of entering into this Contract, as well as the quality of the Works foreseen under this Contract in accordance with
the highest industrial and professional standards.

24 The contractor shall provide the services of a qualified and experienced Site Engineer to supervise the technical works,
subject to the certification of UNDP.
25 The contractor shall apply the highest industry standard professionalism applicable for the civil works to ensure quality

of the workmanship and material to be used for the construction. Furthermore, it is the responsibility of the contractor
to maintain the quality of material, including cement, reinforced iron and aggregates to be used. Maximum care shall
be taken to protect construction material against the weather conditions such as rain and excessive heat etc.

3. Price and payment:
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3.1 In full consideration of the complete and satisfactory performance of the Works as certified by the Engineer under this
contract, UNDP shall pay the contractor a fixed contract price of USD/SDG ....c.ccceveinennns in words

(eveeereeeeseeeseeteseesesenessesesessesesesessesesensaseseneasenes ).

3.2 The price of this Contract is not subject to any adjustment or revision because of price or currency fluctuations or the actual
costs incurred by the Contractor in performance of the Contract.

3.3 Payment Terms:

3.3.1  Invoices shall be submitted by the Contractor to the Engineer upon achievement of the corresponding milestone and
for the following amounts:

# Milestones % of the Total Total When
Cost Amount (USD)

1

2

3.3.2 UNDRP shall effect payment of the invoices after receipt of the certificate of payments issued by the Engineer,
approving the amount contained in the invoice. The Engineer may make necessary corrections to that amount, in
which case UNDP may effect payment for the amount so corrected. The Engineer may also withhold invoices if the
work is not performed at any time in accordance with the terms of the Contract or if the necessary insurance policies
or performance security are not valid and/or in order. The Engineer shall process the invoices submitted by the
Contractor within 15 days of their receipt.

3.3.3 Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of its obligations under
this Contract nor as acceptance by UNDP of the Contractor's performance of the Works.

3.3.4 Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Substantial Completion by
the Engineer.

3.3.5  The advance payment shall be made upon the signature of the contract by both parties; such amount is contingent
upon receipt and acceptance by UNDP of a bank guarantee for the full amount of the advance payment issued by a
Bank and in a form acceptable to UNDP.

3.3.6  In order to obtain the advance payment, the Contractor must forward to UNDP the payment request and the
performance guarantee in accordance with article 37 of Instructions to Bidders and article 10 of the General
Conditions of Contract for Civil Works. The total amount of advance payment shall be repaid by means of
deductions from the instalments as indicated in the payment schedule.

4. Special Conditions:

4.1 Ligquidated Damage:

4.1.1  According to Clause 45 of the General Conditions, the liquidated damages for delay shall be (0.7%) percentage of
contract price per day of delay, once the delay reaches the maximum limit equivalent to 14 days, (or 10% of contract
value) whichever comes first, UNDP may terminate the contract at its own discretion.

4.2 Defects Liability.

4.2.1  Anydamage resulted from defect in execution by the Contractor on the executed Works during the defects liability
period should be repaired by the contractor and at his own expense and during a week after receiving a notice in
writing from the Employer; and if the Contractor does not repair these damages during the above specified period,
then UNDP does these repairs at the expense of the contractor, which shall be deducted from due sums against
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the Guarantee or Retention money at the discretion of UNDP.

4,22  The Contractor warrants and represents that the Goods and Materials delivered under this Contract are
unencumbered by any third party’s title or other property rights, including, but not limited to, any liens or security
interests. Unless otherwise expressly provided in this Contract, title in and to the Goods shall pass from the
Contractor to UNDP upon delivery of the Goods and their acceptance by UNDP in accordance with the
requirements of this Contract.

4.3 Defect Liability Period:

431  Defect liability period for this contract shall be 12 months after the substantial completion of the works and handover
of the project to UNDP. In the event if any damage is sustained to the building or any part thereof constructed within
the scope of this contract shall be immediately rectified by the contractor upon notification by UNDP. UNDP will
rectify the damage and deduct the monies from the performance guarantee or retention money if Contractor fails to
adhere to timely rectification of damage, if any.

4.3.2  The liability insurance referred to in clause 23 of the General Conditions shall be the sole responsibility of the
contractor for an amount of 5% of the price of the contract per occurrence, with number of occurrences unlimited.

4.4, Performance Guarantee.

4.4.1 The Performance Guarantee referred to in Clause 10 of the General Conditions shall be submitted by the
Contractor for an amount of 10% of the Contract Price.

4.4.2  The Performance Guarantee shall be submitted by the Contractor within fourteen (14) days of the Contract
signature.

443  The Performance Guarantee shall be issued by a reputable bank and MUST BE in the form provided in Annex
VI.

4.4.4  The proceeds of the Performance Guarantee shall be payable to UNDP as compensation for any defects,
outstanding items or loss resulting from the Supplier’s failure to complete its obligations under the contract.

4.45  The Performance Guarantee shall be returned to the Contractor within 30 days after the issuance of the Certificate
of Final Completion by the Engineer, including any warranty obligation.

5. Contract Effective Date

a) This Contract shall become effective at such time as all of the following conditions have been met:

i) The Contract has been signed by both UNDP and the Contractor.

i) The Performance Guarantee has been received and accepted by UNDP.

iii) The Contractor shall have informed the UNDP, the effective date of mobilization in preparation for
performance of the Works under the Contract.

iv) UNDP shall notify the Contractor of the effective date of Contract no later than fourteen (14) days after the

attainment of whichever is the last of (i) or (ii) above.
6. Contractor's Equipment:

(@) The Contractor shall, upon request by the UNDP, at any time in relation to any item of Contractor's Equipment
that has been hired, provide the agreement for such hire which shall include the name, address of the owner and
the cost of such hire.

(b) The Contractor shall whenever required by UNDP produce evidence satisfactory to the Engineers of the
ownership of any Contractor's Equipment, Temporary Works or Materials or of the agreement under which the
same has been hired or required.

7.  Security and Safety:

7.1 The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, the United Nations,
including UNDP, its officials, agents, servants and employees from and against all suits, claims, demands, and
liability of any nature or kind, including their costs and expenses, arising out of the services provided by the
Contractor pursuant to this Contract. This provision shall extend, inter alia, to claims and liability in the nature of
workmen's compensation, products liability and liability arising out of the use of patented inventions or devices,
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copyrighted material or other intellectual property by the Contractor, its employees, officers, agents, servants or
sub-contractors. The obligations under this Article do not lapse upon termination of this Contract.

7.2 The responsibility for the safety and security of the Contractor and its personnel and
Property, and of UNDP’s property in the Contractor’s custody, rests with the Contractor.

7.3 With the given situation in Sudan, the Contractor understands and agrees that: (i) the Works are to be carried out
under harsh and hostile conditions; and (ii) UNDP has no control over such conditions and cannot protect or secure
the Contractor from such conditions. In carrying out the services, the Contractor shall assume the risks associated
with such conditions and UNDP shall have no liability therefore.

7.4 The Contractor shall:
(@) put in place an appropriate security plan and maintain the security plan, taking into account the security
situation in the country where the services are being provided,;
(b) Assume all risks and liabilities related to the Contractor’s security, and the full implementation of the security
plan.

8. Audit and Investigations:

8.1  UNDRP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan when
necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall be deemed
a breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely responsible for the
security of its personnel and for UNDP’s property in its custody as set forth in paragraph 4.12 above

8.2  Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or external, of
UNDP or the authorized agents of the UNDP at any time during the term of the Contract and for a period of three
(3) years following the expiration or prior termination of the Contract. The UNDP shall be entitled to a refund
from the Contractor for any amounts shown by such audits to have been paid by the UNDP other than in
accordance with the terms and conditions of the Contract. Should the audit determine that any funds paid by
UNDP have not been used as per contract clauses; the company shall reimburse such funds forthwith. Where the
company fails to reimburse such funds, UNDP reserves the right to seek recovery and/or to take any other action
as it deems necessary.

8.3 The Contractor acknowledges and agrees that, at any time, UNDP may conduct investigations relating to
any aspect of the Contract, the obligations performed under the Contract, and the operations of the Contractor
generally. The right of UNDP to conduct an investigation and the Contractor’s obligation to comply with such an
investigation shall not lapse upon expiration or prior termination of the Contract. The Contractor shall provide its full
and timely cooperation with any such inspections, post-payment audits or investigations. Such cooperation shall
include, but shall not be limited to, the Contractor’s obligation to make available its personnel and any documentation
for such purposes and to grant to UNDP access to the Contractor’s premises. The Contractor shall require its agents,
including, but not limited to, the

Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with any inspections, post-payment
audits or investigations carried out by UNDP hereunder.

9  Anti-terrorism:

9.1 The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds received under this
Contract are used to provide support to individuals or entities associated with terrorism and that the recipients of
any amounts provided by UNDP hereunder do not appear on the list maintained by the Security Council

Committee established pursuant to resolution 1267 (1999). The |list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included in all sub-
contracts or sub-agreements entered into under this Contract.

10 Submission of invoices

10.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each payment under the
Contract to the Engineer's address specified in clause 10.3 below.
10.2  Invoices submitted by fax or email shall not be accepted by UNDP.

10.3  Address to Submit the Invoice:
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11. Entry into force and Time Limits:

111 The Contract shall enter into force upon its signature by both parties and in conformity with Clause 5 above.

11.2 The Contractor shall commence the works within (5) days from date of receipt of notice to proceed from UNDP
Engineer and shall complete the works within the following 12 weeks.

12. Time and manner of payment

12.1 Invoices shall be paid within thirty (30) days from the date of receipt by UNDP of such invoice. UNDP shall make
every effort to accept an invoice or advise the Contractor of its non-acceptance within a reasonable time from the date
of its receipt. The payment procedures shall be in consistency with payment terms (clause 3.3.1 above).

12.2 Retention Money will be paid only upon the elapse of the defect liability period and in conformity with the conditions
sated in the defect liability period.

12.2 All payments shall be made by UNDP to the following Bank account of the Contractor:
Bank Name: .........................
BranchName: ..............ccoeiien

Name of Account Holder: ....................
13. Modifications:
13.1 Any madification to this Contract shall require an amendment in writing between both parties duly signed by the
authorized representatives of the Contractor and UNDP.
14. Notifications
14.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are as follows:
For the UNDP:
Mr.
E-mail: E-mail: .........................
Mobile: ...
Phone: ........coooviiiiiiin

For the Contractor:
M.
E-mail: E-mail: ...
Mobile: ..o
Phone: ...oovoe

14.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the contract, the address of the
Civil Engineer of the UNDP Project funded by DDR for the purposes of communication with the Engineer under
the Contract.

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract Documents,
please initial every page of this letter and its attachments and return to this office one original of this Contract, duly
signed and dated.

Sincerely Yours,

Deputy Resident Representative (Operations)

For......... Company LTD.
Agreed and Accepted:
Name:

Title:
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Signature:

Date:

General Conditions of Contract for Civil Works

. Definitions

. Singular and Plural

. Headings or Notes

. Legal Relationships

. General Duties/Powers of Engineer

. Contractor's General Obligations/Responsibilities
. Assignment and Subcontracting

. Drawings

. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Tender

13. Programme of Work to be furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
217. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference with Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads
31. Opportunities for Other Contractors

32. Contractor to Keep Site Clean

33. Clearance of Site on Substantial Completion
34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site

42. Time for Completion

43. Extension of Time for Completion

44, Rate of Progress

45, Liquidated Damages for Delay

46. Certificate of Substantial Completion

47. Defects Liability

48. Alterations, Additions and Omissions

49. Plant, Temporary Works and Materials
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f)

9

h)

)

50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52. Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement
60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures
65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNDP

68. Termination by the UNDP

69. Termination by the Contractor

70. Rights and Remedies of the UNDP
71. Settlement of Disputes

72. Privileges and Immunities

DEFINITIONS
For the purpose of the Contract Documents the words and expressions below shall have the following meanings:
"Employer" means the United Nations Development Programme (UNDP).

"Contractor” means the person whose tender has been accepted and with whom the Contract has been entered into.

"Engineer" means the person whose services have been engaged by UNDP to administer the Contract as provided
therein, as will be notified in writing to the Contractor.

"Contract" means the written agreement between the Employer and the Contractor, to which these General
Conditions are annexed.

"The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be permanent and form part of
the Works.

"Drawings" and "Specifications™ mean the Drawings and Specifications referred to in the Contract and any
modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and approved in
writing by the Engineer in accordance with the Contract.

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of the
foreseen quantities of items of work and the fixed unit prices applicable to them.

"Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and
completion of the Works and for remedying of any defects therein in accordance with the Contract.

"Site" means the land and other places on, under, in or through which the Works or Temporary Works are to be
constructed.

SINGULAR AND PLURAL
Words importing persons or parties shall include firms or companies and words importing the singular only shall
also include the plural and vice versa where the context requires.
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a)

b)

d)

€)

f)

9)

h)

HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into
consideration in their interpretation.

LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-a-vis the
Employer. The Contract Documents shall not be construed to create any contractual relationship of any kind
between the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties and powers under the
Contract, be entitled to performance by the Contractor of its obligations, and to enforcement thereof. Nothing
contained in the Contract Documents shall create any contractual relationship between the Employer or the Engineer
and any subcontractor(s) of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, he shall
perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and until final
payment is due. The Engineer shall advise and consult with the Employer. The Employer's instructions to the
Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on behalf of the
Employer only to the extent provided in the Contract Documents as they may be amended in writing in accordance
with the Contract. The duties, responsibilities and limitations of authority of the Engineer as the Employer's
representative during construction as set forth in the Contract shall not be modified or extended without the written
consent of the Employer, the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself generally
with the progress and quality of the Works and to determine in general if the Works are proceeding in accordance
with the Contract Documents. On the basis of his on-site observations as an Engineer, he shall keep the Employer
informed of the progress of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction means, methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with the Works or the
Temporary Works. The Engineer shall not be responsible for or have control or charge over the acts or omissions of
the Contractor (including the Contractor's failure to carry out the Works in accordance with the Contract) and of
Sub-contractors or any of their agents or employees, or any other persons performing services for the Works, except
if such acts or omissions are caused by the Engineer's failure to perform his functions in accordance with the
contract between the Employer and the Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. The
Contractor shall provide facilities for such access so that the Engineer may perform his functions under the Contract.

Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor together
with the invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue Certificates for
Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals such as
Shop Drawings, Product Data and Samples, but only for conformity with the design concept of the Works and with
the provisions of the Contract Documents. Such action shall be taken with reasonable promptness so as to cause no
delay. The Engineer's approval of a specific item shall not indicate approval of an assembly of which the item is a
component.

The Engineer shall interpret the requirements of the Contract Documents and judge the performance thereunder by
the Contractor. All interpretations and orders of the Engineer shall be consistent with the intent of and reasonably
inferable from the Contract Documents and shall be in writing or in the form of drawings. Either party may make a
written request to the Engineer for such interpretation. The Engineer shall render the interpretation necessary for the
proper execution of the Works with reasonable promptness and in accordance with any time limit agreed upon. Any
claim or dispute arising from the interpretation of the Contract Documents by the Engineer or relating to the
execution or progress of the Works shall be settled as provided in Clause 71 of these General Conditions.
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)

k)

6.1.

6.2

6.3.

6.4.

6.5.

6.6.

6.7.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor of any
of his obligations under the Contract nor to order any work involving delay in completion of the Works or any extra
payment to the Contractor by the Employer, or to make any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable
professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract Documents. Whenever, in
his opinion, he considers it necessary or advisable for the implementation of the intent of the Contract Documents,
he will have authority to require special inspection or testing of the work whether or not such work be then
fabricated, installed or completed. However, neither the Engineer's authority to act nor any reasonable decision
made by him in good faith either to exercise or not to exercise such authority shall give rise to any duty or
responsibility of the Engineer to the Contractor, any subcontractor, any of their agents or employees, or any other
person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final Completion,
shall receive and forward to the Employer for the Employer's review written warranties and related documents
required by the Contract and assembled by the Contractor, and shall issue a final Certificate for Payment upon
compliance with the requirements of Clause 47 hereof and in accordance with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) to assist
the Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to the Contractor and
the Employer the duties, responsibilities and limitations of authority of any such Engineer's Representative(s).

CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES

Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance with the
Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all labor, including
the supervision thereof, materials, Constructional Plant and all other things, whether of a temporary or permanent
nature, required in and for such execution, completion and remedying of defects, as far as the necessity for providing
the same is specified in or is reasonably to be inferred from the Contract. The Contractor shall comply with and
adhere strictly to the Engineer's instructions and directions on any matter, touching or concerning the Works.

Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and methods
of construction, provided that the Contractor shall not be responsible, except as may be expressly provided in the
Contract, for the design or specification of the Permanent Works or of any Temporary Works prepared by the
Engineer.

Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees and will select
for work under this Contract, reliable individuals who will perform effectively in the implementation of the
Contract, respect local customs and conform to a high standard of moral and ethical conduct.

Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the Engineer
or their authorized representatives in connection with the performance of his services under this Contract. The
Contractor shall refrain from any action which may adversely affect the Employer and shall fulfill his commitments
with fullest regard for the interest of the Employer.

Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to any
direct or indirect benefit arising from this Contract or the award thereof. The Contractor agrees that breach of this
provision is a breach of an essential term of the Contract.

Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed services
for the Employer or use the name, emblem or official seal of the Employer or the United Nations or any abbreviation
of the name of the Employer or the United Nations for advertising purposes or any other purposes.

Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all other data
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compiled by or received by the Contractor under the Contract shall be the property of the Employer, shall be treated
as confidential and shall be delivered only to the duly authorized representative of the Employer on completion of
the Works; their contents shall not be made known by the Contractor to any person other than the personnel of the
Contractor performing services under this Contract without the prior written consent of the Employer.
ASSIGNMENT AND SUBCONTRACTING

Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer, pledge
or make other disposition of the Contract or any part thereof or of any of the Contractor's rights, claims or
obligations under the Contract.

Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior written
approval of the Employer for all such subcontractors. The approval of the Employer shall not relieve the Contractor
of any of his obligations under the Contract, and the terms of any subcontract shall be subject to and be in
conformity with the provisions of the Contract.

Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed or the
goods, materials, Plant or services supplied by such subcontractor for the Works, any continuing obligation
extending for a period exceeding that of the Defects Liability Period under the Contract, the Contractor shall at any
time after the expiration of such Period, assign to the Employer, at the Employer's request and cost, the benefit of
such obligation for the unexpired duration thereof.

DRAWINGS

Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished to the
Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by
him. At the completion of the Works, the Contractor shall return to the Employer all drawings provided under the
Contract.

One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site and
the same shall at all reasonable times be available for inspection and use by the Engineer and by any other person
authorized in writing by the Engineer.

Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is likely to be
delayed or disrupted unless any further drawing or order, including a direction, instruction or approval, is issued by
the Engineer within a reasonable time. The notice shall include details of drawing or order required and of why and
by when it is required and of any delay or disruption likely to be suffered if it is late.

WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. The
Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, from time to time
and as required for the correct execution of the Works. The Contractor shall be bound to follow such orders,
drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through the
Engineer, by means of an annotation in the Work Book made within three (3) days from the date of the order that the
Contractor intends to refuse. Failure by the Contractor to adhere to this procedure shall result in the order being
deemed accepted with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the Works. A
copy shall be kept by the Engineer and another copy by the Contractor.

PERFORMANCE SECURITY
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As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of the
Contract furnish the Employer with a Performance Security issued for the benefit of the Employer. The amount and
character of such security (bond or guarantee) shall be as indicated in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited bank,
in the format included in Appendix I to these General Conditions, and must be valid up to twenty-eight days after
issuance by the Engineer of the Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be
returned to the Contractor within twenty-eight days after the issuance by the Engineer of the Certificate of Final
Completion, provided that the Contractor shall have paid all money owed to the Employer under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its right to do
business in the country of execution of the Works is terminated, the Contractor shall within five (5) days thereafter
substitute another bond or guarantee and surety, both of which must be acceptable to the Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have satisfied
himself before submitting his Tender and signing the Contract as to all matters relative to the nature of the land and
subsoil, the form and nature of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or
other existing services, the quantities and nature of the work and materials necessary for the completion of the
Works, the means of access to the Site, and the accommodation he may require, and in general to have himself
obtained all necessary information as to risk contingencies, climatic, hydrological and natural conditions and other
circumstances which may influence or affect his Tender, and no claims will be entertained in this connection against
the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of
his Tender for the construction of the Works and of the rates and prices, which rates and prices shall, except in so far
as it is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and things
necessary for the proper execution and completion of the Works.

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a detailed
Programme of Work showing the order of procedure and the method in which he proposes to carry out the Works.
In preparing his Programme of Work the Contractor shall pay due regard to the priority required by certain works.
Should the Engineer, during the progress of work, require further modifications to the Programme of Work, the
Contractor shall review the said program. The Contractor shall also whenever required by the Engineer submit
particulars in writing of the Contractor's arrangements for carrying out the Works and of the Constructional Plant
and Temporary Works which the Contractor intends to supply, use or construct as the case may be. The submission
of such program, or any modifications thereto, or the particulars required by the Engineer, shall not relieve the
Contractor of any of his duties or obligations under the Contract nor shall the incorporation of any modification to
the Programme of Work either at the commencement of the contract or during its course entitle the Contractor to any
additional payments in consequence thereof.

WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the representative of
the Contractor and the Engineer or the Engineer's Representative, in order to verify that the Works are progressing
normally and are executed in accordance with the Contract.

CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change Orders, all
variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.
CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and as long thereafter
as the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations under the Contract.
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The Contractor or a competent and authorized agent or representative of the Contractor approved in writing by the
Engineer, which approval may at any time be withdrawn, shall be constantly on the site and shall devote his entire
time to the superintendence of the Works. Such authorized agent or representative shall receive on behalf of the
Contractor directions and instructions from the Engineer. If the approval of such agent or representative shall be
withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative
shall be requested by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable
after receiving notice of such withdrawal remove the agent or representative from the Site, and replace him by
another agent or representative approved by the Engineer. Notwithstanding the provision of Clause 17(2)
hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or
representative again on the Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and completion of the Works
and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent foremen
and leading hands as are competent to give proper supervision to the work they are required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and completion
of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any
person employed by the Contractor in or about the execution or completion of the Works, who in the opinion of the
Engineer is misconducting himself, or is incompetent or negligent in the proper performance of his duties, or whose
employment is otherwise considered reasonably by the Engineer to be undesirable, and such person shall not be
again employed on the Site without the written permission of the Engineer. Any person so removed from the Works
shall be replaced as soon as reasonably possible by a competent substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent,
representative or other personnel who does not conform to the standards set forth in paragraph (1) of this Clause.
Such request for withdrawal or replacement shall not be considered as termination in part or in whole of this
Contract. All costs and additional expenses resulting from any withdrawal or replacement for whatever reason of
any of the Contractor's personnel shall be at the Contractor's expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original points,
lines and levels of reference given by the Engineer in writing and for the correctness of the position, levels,
dimensions and alignment of all parts of the Works and for the provision of all necessary instruments, appliances
and labor in connection therewith. If, at any time during the progress of the Works, any error shall appear or arise in
the position, levels, dimensions or alignment of any part of the Works, the Contractor, on being required so to do by
the Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing
and watching when and where necessary or required by the Engineer or by any duly constituted authority for the
protection of the Works and the materials and equipment utilized therefor or for the safety and convenience of the
public or others.

CARE OF WORKS

From the commencement date of the Works to the date of substantial completion as stated in the Certificate of
Substantial Completion, the Contractor shall take full responsibility for the care thereof and of all Temporary
Works. In the event that any damage or loss should happen to the Works or to any part thereof or to any Temporary
Works from any cause whatsoever (save and except as shall be due to Force Majeure as defined in Clause 66 of
these General Conditions), the Contractor shall at his own cost repair and make good the same so that, at
completion, the Works shall be in good order and condition and in conformity in every respect with the requirements
of the Contract and the Engineer's instructions. The Contractor shall also be liable for any damage to the Works
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occasioned by him in the course of any operations carried out by him for the purpose of complying with his
obligations Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details of the Works and shall
inform the Employer of any mistakes or incorrectness in such design and details which would affect the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure immediately
following signature of this Contract, in the joint names of the Employer and the Contractor (a) for the period
stipulated in Clause 20(1) hereof, against all loss or damage from whatever cause arising, other than cause of Force
majeure as defined in clause 66 of these General Conditions, and (b) against loss or damage for which the
Contractor is responsible, in such manner that the Employer and the Contractor are covered for the period stipulated
in Clause 20 (1) hereof and are also covered during the Defects Liability Period for loss or damage arising from a
cause occurring prior to the commencement of the Defects Liability Period and for any loss or damage occasioned
by the Contractor in the course of any operations carried out by him for the purpose of complying with his
obligations under Clause 47 hereof:

The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, plus an
additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and incidental to the
rectification of loss or damage including professional fees and the cost of demolishing and removing any part of the
Works and of removing debris of whatsoever nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement value of
such equipment and other things;

An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be
unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer the policy or policies
of insurance and the receipts for payment of the current premiums.

DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save harmless and
defend at his own expense the Employer, its officers, agents, employees and servants from and against all suits,
claims, demands, proceedings, and liability of any nature or kind, including costs and expenses, for injuries or
damages to any person or any property whatsoever which may arise out of or in consequence of acts or omissions of
the Contractor or its agents, employees, servants or subcontractors in the execution of the Contract. The provision of
this Clause shall extend to suits, claims, demands, proceedings and liability in the nature of workmen's
compensation claims and arising out of the use of patented inventions and devices. Provided always that nothing
herein contained shall be deemed to render the Contractor liable for or in respect of or with respect to:

The permanent use or occupation of land by the Works or any part thereof;
The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.

Interference whether temporary or permanent with any right of light, airway or water or other easement or quasi-
easement which is the unavoidable result of the construction of the Works in accordance with the Contract.

Death, inJureyes or damage to persons or property resulting from any act or neglect of the Employer, his agents,
servants or other contractors, done or committed during the validity of the Contract.

LIABILITY INSURANCE

Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and responsibility under Clause
20 hereof, the Contractor shall insure against his liability for any death, material or physical damage, loss or injury
which may occur to any property, including that of the Employer or to any person, including any employee of the
Employer by or arising out of the execution of the Works or in the carrying out of the Contract, other than due to the
matters referred to in the proviso to Clause 22 hereof.

Minimum Amount of Liability Insurance
Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be
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unreasonably withheld, and for at least the amount specified in the contract. The Contractor shall, whenever required
by the Employer or the Engineer, produce to the Engineer the policy or policies of insurance and the receipts for
payment of the current premiums.

Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect of which the Contractor
would be entitled to receive indemnity under the policy, being brought or made against the Employer, the insurer
shall indemnify the Employer against such claims and any costs, charges and expenses in respect thereof.

ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in
consequence of any accident or injury to any workman or other person in the employment of the Contractor or any
sub-Contractor, save and except an accident or injury resulting from any act or default of the Employer, his agents or
servants. The Contractor shall indemnify, hold and save harmless the Employer against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval shall
not be unreasonably withheld, and shall continue such insurance during the whole of the time that any persons are
employed by him for the Works and shall, when required, produce to the Engineer such policy of insurance and the
receipt for payment of the current premium. Provided always that, in respect of any persons employed by any
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the
subcontractor shall have insured against the liability in respect of such persons in such manner that the Employer is
indemnified under the policy but the Contractor shall require such subcontractor to produce to the Engineer when
required such policy of insurance and the receipt for the current premium, and obtain the insertion of a provision to
that effect in its contract with the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 24
hereof, or any other insurance which he may be required to effect under the terms of the Contract, the Employer may
in any such case effect and keep in force any such insurance and pay such premium as may be necessary for that
purpose and from time to time deduct the amount so paid by the Employer as aforesaid from any monies due or
which may become due to the Contractor, or recover the same as a debt due from the Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national or
State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority in relation
to the execution of the Works or of any Temporary Works and by the Rules and Regulations of all public bodies and
companies whose property or rights are affected or may be affected in any way by the Works or any Temporary
Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws or
requirements of any such local or other authority which may be applicable to the Works and shall keep the Employer
indemnified against all penalties and liabilities of every kind for breach of any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the Site of the Works shall as between the Employer and the Contractor be
deemed to be the absolute property of the Employer and the Contractor shall take reasonable precautions to prevent
his workmen or any other persons from removing or damaging any such article or thing and shall immediately upon
discovery thereof and before removal acquaint the Employer of such discovery and carry out at the expense of the
Employer the Engineer's orders as to the disposal of the same.

COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES
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The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and proceedings
for or on account of infringement of any patent rights, design trademark or name or other protected rights in respect
of any Plant, equipment, machine, work or material used for or in connection with the Works or Temporary Works
and from and against all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect
thereof or in relation thereto, except where such infringement results from compliance with the design or
Specification provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other payments
or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the Works or Temporary
Works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary Works shall, so
far as compliance with the requirements of the Contract permits, be carried on so as not to interfere unnecessarily or
improperly with the public convenience, or the access to, use and occupation of, public or private roads and
footpaths to or of properties whether in the possession of the Employer or of any other person. The Contractor shall
hold harmless and indemnify the Employer in respect of all claims, demands, proceedings, damages, costs, charges
and expenses whatsoever arising out of or in relation to any such matters in so far as the Contractor is responsible
therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating with or on
the routes to the Site from being damaged by any traffic of the Contractor or any of his sub-contractors and, in
particular, shall select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary
traffic as will inevitably arise from the moving of plant and material from and to the Site shall be limited as far as
reasonably possible and so that no unnecessary damage may be occasioned to such roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, reconstructed
units or parts of units of work, or other thing, over part of a road or bridge, the moving whereof is likely to damage
any such road or bridge unless special protection or strengthening is carried out, then the Contractor shall before
moving the load on to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and
shall pay for the cost of strengthening any such bridge or altering or improving any such road to avoid such damage,
and the Contractor shall indemnify and keep the Employer indemnified against all claims for damage to any such
road or bridge caused by such movement, including such claim as may be made directly against the Employer, and
shall negotiate and pay all claims arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for
carrying out their work to any other contractors employed by the Employer and their workmen and to the workmen
of the Employer and of any other duly constituted authorities who may be employed in the execution on or near the
Site of any work not included in the Contract or of any contract which the Employer may enter into in connection
with or ancillary to the Works. If work by other contractors of the Employer as above-mentioned involves the
Contractor in any direct expenses as a result of using his Site facilities, the Employer shall consider payment to the
Contractor of such sum or sums as may be recommended by the Engineer.

CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary
obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away and remove
from the Site any wreckage, rubbish or Temporary Works no longer required.

CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all
Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of the Site
and Works clean and in a workmanlike condition to the satisfaction of the Engineer.

LABOUR
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34.1Engagement of Labour
The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2Supply of Water
The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking and other
water for the use of the Contractor's staff and work people.

34.3Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as regards the import, sale,
barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such importation, sale, gift,
barter or disposal by his sub-contractors, agents or employees.

34.4Arms and Ammunition
The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5Holiday and Religious Customs
The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized festivals
and religious or other customs.

34.6Epidemics
In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry out such
regulations, orders, and requirements as may be made by the Government or the local medical or sanitary authorities
for the purpose of dealing with and overcoming the same.

34.7Disorderly Conduct, etc.
The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly
conduct by or amongst his employees and for the preservation of peace and the protection of persons and property in
the neighborhood of the Works against the same.

34.80bservance by Sub-Contractors
The Contractor shall be considered responsible for the observance of the above provisions by his Sub-Contractors.

34.9L egislation applicable to Labour
The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35 RETURNS OF LABOUR, PLANT, ETC.
The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the form
and at such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of the several
classes of labour from time to time employed by the Contractor on the Site and such information respecting
Constructional plant as the Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING
36.1Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the
Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place
of manufacture or fabrication, or on the Site or at all or any of such places. The Contractor shall provide such
assistance, instruments, machines, labour and materials as are normally required for examining, measuring and
testing any work and the quality, weight or quantity of any materials used and shall supply samples of materials
before incorporation in the Works for testing as may be selected and required by the Engineer. All testing
equipment and instruments provided by the Contractor shall be used only by the Engineer or by the Contractor in
accordance with the instructions of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works without prior written
approval of the Employer and instruction of the Engineer, provided always that if the use of such material results or
may result in increasing the Contract Price, the procedure in Clause 48 shall apply.
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36.2Cost of Samples
All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended in the
Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for samples which
do not comply with the Specifications.

36.3Cost of Tests
The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.

b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the Works is
appropriate for the purpose which it was intended to fulfill.

37 ACCESSTOSITE
The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access to the
Works and to the Site and to all workshops and places where work is being prepared or whence materials,
manufactured articles or machinery are being obtained for the Works and the Contractor shall afford every facility
for and every assistance in or in obtaining the right to such access.

38 EXAMINATION OF WORK BEFORE COVERING UP
No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall afford
full opportunity for the Engineer to examine and measure any work which is about to be covered up or put out of
view and to examine foundations before permanent work is placed thereon. The Contractor shall give due notice to
the Engineer whenever any such work or foundations is or are ready or about to be ready for examination and the
Engineer shall without unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly
attend for the purpose of examining and measuring such work or of examining such foundations.

39 REMOVAL OF IMPROPER WORK AND MATERIALS

39.1Engineer's power to order removal
The Engineer shall during the progress of the Works have power to order in writing from time to time, and the
Contractor shall execute at his cost and expense, the following operations:

a) The removal from the Site within such time or times as may be specified in the order of any materials which in the
opinion of the Engineer are not in accordance with the Contract;

b) The substitution of proper and suitable materials; and

c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment therefore) of
any work which in respect of materials or workmanship is not in the opinion of the Engineer in accordance with the
Contract.

39.2Default of Contractor in carrying out Engineer's Instructions
In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer shall be
entitled to employ and pay other persons to carry out the same and all expenses consequent thereon or incidental
thereto shall be borne by the Contractor and shall be recoverable from him by the Employer and may be deducted by
the Employer from any monies due or which may become due to the Contractor.

40 SUSPENSION OF WORK
The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part thereof for
such time or times and in such manner as the Engineer may consider necessary and shall, during such suspension,
properly protect and secure the Works so far as it is necessary in the opinion of the Engineer. The Employer should
be notified and his written approval should be sought for any suspension of work in excess of three (3) days.

41 POSSESSION OF SITE

41.1Access to Site
The Employer shall with the Engineer's written order to commence the Works, give to the Contractor possession of
so much of the Site as may be required to enable the Contractor to commence and proceed with the construction of
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the Works in accordance with the Programme referred to in Clause 13 hereof and otherwise in accordance with such
reasonable proposals of the Contractor as he shall make to the Engineer by notice in writing, and shall from time to
time as the Works proceed give to the Contractor possession of such further portions of the Site as may be required
to enable the Contractor to proceed with the construction of the Works with due dispatch in accordance with the said
Programme or proposals, as the case may be.

41.2Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in connection
with access to the Site. The Contractor shall also provide at his own cost any additional accommodation outside the
Site required by him for the purpose of the Works.

41.3Limits of the Site

42

b)

43

44

45

a)

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor require land
beyond the Site, he shall provide it entirely at his own expense and before taking possession shall supply the
Engineer with a copy of the necessary permits. Access to the Site is available where the Site adjoins a public road
but it is not provided unless shown on the Drawings. When necessary for the safety and convenience of workmen,
public or livestock or for the protection of the Works, the Contractor shall, at his own expense, provide adequate
temporary fencing to the whole or part of the Site. The Contractor shall not disturb, damage or pull down any hedge,
tree or building within the Site without the written consent of the Engineer.

TIME FOR COMPLETION

Subject to any requirement in the Contract as to completion of any section of the Works before completion of the
whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 47 hereof,
within the time stated in the Contract.

The completion time includes weekly rest days, official holidays, and days of inclement weather.

EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in accordance
with Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract have occurred, the
Contractor shall be entitled to apply for an extension of the time for completion of the Works specified in the
Contract. The Employer shall, upon such application, determine the period of any such extension of time; provided
that in the case of alterations or additions in the Works, the application for such an extension must be made before
the alterations or additions in the Works are undertaken by the Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of
execution and completion of the Works are to be of a kind and conducted in a manner to the satisfaction of the
Engineer. Should the rate of progress of the Works or any part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for completion,
the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the
Contractor may think necessary and the Engineer may approve to expedite progress so as to complete the Works by
the prescribed time or extended time for completion. If the work is not being carried on by day and by night and the
Contractor shall request permission to work by night as well as by day, then, if the Engineer shall grant such
permission, the Contractor shall not be entitled to any additional payment. All work at night shall be carried out
without unreasonable noise and disturbance. The contractor shall indemnify the Employer from and against any
claims or liability for damages on account of noise or other disturbance created while or in carrying out the work
and from and against all claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to
such noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end of each month
signed copies of explanatory Drawings or any other material showing the progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, or any
extended time for completion in accordance with the Contract, then the Contractor shall pay to the Employer the
sum specified in the Contract as liquidated damages, for the delay between the time prescribed in the Contract or the
extended time for completion, as the case may be, and the date of substantial completion of the Works as stated in
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the Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The said sum shall be
payable by the sole fact of the delay without the need for any previous notice or any legal proceedings, or proof of
damage, which shall in all cases be considered as ascertained. The Employer may, without prejudice to any other
method of recovery, deduct the amount of such liquidated damages from any monies in its hands due or which may
become due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor from his
obligation to complete the Works or from any other of his obligations and liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of
Substantial Completion has been issued for any part or Section of the Works, the liquidated damages for delay in
completion of the remainder of the Works or of that Section may, for any period of delay after the date stated in such
Certificate of Substantial Completion, and in the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part or Section so certified bears to the total value of the whole of the Works or
Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall
not affect the limit thereof.

46 CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any test on
completion prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer accompanied
by an undertaking to finish any outstanding work during the Defects Liability Period. Such notice and undertaking
shall be in writing and shall be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of
Substantial Completion in respect of the Works. The Engineer shall, within twenty-one (21) days of the date of
delivery of such notice either issue to the Contractor, with a copy to the Employer, a Certificate of Substantial
Completion stating the date on which, in his opinion, the Works were substantially completed in accordance with the
Contract or give instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion,
requires to be done by the Contractor before the issuance of such Certificate. The Engineer shall also notify the
Contractor of any defects in the Works affecting substantial completion that may appear after such instructions and
before completion of the work specified therein. The Contractor shall be entitled to receive such Certificate of
Substantial Completion within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work
so specified and making good any defect so notified. Upon issuance of the Certificate of Substantial Completion of
the Works, the Contractor shall be deemed to have undertaken to complete with due expedition any outstanding
work during the Defects Liability Period.

46.2Substantial Completion of Sections or Parts of the Works

a)

b)

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided therein,
the Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of Substantial
Completion in respect of any Section or part of the Works which has been substantially completed and has
satisfactorily passed any tests on completion prescribed by the Contract, if:

a separate time for completion is provided in the Contract in respect of such Section or part of the Works;

Such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by the
Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any
outstanding work during the Defects Liability Period.

47 DEFECTS LIABILITY
47.1 Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the date of
completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer or, in respect of
any Section or part of the Works for which a separate Certificate of Substantial Completion has been issued, from
the date of completion of that Section or part as stated in the relevant Certificate. The expression "the Works" shall,
in respect of the Defects Liability Period, be construed accordingly.

47.2 Completion of Outstanding Work and Remedying of Defects

ITB/20/018 Civil Works and Relevant Requirements for Construction of Fish Farm Project in Jurey Area-Elsalam Locality-White Nile State-Sudan 90



During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the
Certificate of Substantial Completion, and shall execute all such work of repair, amendment, reconstruction,
rectification and making good defects, imperfections, shrinkages or other faults as may be required of the Contractor
in writing by the Engineer during the Defects Liability Period and within fourteen (14) days after its expiration, as a
result of an inspection made by or on behalf of the Engineer prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof shall, in
the opinion of the Engineer, be due to the use of material or workmanship not in accordance with the Contract, or to
neglect or failure on the part of the Contractor to comply with any obligation expressed or implied, on the
Contractor's part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to employ
and pay other persons to carry out the same, and all expenses consequent thereon or incidental thereto shall be
recoverable from the Contractor by the Employer, and may be deducted by the Employer from any monies due or
which may become due to the Contractor.

47.5 Certificate of Final Completion

48

(@)
(b)
(©)
(d)
()

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty eight (28)
days of the expiration of the Defects Liability period issue a Certificate of Final Completion to the Contractor. The
Contract shall be deemed to be completed upon issuance of such Certificate, provided that the provisions of the
Contract which remain unperformed and the Settlement of Disputes provision in the Contract shall remain in force
for as long as is necessary to dispose of any outstanding matters or issues between the Parties.

ALTERATIONS, ADDITIONS AND OMISSIONS

VARIATIONS

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or any part
thereof which he considers necessary and for that purpose or if for any other reasons it shall, in his opinion be
desirable, he shall have power to order the Contractor to do and the Contractor shall do any of the following:

increase or decrease the quantity of any work under the Contract;

omit any such work;

change the character or quality or kind of any such work;

change the levels, lines, positions and dimensions of any part of the Works;

Execute additional work of any kind necessary for the completion of the Works, and no such variation shall in any
way vitiate or invalidate the Contract.

Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any variations
which may result in an increase of the Contract Price or in an essential alteration of the quantity, quality or character
of the Works.

ORDERS FOR VARIATIONS TO BE IN WRITING

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations requiring
the written approval of the Employer under paragraph (2) of this Clause shall be made by the Contractor only upon
written order from the Engineer accompanied by a copy of the Employer's approval. Provided that, subject to the
provisions of the Contract, no order in writing shall be required for any increase or decrease in the quantity of any
work where such increase or decrease is not the result of an order given under this Clause but is the result of the
quantities exceeding or being less than those stated in the Bill of Quantities.

VALUATION OF VARIATIONS
The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in respect
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of any variation, addition or omission. In the case of any variation, addition or omission which may result in an
increase of the Contract Price, the Engineer shall communicate such estimate to the Employer together with his
request for the Employer's written approval of such variation, addition or omission. The value of any variation,
addition or omission shall be calculated on the basis of the unit prices contained in the Bill of Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS

PLANT, ETC., EXCLUSIVE USE FOR THE WORKS

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on the
Site, be deemed to be exclusively intended for the construction and completion of the Works and the Contractor
shall not remove the same or any part thereof (save for the purpose of moving it from one part of the Site to another)
without the consent in writing of the Engineer which shall not be unreasonably withheld.

Removal of Plant, etc.
Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant and
Temporary Works remaining thereon and any unused materials provided by the Contractor.

EMPLOYER NOT LIABLE FOR DAMAGE TO PLANT
The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary Works
or Materials save if such loss results from the act or neglect of the Employer, its employees or agents.

OWNERSHIP OF PAID MATERIAL AND WORK

All material and work covered by payments made by the Employer to the Contractor shall thereupon become the
sole property of the Employer, but this provision shall not be construed as relieving the Contractor from the sole
responsibility for all material and work upon which payments have been made or the restoration of any damaged
work or as waiving the right of the Employer to require the fulfillment of all of the terms of the Contract.

EQUIPMENT AND SUPPLIES FURNISHED BY EMPLOYER

Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer and any
such equipment and supplies shall be returned to the Employer at the conclusion of the Contract or when no longer
needed by the Contractor. Such equipment when returned to the Employer, shall be in the same condition as when
delivered to the Contractor, subject to normal wear and tear.

APPROVAL OF MATERIALS ETC., NOT IMPLIED
The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the materials or
other matters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer.

MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the Contractor or
the Contractor's authorized agent or representative who shall forthwith attend or send a qualified agent to assist the
Engineer in making such measurement and shall furnish all particulars required by either of them. Should the
Contractor not attend or neglect or omit to send such agent, then the measurement made by the Engineer or
approved by him shall be taken to be the correct measurement of the work. The purpose of measuring is to ascertain
the volume of work executed by the Contractor and therefore determine the amount of the monthly payments.

LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall have been signed by
the Engineer and delivered to the Employer stating that the Works have been completed and that the Contractor has
fulfilled all his obligations under Clause 47 to his satisfaction.

The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the Contract or
the execution of the Works unless the Contractor shall have made a claim in writing in respect thereof before the
giving of the Certificate of Final Completion and in accordance with the Contract.

UNFULFILLED OBLIGATIONS

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the
fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of the Certificate of
Final Completion and which remains unperformed at the time such Certificate is issued. For the purpose of
determining the nature and extent of any such obligation the Contract shall be deemed to remain in force between
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CONTRACTOR RESPONSIBLE

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible for and
shall bear any and all risks of loss or damage to or failure of the Works or any part thereof for a period of ten years
after issuance of the Certificate of Final Completion, provided always that such risks, damage or failure result from
acts, defaults and negligence of the Contractor, his agents, employees or workmen and such contractors.
AUTHORITIES

The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby voiding
the Contract or releasing the Contractor from any of his obligations or liabilities under the Contract or affecting the
rights and powers conferred on the Employer and the Engineer by the Contract in any of the following cases:

If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the
Contractor is a company or member of a company which was dissolved by legal action;

If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an inspection
committee of his creditors;

If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the
Employer's prior written approval;

If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the opinion of
the Engineer will not enable him to meet the target completion date of the Works;

If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving from the
Engineer written notice to proceed;

If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and does not
remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;

If the Contractor is not executing the work in accordance with standards of workmanship specified in the Contract;

If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or of the
Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to complete the Works
and the Employer or such other contractor may use for such completion so much of Constructional Plant, Temporary
Works and Materials, which have been deemed to be reserved exclusively for the construction and completion of the
Works under the provision of the Contract as he or they may think proper and the Employer may at any time sell any
of the said Constructional Plant, Temporary Works and unused materials and apply the proceeds of sale in or
towards the satisfaction of any sums due or which may become due to him from the Contractor under the Contract.
EVALUATION AFTER RE-ENTRY

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify the
Contractor to attend the necessary evaluation of the Works. In the event that for any reason the Contractor does not
attend such evaluation the Engineer shall undertake the said evaluation in the absence of the Contractor and shall
issue a certificate stating the sum, if any, due to the Contractor for work done in accordance with the Contract up to
the time of entry and expulsion by the Employer which has been reasonably accumulated to the Contractor in
respect of the Works he has executed in such case in accordance with the Contract. The Engineer shall indicate the
value of the materials whether unused or partially used and the value of construction equipment and any part of the
Temporary Works.

PAYMENT AFTER RE-ENTRY

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the Contractor
any money on account of the Contract until the expiration of the Defects Liability Period, and thereafter until the
costs of completion and making good any defects of the Works, damages for delay in completion (if any), and all
other expenses incurred by the Employer have been ascertained and their amount certified by the Engineer. The
Contractor shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify would have
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been due to him upon due completion by him after deducting the said amount. But if such amount shall exceed the
sum which would have been payable to the Contractor on due completion by him, then the Contractor shall upon
demand pay to the Employer the amount of such excess. The Employer in such case may recover this amount from
any money due to the Contractor from the Employer without the need to resort to legal procedures.

URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any part
thereof either during the execution of the Works or during the Defects Liability Period any remedial or other work or
repair shall in the opinion of the Engineer be urgently necessary for security and the Contractor is unable or
unwilling at once to do such work or repair, the Employer may by his own or other workmen do such work or repair
as the Engineer may consider necessary. If the work or repair so done by the Employer is work which in the opinion
of the Engineer the Contractor was liable to do at his own expense under the Contract, all costs and charges properly
incurred by the Employer in so doing shall on demand be paid by the Contractor to the Employer or may be
deducted by the Employer from any monies due or which may become due to the Contractor provided always that
the Engineer shall as soon after the occurrence of any such emergency as may be reasonably practicable notify the
Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect of
fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in interest rates nor
devaluation or any other matters affecting the Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including value
added tax, all in accordance with and subject to the provisions of the income tax laws and regulations in force and
all amendments thereto. It is the Contractor's responsibility to make all the necessary inquiries in this respect and he
shall be deemed to have satisfied himself regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall require that
the Contractor has complied in full with the regulations in force regarding the use of explosives. However, the
Contractor, before applying to obtain these explosives, has to provide well-arranged storage facilities. The
Engineer's approval or refusal to permit the use of explosives shall not constitute ground for claims by the
Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning of plant
machinery and equipment which are to form a part of the Works. He shall place all necessary orders as soon as
possible after the signing of the Contract. These orders and their acceptance shall be produced to the Engineer on
request. The Contractor shall also be responsible for ensuring that all sub-contractors adhere to such programs as
are agreed and are needed to ensure completion of the Works within the period for completion. Should any sub-
contracted works be delayed, the Contractor shall initiate the necessary action to speed up such completion. This
shall not prejudice the Employer's right to exercise his remedies for delay in accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant and
materials and clear same away at completion and make good all works damaged or disturbed. The Contractor shall
submit drawings and full particulars of all Temporary Works to the Engineer before commencing same. The
Engineer may require modifications to be made if he considers them to be insufficient and the Contractor shall give
effect to such modifications but shall not be relieved of his responsibilities. The Contractor shall provide and
maintain weather-proof sheds for storage of material pertinent to the Works both for his own use and for the use of
the Employer and clear same away at the completion of the Works. The Contractor shall divert as required, at his
own cost and subject to the approval of the Engineer, all public utilities encountered during the progress of the
Works, except those specially indicated on the drawings as being included in the Contract. Where diversions of
services are not required in connection with the Works, the Contractor shall uphold, maintain and keep the same in
working order in existing locations. The Contractor shall make good, at his own expense, all damage to telephone,
telegraph and electric cable or wires, sewers, water or other pipes and other services, except where the Public
Authority or Private Party owning or responsible for the same elects to make good the damage. The costs incurred
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in so doing shall be paid by the Contractor to the Public Authority or Private Party on demand.

PHOTOGRAPHS AND ADVERTISING
The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of
advertising whatsoever without the prior approval in writing from the Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any loss
resulting from such cancellation, if the Contractor has offered or given any person any gift or consideration of any
kind as an inducement or reward for doing or intending to do any action in relation to the obtaining or the execution
of the Contract or any other contract with the Employer or for showing or intending to show favor or disfavor to any
person in relation to the Contract or any other contract with the Employer, if the like acts shall have been done by
any persons employed by him or acting on his behalf whether with or without the knowledge of the Contractor in
relation to this or any other Contract with the Employer.

DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day and that
day or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the act were to be
done or the period to expire upon the working day following such day.

NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any person for
which provision is made in the Contract Documents shall be in writing. Any such notice, consent, approval,
certificate or determination to be given or made by the Employer, the Contractor or the Engineer shall not be
unreasonably withheld or delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the terms
of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place of business specified
in the Contract or such other address as the Contractor shall nominate in writing for that purpose, or by delivering
the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or
facsimile at the Employer's address specified in the Contract, or by delivering the same at the said address against an
authorized signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or
facsimile at the Engineer's address specified in the Contract, or by delivering the same at the said address against an
authorized signature certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written
communications to the Employer or the Engineer with respect to the services to be rendered and with respect to all
documents procured or prepared by the Contractor pertaining to the Works. The metric system of weights and
measures shall be used in all instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT
The Contractor shall maintain accurate and systematic records and accounts in respect of the work performed under
this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, oral or
written, which the UNDP may reasonably request in respect of the Works or the Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or information upon
reasonable notice.

FORCE MAJEURE
Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, insurrection

ITB/20/018 Civil Works and Relevant Requirements for Construction of Fish Farm Project in Jurey Area-Elsalam Locality-White Nile State-Sudan 95



(@)

(b)

(©
(d)

(€

)

67

(@)

(b)

68

(@)

(b)

or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the Contractor
shall give notice and full particulars in writing to the UNDP and to the Engineer of such force majeure if the
Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities
under this Contract. Subject to acceptance by the UNDP of the existence of such force majeure, which acceptance
shall not be unreasonably withheld, the following provisions shall apply:

The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent of his
inability to perform them and for as long as such inability continues. During such suspension and in respect of work
suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of maintenance of the Contractor's
equipment and of per diem of the Contractor's permanent personnel rendered idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force majeure
submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during the period of
suspension followed by a complete statement of actual expenditures within thirty (30) days after the end of the
suspension;

The term of this Contract shall be extended for a period equal to the period of suspension taking however into
account any special condition which may cause the additional time for completion of the Works to be different from
the period of suspension;

If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform his
obligations and meet his responsibilities under the Contract, the UNDP shall have the right to terminate the Contract
on the same terms and conditions as provided for in Clause 68 of these General Conditions, except that the period of
notice shall be seven (7) days instead of fourteen (14) days, and

For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable to
perform in case of any suspension period of more than ninety (90) days.

SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, payments to
the Contractor and/or the Contractor's obligation to continue to perform the Works under this Contract, if in the
UNDP' sole discretion:

any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or the
accomplishment of the purpose thereof, or

The Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the UNDP of
such costs as shall have been duly incurred in accordance with this Contract prior to the commencement of the
period of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, taking into
account any special conditions which may cause the additional time for completion of the Works to be different
from the period of suspension.

TERMINATION BY THE UNDP
The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause or
convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the Contractor.

Upon termination of this Contract:

The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and orderly
manner and to reduce losses and to keep further expenditures to a minimum, and

The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of this
Contract), to be paid for the part of the Works satisfactorily completed and for the materials and equipment properly
delivered to the Site as of the date of termination for incorporation to the Works, plus substantiated costs resulting
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from commitments entered into prior to the date of termination as well as any reasonable substantiated direct costs
incurred by the Contractor as a result of the termination, but shall not be entitled to receive any other or further
payment or damages.

69 TERMINATION BY THE CONTRACTOR
In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor
reasonably considers to entitle him to terminate his performance of the Contract, the Contractor shall promptly give
written notice to the UNDP detailing the nature and the circumstances of the breach or other situation. Upon
acknowledgement in writing by the UNDP of the existence of such breach and the UNDP" inability to remedy it, or
upon failure of the UNDP to respond to such notice within twenty (20) days of receipt thereof, the Contractor shall
be entitled to terminate this Contract by giving 30 days written notice thereof. In the event of disagreement between
the Parties as to the existence of such breach or other situation referred to above, the matter shall be resolved in
accordance with Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof shall
apply.

70 RIGHTS AND REMEDIES OF THE UNDP
Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights or
remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part of the
Government.

71 SETTLEMENT OF DISPUTES
In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach
thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.

1 NOTIFICATION
The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim,
controversy or dispute, not later than seven (7) days from awareness of the existence thereof.

2 CONSULTATION
On receipt of the notification provided above, the representatives of the Parties shall start consultations with a view
to reaching an amicable resolution of the claim, controversy or dispute without causing interruption of the Works.

3 CONCILIATION
Where the representatives of the Parties are unable to reach such an amicable settlement, either party may request
the submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation then
obtaining.

4 ARBITRATION
Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall be
referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties shall be
bound by the arbitration award rendered in accordance with such arbitration as the final adjudication of any such
controversy or claim.

72 PRIVILEGES AND IMMUNITIES
Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of the
United Nations of which the UNDP is an integral part.

73 SECURITY

The Contractor shall:

(a) putin place an appropriate security plan and maintain the security plan, taking into account the security
situation in the country where the services are being provided,;

(b) Assume all risks and liabilities related to the Contractor’s security, and the full implementation of the security
plan.

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan when
necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall be deemed a
breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely responsible for the security
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of its personnel and for UNDP’s property in its custody as set forth in paragraph 4.1 above.

74 AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or external, of
UNDP or the authorized agents of the UNDP at any time during the term of the Contract and for a period of three
(3) years following the expiration or prior termination of the Contract. The UNDP shall be entitled to a refund from
the Contractor for any amounts shown by such audits to have been paid by the UNDP other than in accordance with
the terms and conditions of the Contract. Should the audit determine that any funds paid by UNDP have not been
used as per contract clauses, the company shall reimburse such funds forthwith; where the company fails to
reimburse such funds, UNDP reserves the right to seek recovery and/or to take any other action as it deems
necessary.

The Contractor acknowledges and agrees that, at any time, UNDP may conduct investigations relating to any aspect
of the Contract, the obligations performed under the Contract, and the operations of the Contractor generally. The
right of UNDP to conduct an investigation and the Contractor’s obligation to comply with such an investigation
shall not lapse upon expiration or prior termination of the Contract. The Contractor shall provide its full and timely
cooperation with any such inspections, post-payment audits or investigations. Such cooperation shall include, but
shall not be limited to, the Contractor’s obligation to make available its personnel and any documentation for such
purposes and to grant to UNDP access to the Contractor’s premises. The Contractor shall require its agents,
including, but not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably cooperate with
any inspections, post-payment audits or investigations carried out by UNDP hereunder.

75 ANTI-TERRORISM
The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds received under
this Contract are used to provide support to individuals or entities associated with terrorism and that the recipients
of any amounts provided by UNDP hereunder do not appear on the list maintained by the Security Council
Committee established pursuant to resolution 1267 (1999). The |list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be included in all sub-
contracts or sub-agreements entered into under this Contract.
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