

Pre-Site Visit Report



ITB-100/20 Rehabilitation of Um-Al Shuwayij Compact Water Treatment Unit 400M3/hr, in Ezaldeen Saleem sub- district, Basrah Governorate	Date of Site Visit	02/04/2020	Escorted by Military forces?		Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
Time of Site Visit					
Start	End				
10: 00am	12:00 pm	Ali Zeki Hussein	Sectoral Engineer Specialist	End user- Directorate of Water Basra Governorate	
Names of companies attended		Rep. name		Mobile/Email	Signature
1- Al Abyaar Company.		Abbas Yazea Khamees		07714904126	This company had attended the site visit.
2-Tareeq Al Tiber Company		Mahmood Shakir Ramadan		07711939884	This company had attended the site visit
3- Shimal Al Fayhaa Company.		Tariq Jari Sunbel		07708766356	This company had attended the site visit

No.	BIDDER QUESTIONS ASKED	UNDP RESPONSES GIVEN
1	<p>Due to the current curfew imposed by local authorities in Basrah, only three bidders were able to attend the Site visit.</p> <p>Meanwhile, the focal Engineer received several questions from other five bidders through phone calls, as the telephone line was open to facilitate the process for those bidders who intended to visit the site but could not reach out due to current restrictions, the following questions were asked commonly during the visit and the phone calls:</p> <p>1)- Is the site visit still mandatory, under these circumstances?</p> <p>2)- Where is the exact location of the project, any site marks other than GPS?</p>	<p>1)- No, UNDP procurement has changed the Site visit from "Mandatory" to "Not Mandatory" as part of the measures considered to adapt with the current COVID-19 crisis</p> <p>2)- The water project located in Ezaldeen Saleem sub-district, along with the main road leading to Al Mudaina District.</p> <p>Also refer to the GPS coordinates (30.996310 N / 47.258736 E) as indicated in the ITB (Section 5b)</p>

Pre-Site Visit Report



3)- Is the Bid Security still required? Knowing that local banks are still closed due to the current curfew.

3)- Bid Security is not required in line with the new measurements carried out by the procuring entity to adapt with current circumstances.

- Photos during the site visit for current situation, with components of Existed water compact unit.



Pre-Site Visit Report



- Certification of Minutes as a true record of the proceedings of the meeting/site visit:

Prepared by:

Signature:

A handwritten signature in blue ink, likely belonging to Eng. Adil Allawi.

Name: Eng. Adil Allawi

Position: Consultant Project Engineer,
Project: ICRRP – UNDP Iraq/ Basrah Office

Date: 03-April-2020

Record of Pre-Bid Meeting/site visit to be posted on the websites.