



**AMENDMENT No. 1 and QUESTIONS AND ANSWERS REPORT**

<b><u>To:</u></b>	Bidders
<b><u>From:</u></b>	UNDP Syria
<b><u>Subject:</u></b>	<b>Rehabilitating and furniture of the headquarter / office for GBV counseling services in Hama Governorate</b>
<b><u>Reference:</u></b>	SYR10-RFQ-046-20
<b><u>Date:</u></b>	22-06-2020

UNDP Syria Procurement Unit received SOME CLARIFICATION during site visit regarding the subject RFQ. The responses are documented below

البند رقم 24 , يتضمن أيضا عملية قلع وترحيل البلاط القديم.

البند رقم 28 , يتضمن ما يلي : تقديم و تركيب حديد حماية و درابزون حدائق مشغول مع البخ الحراري و اللكر (بروفيل مبسط ومربع) الدرابزون ارتفاع 60 سم بالإضافة الى قواعد حاملة 10 سم وحديد أينما وجد

- تعديل المدة الزمنية لتنفيذ المجموعة الاولى لتصبح 45 يوم بدل 30 يوم

Latest Expected Delivery Date and Time	<input checked="" type="checkbox"/> 45 days for lot 1 And 30 Days for Lot 2 from the issuance of the contract and receiving site (Purchase Order (PO)
--	---

**All other terms and condition remain unchanged.**