Minutes of the Pre-bid Meeting on RFP

For

Hiring Firm/NGO/Organization to update and enhancing NDCs by 2020 for Bangladesh

Reference: RFP-BD-2020-016

Meeting Date: 9 July 2020

Venue:

1.

Virtual Meeting

List of Participants

S Name of the Participants Email Address
No. and Organization
From Bidders
1 Mr Rashiduzzaman Ahmed, NACOM rashed71@gmail.com
2 Mr Touhidul Islam, NACOM touhid.nacom@gmail.com
3 | Mr M. Anisul Islam, CNRS anis@cnrs.org.bd
4 Mr Abhishekh Barua, DM WATCH abhishekh.dmwatch@gmail.com
S5 Mr Rubaiyet Al Zahir, DM WATCH zahir.dmwatch@gmail.com
6 Dr Khalid Hossain, IUCN Bangladesh khalid.hossain@iucn.org
! Mr Ahmmed Zulfigar Rahaman, CEGIS :;;;ﬁ;%%?}%itgg? d,.com
8 | MrB.M. Tamim Al Hossain, CEGIS thossain@cegisbd.com
Mr James Harries, Ricardo Energy & Environment, james.harries@ricardo.com
UK.
From UNDP
10 | Mr Arif Mohammad Faisal Programme Specialist
11 | MsRezwana Hoque Chaity Head of Procurement
12 | Mr Sattya Ranjan Bhattacharjee Project Manager
13 | Ms Asma Nargis Sultana Programme Support Officer

With reference to the subject RFP issued on 05 July 2020, please find below the queries raised by
Invitees and answers thereto from UNDP Bangladesh:

2. Comments/Responses Matrix
S Queries from Bidders UNDP Response
No.
1 Requirement of Trade License All organizations/firms should submit the trade license

(Page#19) for the year 2019-20 and NGO will submit NGO Bureau

Registration Certificate for same year.

2 Requirement of VAT and Tax
Certificate (Page#19)

Organization should submit the latest VAT certificate
and Income Tax Certificate for the year of 2018-19 or
2019-20

3. Liquidated Damages
(Paget# 16 sl#42)

UNDP shall apply Liquidated Damages resulting from
the Contractor’s delays or breach of its obligations as
per the Contract; Any delay for valid reasons shall be
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and workshops?

S Queries from Bidders UNDP Response

No.
communicated with UNDP in writing to get an
agreement with the Contract Administrator to avoid
any liquidated damages.

4. | Add 1 more Mitigation Expertin All the sectoral experts (e.g. energy, transport, industry,
the RFP (page-29 under etc.) will make GHG inventory and identify mitigation
Composition of the Team) options/action from that sector. So, they are all

mitigation experts and no need to include additional
mitigation expert in the RFP.
5. Requirement of JV Notarization If the Bidder is a group of legal entities that will form or
have formed a Joint Venture (JV), Consortium or
Association for the Proposal, they shall confirm in their
Proposal that they have designated one party to act as
a lead entity, duly vested with authority to legally bind
the members of the JV, Consortium or Association
jointly and severally, which shall be evidenced by a duly
notarized Agreement among the legal entities, and
submitted with the Proposal;
6 Edit NDC Experience for Instead of NDC experience, it will be climate change,
firm/expert (page-21 under Section | GHG inventory and mitigation related experiences in
1- Bidder’s qualification, capacity the related sectors.
and experience)
7. Edit Advance University Degree in Master’s Degree will be used instead of advance
the key qualification (page-31 for university degree
Team Leader)
8. Edit the Team Leader issue Team leader could be either national or international.
(page-31 bullet point-3) However, if any firm propose national consultant, s/he
should have international working experience in
different countries.

Extension of 2 weeks for Explained the position of UNDP Bangladesh. Due to

submission of bidding documents tight schedule and time constraint it is not possible to

9. | (page-17 under Deadline for extend 2 weeks.

Submission) Deadline for Submission has extended till Wednesday
22 July,2020. Time: 4.30pm (Local Time)

Extension of consultancy period Itis also explained that due to commitment with

from 5 months (page-18 under UNFCCC to complete this assignment by December

10. | Maximum expected duration of 2020 and hence it is not possible to extend the
contract) schedule.

. . No, due to COVID-19 situation, the agency may conduct
Is it mandatory to physically : -
’ - most of the consultation, workshop and training
11 | conduct all consultation, training

virtually through ensuring adequate participation of
stakeholders.

Note: Above Clarifications in response

to queries raised during the pre-bid meeting and

amendments shall be an integral part of the RFP/RFQ document and supersede the all provisions
as applicable.




