Terms of Reference



GENERAL INFORMATION

Title: Consultant for Platform Sustainability Study Project Name: Sustainable Palm Oil Initiative (SPOI)

Reports to: SPOI National Platform Manager and SPOI National Project Manager

Duty Station: Jakarta

Expected Places of Travel (if applicable): N/A

Duration of Assignment: 30 working days within 3 months (November 2020 – January 2021)

REQUIRED DOCUMENT FROM HIRING UNIT

X	TERMS OF REFERENCE
	CONFIRMATION OF CATEGORY OF LOCAL CONSULTANT, please select:
	(1) Junior Consultant
	(2) Support Consultant
	(3) Support Specialist
	(4) Senior Specialist
5	(5) Expert/ Advisor
	CATEGORY OF INTERNATIONAL CONSULTANT, please select:
	(6) Junior Specialist
	(7) Specialist
	(8) Senior Specialist
Х	APPROVED e-requisition

REQUIRED DOCUMENTATION FROM CONSULTANT

Х	CV
X	Copy of education certificate
X	Completed financial proposal
Х	Completed technical proposal (if applicable)

Signature: _____

			/					
Need for presence of IC consult ☐ partial (explain): presence of meeting, reporting and/or presence of intermittent (explain) ☐ full time/office based (needs	the consul	tant will be deliverable	2S.		r examp	le for the	e purpose c	of
Provision of Support Services:								
Office space:	\square Yes	⊠No						
Equipment (laptop etc):	\square Yes	⊠No						
Secretarial Services	\square Yes	⊠No						
If yes has been checked, indicat	e here who	will be res	ponsible f	for prov	iding the	support	: services: I	N/A
Name: Hotline Mariana Sidabut Title: SPOI National Project Mar								

I. BACKGROUND

UNDP mission is to be an agent for change in the human and social development of Indonesia. We aim to be a bridge between Indonesia and all donors as well as a trusted partner to all stakeholders. UNDP works in environmental management, and part of the work is working in the palm oil supply chain.

Indonesia is one of the world's largest producers of palm oil and has received much attention in recent years, particularly from the global community concerned about the sustainability of palm oil production. In response, the Government of Indonesia is taking steps towards building a greener economy that promotes growth, equity, improved livelihood and environmental integrity.

As part of the Green Commodities Programme, and to promote sustainable palm oil production and operation in Indonesia, the Ministry of Agriculture, UNDP and several multinational companies have launched the Sustainable Palm Oil Initiative (SPOI). SPOI aims to improve the capacity of palm oil smallholders and conserve natural resources together with the Government of Indonesia's Sustainable Palm Oil (ISPO) system. SPOI is managed by a National Project Manager.

One of the key activities underneath SPOI is working to facilitate a government led-multi stakeholder forum to develop, formalize and support the implementation of Presidential Instruction No. 6/2019 on National Action Plan for Sustainable Palm Oil 2019–2024 (NAP SPO). The Director General of Estate Crop at the Ministry of Agriculture has stated that the enactment of NAP SPO through multi-stakeholder approach has demonstrated the strong will and determination of all stakeholders—government, private sector, NGO/CSO, development agency—to achieve a more sustainable future for palm oil sector in Indonesia. The Director General also believes that the National Action Plan (NAP) has been developed at the right time, considering that the government has a target that by the year 2020, at least 70 percent of Indonesian palm oil is to be certified sustainable through ISPO certification system. The Coordinating Ministry of Economic Affairs believes that NAP SPO is the overarching regulation for all other initiatives related to sustainable palm oil issues in the country.

In order to support the implementation of NAP SPO, the multi-stakeholder platform was transformed into the National Implementation Team of NAP SPO (from herewith will be referred to as National Implementation Team). Using similar multi-stakeholder approach, the National Implementation Team is consisted of representatives from 16 ministries and government agencies, as well as from associations. As the main vehicle for NAP SPO implementation, it is utmost important to ensure the sustainability of the National Implementation Team (both from human resources, financial and management aspect), hence NAP SPO could be implemented in an effective and efficient manner.

With that context, the Consultant is expected to conduct study on the sustainability of multi-stakeholder platform in Indonesian context, from the human resources, financial and management aspect. This study will then be used as the main reference to develop sustainability strategy—including funding sustainability—for the National Implementation Team, to ensure the continuous support from all stakeholders in implementing NAP SPO, such as technical and financial support. The Consultant will work under the supervision of SPOI National Platform Manager and SPOI National Project Manager.

II. SCOPE OF WORK, ACTIVITIES AND DELIVERABLES

The Consultant is to work over an initial two-month period to:

- 1) Conduct desk review of relevant literatures and research documents related to the sustainability of commodity multi-stakeholder platform, particularly that assess platform's institutional capacity, organizational set-up, financial and administrative systems.
- 2) Organize and conduct consultation meetings with relevant stakeholders including, but not limited to, ministries and government agencies, private sectors and NGOs/CSOs to better understand the current challenges to sustain the National Implementation Team operational activities.
- 3) Analyse similar commodity multi-stakeholder platform in Indonesia to become the reference for assessing the existing condition of the National Implementation Team.
- 4) Analyse the existing condition of the National Implementation Team in terms of platform's proposed institutional capacity, organizational set-up, financial and administrative systems, based on the above result.
- 5) **Provide recommendation and strategy** to ensure the sustainability of the National Implementation Team operations.

The Consultant is expected to deliver the following outputs:

Deliverables/Outputs	Estimated Time	Due Date	Review and	
	to Complete		Approval	
1st payment will be made upon submission				
and approval by UNDP of:				
a) Work plan of the consultancy, including		Draft submission	Upon satisfactory	
schedule of activities and tentative plan		(to be approved):	submission and	
for consultation with relevant		November 2020	approval by SPOI	
stakeholders; and	5 WD		National Platform	
b) Brief report on the desk review result,		Final submission	Manager and	
related to the sustainability of		(to be approved):	SPOI National	
commodity multi-stakeholder platform,		November 2020	Project Manager	
particularly that assess platform's				
institutional capacity, organizational set-				
up, financial and administrative systems.				
2 nd payment will be made upon submission and approval by UNDP of:				
1				
a) Consultation report with relevant				
stakeholders including, but not limited to, ministries and government agencies,				
private sectors and NGOs/CSOs to better				
understand the current challenges to		Draft submission	Upon satisfactory	
sustain the National Implementation		(to be approved):	submission and	
Team operational activities;		December 2020	approval by SPOI	
b) Brief report outlining the analysis result	15 WD	December 2020	National Platform	
on similar commodity multi-stakeholder	15 WD	Final submission	Manager and	
platform in Indonesia, to become the		(to be approved):	SPOI National	
reference for assessing the existing		December 2020	Project Manager	
condition of the National		December 2020	1 Toject Manager	
Implementation Team; and				
c) Brief report outlining the analysis result				
on the platform's proposed institutional				
capacity, organizational set-up, financial				
and administrative systems.				
3 rd payment will be made upon submission		Draft submission	Upon satisfactory	
and approval by UNDP of:		(to be approved):	submission and	
a) Final draft of Platform Sustainability		January 2021	approval by SPOI	
Study Report , that includes	10 WD		National Platform	
recommendation and strategy to ensure		Final submission	Manager and	
the sustainability of the National		(to be approved):	SPOI National	
Implementation Team operations.		January 2021	Project Manager	
Total Working Days (WD)	30 WD			

III. WORKING ARRANGEMENT

Institutional Arrangement

The consultant will report to the SPOI National Platform Manager and SPOI National Project Manager.

Duration of the Assignment

The consultancy will be for 30 working days between 09 November 2020–15 January 2021.

Duty Station

Home-based

Travel Plan

N/A

IV. REQUIREMENTS FOR EXPERIENCE AND QUALIFICATIONS

Academic Qualifications

Minimum master's degree in business management, organizational development, agricultural development, public policy, environmental studies, social studies or development studies.

Years of experience

- A minimum of 8 years professional experience in consultancy at a senior level, preferably in the context of sustainable commodities in Indonesia.
- Proven experience in working with and establishing working relationships with a broad range of stakeholders, such as stakeholders from government, private sectors and NGOs/CSOs.
- Proven experience in working with commodity-related multi-stakeholder platforms.
- Practical expertise in engaging and facilitating in a multi-stakeholder setting.

Competencies and special skills requirement:

- Have good interpersonal and communications skills.
- Ability to work independently and in a team.
- Fluency in English and Bahasa Indonesia.
- Has an excellent report writing skills.
- Has excellent communication and advocacy skills.

V. EVALUATION METHOD AND CRITERIA

Cumulative analysis

When using this weighted scoring method, the award of the contract should be made to the individual consultant whose offer has been evaluated and determined as:

- a) Responsive/compliant/acceptable, and
- b) Having received the highest score out of a pre-determined set of weighted technical and financial criteria specific to the solicitation.

* Technical Criteria weight: 70%

* Financial Criteria weight: 30%

Only candidates obtaining a minimum of 70 point would be considered for the Financial Evaluation

Criteria	Weight	Maximum Point
<u>Technical</u>	70%	100
Criteria A: qualification requirements as per TOR		70

Financi	<u>al</u>	30%	30
3.	Logical and feasible planning, that will support effective and efficient project implementation.		10
2.	Important aspects of the task addressed succinctly and clearly, with sufficient details.		10
1.	Understand the task and apply an appropriate methodology for the task, as well as provide relevant strategy in a coherent manner.		10
Criteria	B: Brief Description of Approach to Assignment		30
5.	Practical expertise in engaging and facilitating in a multistakeholder setting.		15
4.	Proven experience working with commodity-related multi- stakeholder platforms.		20
3.	Proven experience in working with and establishing working relationships with a broad range of stakeholders, such as stakeholders from government, private sectors and NGOs/CSOs.		15
2.	A minimum of 8 years professional experience in consultancy at a senior level, preferably in the context of sustainable commodities in Indonesia.		15
1.	Minimum master's degree in business management, organizational development, agricultural development, public policy, environmental studies, social studies or development studies.		5