Annex 2
FORM FOR SUBMITTING SUPPLIER’S QUOTATION
(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery[footnoteRef:1]) [1:  Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for verification purposes ] 


We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and hereby offer to supply the items listed below in conformity with the specification and requirements of UNDP as per RFQ Reference No. “RFQ20/02132 - Provision of professional Detailed Technical Design and elaboration of preliminary costs estimation for the reconstruction of Canine Centre for the Ministry of Internal Affairs (2 LOTs)[footnoteRef:2]” [2:  As specified in the RFQ, one supplier will be awarded both lots. Still, UNDP reserves the right to contract the announced lots in stages, given the available implementation budget.] 


TABLE 1:  Offer to Supply Services Compliant with Technical Specifications and Requirements 

	Item No.
	Description/Specification of Services
	Measu-rement Unit
(M.U.)
	Estimated Q-ty
	Unit Price per M.U. (USD), 
VAT exclusive 
	Total Price 
(USD), 
VAT exclusive
	Latest Delivery Date

	1
	2
	
	4
	5
	6
	7

	LOT 1
	K9 Centre Stage I: Development of dogs training infrastructure

	
	Phase I: Pre-Design stage

	1
	2D preliminary planimetry of the buildings, proposed partitioning of the designed premises developed, in accordance with the existing K9 Centre Feasibility Study.
	unit
	1
	
	
	10 calendar days from the date of contract signing

	
	Sub-total Phase I, LOT 1:
	
	-
	-
	
	-

	
	Phase II: Technical design

	2
	Development of detailed technical design documentation, including all required expertise (upon necessity), internal networks and external works for the rebuilding 1A premises into a temporary administrative building premises.
	m2
	65m2
	
	
	85 calendar days from the date of contract signing

	3
	Development of detailed technical design documentation, including all required expertise (upon necessity), internal networks and external works for the rebuilding 1G premises into the internal kennels with breeding farm and mini obstacle course.
	m2
	165m2
	
	
	

	4
	Development of detailed technical design documentation, including all required expertise (upon necessity), internal networks and external works for the rebuilding 1K premises into osmology laboratories with DIY method.
	m2
	165m2
	
	
	

	5
	Development of detailed technical design documentation, internal networks and external works for the construction of 20 external kennels.
	m2
	337m2
	
	
	

	6
	Landscaping design works, including topography, the fence, and construction of two obstacles courses for dogs training.
	m2
	3000m2
	
	
	

	7
	Technical Design of external networks, including required technical investigations (upon necessity):
	

	7.1
	External networks for water supply
	linear meters 
	1060 m
	
	
	

	7.2
	External networks for sewerage supply 
	linear meters
	1010 m
	
	
	

	7.3
	External networks for heating, including the heating points 
	linear meters
	502 m
	
	
	

	7.4
	External network of power supply
	linear meters
	2320 m
	
	
	

	7.5
	External lighting system
	unit
	1
	
	
	

	7.6
	External video monitoring system
	unit
	1
	
	
	

	5
	Bill of quantities (BOQ) and Costs estimates, completed for all items of work with detailed description for each item;
	unit
	1
	
	
	100 calendar days from the date of contract signing

	6
	Verification of the designs and Bill of Quantities by independent Authorized/Licensed Experts performed
	unit
	1
	
	
	115 days from the date of contract signing

	7
	Detailed Design Author’s Supervision during the construction period
	unit
	1
	
	
	N/A

	
	Sub-total Phase II, LOT 1:
	
	-
	-
	
	-

	
	Add: Other Charges (pls. specify)
	
	-
	-
	
	-

	
	TOTAL Phase I and Phase II, LOT 1
	
	-
	-
	
	-

	LOT 2
	K9 Centre Stage II: Full Operationalization of the infrastructure

	
	Phase I: Pre-Design stage 

	1.
	2D preliminary planimetry of the buildings, proposed partitioning of the designed premises developed, in accordance with the existing K9 Feasibility Study.
	unit
	1
	
	
	20 calendar days from the date of contract signing

	
	Sub-total Phase I, LOT 2
	
	-
	-
	
	-

	
	Phase II: Technical design 

	2
	Development of detailed technical design documentation, including all required expertise (upon necessity), internal networks and external works for the rebuilding 1E into administrative building and the canteen.
	m2
	629m2
	
	
	100 calendar days from the date of contract signing

	3
	Development of detailed technical design documentation, including all required expertise (upon necessity), internal networks and external works for the rebuilding 2B into a dormitory with the classrooms.
	m2
	900m2
	
	
	

	4
	Development of detailed technical design documentation, including all required expertise (upon necessity), internal networks and external works for the rebuilding 1H into depots.
	m2
	116m2
	
	
	

	5

	Development of detailed technical design documentation, including all required expertise (upon necessity), internal networks and external works for the rebuilding 1M into the internal kennels and 2 depots.
	m2
	165m2
	
	
	

	6
	Development of detailed technical design documentation, including all required expertise (upon necessity), internal networks and external works for the rebuilding 1R into Veterinary.
	m2
	108m2
	
	
	

	7
	Development of detailed technical design documentation, including all required expertise (upon necessity), internal networks and external works for the construction of boiler house 200 Kw.
	unit
	1
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	8
	Landscaping design works, including outdoor gym for staff
	m2
	4250m2
	
	
	

	9
	Bill of quantities (BOQ) and Costs estimates, completed for all items of work with detailed description for each item
	unit
	1
	
	
	120 calendar days from the date of contract signing

	10
	Verification of the designs and Bill of Quantities by independent Authorized/Licensed Experts performed
	unit
	1
	
	
	140 days from the date of contract signing

	11
	Detailed Design Author’s Supervision during the construction period
	unit
	1
	
	
	N/A

	
	Sub-total Phase II, LOT 2
	
	-
	-
	
	-

	
	Add: Other Charges (pls. specify)
	
	-
	-
	
	-

	
	TOTAL Phase I and Phase II, LOT 2
	
	-
	-
	
	-

	
	GRAND TOTAL (LOT 1 and LOT 2)
	
	-
	-
	
	-




TABLE 2: Offer to Comply with Other Conditions and Related Requirements 

	
Other Information pertaining to our Quotation are as follows:
	
Your Responses

	
	Yes, we will comply
	No, we cannot comply
	If you cannot comply, pls. indicate counter proposal

	Delivery Lead Time for LOTs 1 (115 calendar days)
	
	
	

	Delivery Lead Time for LOTs 2 (140 calendar days)
	
	
	

	Validity of Quotation (90 calendar days)
	
	
	

	All Provisions of the UNDP General Terms and Conditions
	
	
	




All other information that we have not provided automatically implies our full compliance with the requirements, terms and conditions of the RFQ.


[Name and Signature of the Supplier’s Authorized Person]
[Designation]
[Date]
[bookmark: _GoBack]
