



Empowered lives.
Resilient nations.

To: **To Whom It May Concern.**

Date: **12/10/2020**

Attn:

Fax:

From: **UNDP Bosnia and Herzegovina**

Subject: **Amendment of RFQ-164-20 - Civil and mechanical works - EE reconstruction of public building of JU "PŠ Dragoradi, Srednje, Ilijaš"**

LOT 1: Civil works - EE reconstruction of public building of JU "PŠ Dragoradi, Srednje, Ilijaš"

LOT 2: Mechanical works – EE reconstruction and installation of pellet boiler on public building of JU "PŠ Dragoradi, Srednje, Ilijaš"

Dear Sir/Madam,

UNDP BiH made a decision to amend the RFQ documentation of the BoQ regarding the description of section VI item 1 of **BoQ of LOT 1**. MW is changed to EPS. All changes in BoQ are marked in red.

With this notice on amendment, we are also attaching the above mentioned corrected BoQ.

UNDP BiH uses this opportunity to apologize for any inconvenience that this amendment might have caused.

Best regards,

UNDP BIH

Tel: + 387 33 293 400 Fax: + 387 33 552 330

www.ba.undp.org

registry.ba@undp.org