



Jakarta, 25 November 2020

**Amendment 2 to ITB**  
**ITB-UNDP-PETRA-92266-008-2020**

**Procurement of Works: Construction of Health and School Facilities in Central Sulawesi**

**LOT 1 – Construction of School Facilities in Palu**

**LOT 2 – Construction of Health and School Facilities in Donggala District**

**LOT 3 – Construction of School Facilities in Parigi Moutong District**

**LOT 4 – Construction of School Facilities in Sigi Sidera & Bulupontu Jaya Districts**

**LOT 5 – Construction of Health and School Facilities in Sigi Biromaru & Kulawi Districts**

1. Revision is made to **Unit of Measurement (UNIT)** of **Annex 2 Bill of Quantity** as follows:

<b>Bill of Quantity</b>	
<b>LOT</b>	<b>Revision of Unit of Measurement (UNIT)<sub>1</sub> in:</b>
1. LOT 1 – Construction of School Facilities in Palu	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section II. 1 <sup>st</sup> Floor, 7. Floor Slab
2. LOT 2 – Construction of Health and School Facilities in Donggala District	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section II. 1 <sup>st</sup> Floor, 7. Floor Slab
3. LOT 3 – Construction of School Facilities in Parigi Moutong District	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section II. 1 <sup>st</sup> Floor, 7. Floor Slab
4. LOT 4 – Construction of School Facilities in Sigi Sidera & Bulupontu Jaya Districts	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section II. 1 <sup>st</sup> Floor, Floor Slab
5. LOT 5 – Construction of Health and School Facilities in Sigi Biromaru & Kulawi Districts	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section E. Septic Tank N25 Works, A. STP, B. Junction Box and C. Infiltration (only for Puskesmas Kulawi)

Bill of Quantity	
LOT	Revision of Unit of Measurement (UNIT) <sub>1</sub> in:
	4. Section II. 1 <sup>st</sup> Floor, 7. Floor Slab

<sup>1</sup> Revised Bill of Quantity attached as **Annex 2 – BoQ LOT 1-5 (Revision date 25 Nov 2020).** The revised Unit of Measurement marked in **YELLOW** color.

2. Revision is made to **Unit of Measurement (UNIT)** of **Annex 7 – Section 6 – Form F – Price Schedule** as follows:

Price Schedule	
LOT	Revision of Unit of Measurement (UNIT) <sub>2</sub> in:
1. LOT 1 – Construction of School Facilities in Palu	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section II. 1 <sup>st</sup> Floor, 7. Floor Slab
2. LOT 2 – Construction of Health and School Facilities in Donggala District	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section II. 1 <sup>st</sup> Floor, 7. Floor Slab
3. LOT 3 – Construction of School Facilities in Parigi Moutong District	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section II. 1 <sup>st</sup> Floor, 7. Floor Slab
4. LOT 4 – Construction of School Facilities in Sigi Sidera & Bulupontu Jaya Districts	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section II. 1 <sup>st</sup> Floor, Floor Slab
5. LOT 5 – Construction of Health and School Facilities in Sigi Biromaru & Kulawi Districts	1. Section C. Structural Works , I. Foundation Works 2. Section E. Septic Tank N25 Works, A. STP 3. Section E. Septic Tank N25 Works, A. STP, B. Junction Box and C. Infiltration (only for Puskesmas Kulawi) 4. Section II. 1 <sup>st</sup> Floor, 7. Floor Slab

<sup>2</sup> Revised Price Schedule attached as **Annex 7 – Section 6 - Form F Price Schedule LOT 1- LOT 5 (Revision date 25 Nov 2020).** The revised Unit of Measurement marked in **YELLOW** color.

**The bidders shall use the revised Price Schedule form “Annex 7 – Section 6 - Form F Price Schedule LOT 1- LOT 5 (Revision date 25 Nov 2020)” to fill in the price. Bidders have to submit and sign the revised Price Schedule form as part of Bid submission.**

3. The closing deadline for submission extended to **Monday, November 30th, 2020 as specified in the e-tendering system with Event ID: 0000007625**
4. The Virtual Public Bid Opening is rescheduled to **Tuesday, December 1st, 2020 at 08:30 (GMT+7 / Indonesian Western Time).**