

Site Visit Report



| | | | | | | | |
|-----------------------------|----------|--|------------------------|---------------------------------------|-----------|------------------------------|--|
| IRQ-ITB-423-20 | | Date of Site Visit | 27 December 2020 | Escorted by Military forces? | | Yes <input type="checkbox"/> | No <input checked="" type="checkbox"/> |
| Time of Site Visit | | Name(s) and job title of Gov. Rep. | | | | | |
| Start | End | | | | | | |
| 10:00 | 12:00 PM | Phase II Rehabilitation of 222 Housing Units in Al Khatoniya Neighborhood-Old City Area-West Mosul | | | | West Mosul-Ninawa Government | |
| Names of companies attended | | Rep. name | Mobile | Email | Signature | | |
| EFFAA Co. | | Osama Kh. Mahmood. | 07517409506 | effnaacompany@yahoo.com | | | |
| Al Fityan Co. | | Madan Hussain Muhammed | 07702883889 | tawfiq.alfityan@yahoo.com | | | |
| Aswar Alhadhaba Co. | | Ibrahim Obeed. | 07503800506 | info@aswar-al-hadhaba.com | | | |
| Sehel Al-Baraka Co. | | Ahmed Abdulhameed | 07823421846 | spco@yahoo.com | | | |
| Toor Senna Co. | | Ali Ali Turkey | 07502163545 | info@toor-senna.com | | | |
















Prepared by:
















Signature:

Name: Ahmed Jamel Khalil

Position: Project Manager

Date: 27/December/2020

| Names of companies attended | Rep. name | Mobile | Email | Signature |
|---|--|-------------|------------------------------|---|
| Emar Un Alrabiein Co. | Ammar Alrabiein ^{Muneed} | 07726744889 | amin.kassabbashi39@gmail.com |  |
| Dar Hanar Co. | Mahmood Mudafar | 07504509253 | darhanar company 2@yahoo.com |  |
| Bureey Al Faisal Co. | Muhammed Hesham | 07733000077 | alfahad group@gmail.com |  |
| J.V. Al Rayan Group Co. Al Bayan Co. | Ahmed Ramzi | 07728217005 | aalbayan@yahoo.com |  |
| Burgaa Co. | Muhammed Haider | 07706384896 | burgaa.co@gmail.com |  |
| Bekhuma Group Co. | Abdulbasit Ateya | 07502392899 | info@bekhuma group.com |  |
| Fan Al Rassid Co. | Ahmed Abdullah | 07517409614 | fanalrassid@gmail.com |  |
| Karam Al Shaher Co. | Ahmed Abdullah | 07717100569 | Karam.alshaher2020@gmail.com |  |
| Al Rukn Al Arqa Co. | EZ alden Mahmood | 07704109084 | info@alruknalarga.com |  |
| Rekany ^{Argo} Co. | Seddeq shafik salih | 07514592022 | rekanyhamid@gmail.com |  |
| baher Al-shemak Co. | Alitalib Muhammed | 07510329921 | baheralshmal2019@gmail.com |  |
| Al Wateed Co. | Mahmood ghaeb | 07518088966 | gc.al.wateed@gmail.com |  |
| Rafeef Al Khairat Co. | Muhammed Ibrahim Muhammed | 0751511781 | rafeefalkherat@yahoo.com |  |
| Mal dar Company | Nabeel Younis | 07719264902 | almal dar comp 892@gmail.com |  |
| Worya Co. | Ahmed Idrees | 07504775596 | info@worya.co.com |  |

| Names of companies attended | Rep. name | Mobile | Email | Signature |
|----------------------------------|-----------------------|-------------|---------------------------------|---|
| Al Ammar Alhodith Co. | Maha Abdullala | 07505612000 | office@modern-cons.com |  |
| Future tech. Co. | Ahmed Thiab | 07708233521 | tmthiab1@gmail.com |  |
| Awadaj Co. | Ali Nethal Jarallah | 07700144811 | Companyawdaj@gmail.com |  |
| Al shroq Co. | Hisham Ali Hussain | 07510293380 | Hesham.shmam@yahoo.com |  |
| Bab al Karama Co. | Ahmed Kanaan | 07704686399 | bab.al.karama.company@gmail.com |  |
| Future City Co. | Jasim Muhammed | 07707807483 | info@fucico.com |  |
| Acropod Co. | Alia Sulaiman Khalifa | 07501320162 | nawar@acropod.com |  |
| Tarek Al tber Co. | Muhammed Yaseen | 07729358234 | tarek.al.tber@gmail.com |  |
| Al juma Co. | Ammar Muzhir | 07901723946 | aljuma-co@yahoo.com |  |
| Anwar Al hatem Co. | Muteeb Hady | 07901260354 | anwar.al-hatem@yahoo.com |  |
| Durat al-muhateb | Mutaz Ali | 07708120392 | durat.almoheat@yahoo.com |  |
| Awach Al Iray Co. | Muhammed Ali | 07722882235 | awach-aliray@yahoo.com |  |
| Al Mahara Co. LTD | Waseem Al dabbugh | 07811119990 | info@alimahara.com |  |
| loeloeet dijla Co. | Muhammed Awad. | 07508665329 | loeloeetdijla@outlook.com |  |
| Al arabi Co. | Azzam Akram. | 07736969066 | alarabi.com.a@yahoo.com |  |

9

[illegible]

QUESTIONS AND ANSWERS

| No. | BIDDER QUESTIONS ASKED | UNDP RESPONSES GIVEN |
|-----|--|---|
| 1 | How can the mortar holes in the roofs be repaired in our work ?? | They are repaired by “slab repairing “ item to remove and recast the damaged parts and after that repair the new cast with “waterproof” item. |
| 2 | How will you deal with houses containing items rehabilitated by owner or other NGo ? | UNDP have already made arrangements with other NGOs who had rehabilitation works to implement the other remaining items that the houses need. |
| 3 | Some items are half finished (like plastering) , How will the quantities be measured? | The past works are already measured and subtracted, the new works are measured separately for the quantities of the new contract. |
| 4 | What are the items for repairing sun sheds?? | Two types of repairing: 1-Supply new corrugate sheet with new frame. 2-Replace the corrugated sheet only. |
| 5 | Are there some houses containing EH Cases not removed yet?? | There are some houses contain EH Cases and we can't start repairing until the case is removed by special removal teams. |
| 6 | How many houses are heavily damaged in the total houses of the project ?? | There are about (5-10)% heavily damaged houses out of the total houses. |
| 7 | Where can the contractor dump the rubbles of the works?? | Contractor should arrange with the municipality directorate to dump the rubbles in authorized locations. |

