United Nations Development Programme



8th January 2021

CLARIFICATION 2

TO ALL BIDDERS,

REF: UNDP/SOM/ITB/2020/06/IP: Provision of Road- Truck Transport Services

Please note that the following change has been made to the ITB:

Query Reference	Clarification Requested	UNDPs Response to the Request for Clarification
Annex 1-	My local partner has informed me that many	In the unfortunate event that the route is impassable due
Terms of	routes are not manageable due to the active	to security related challenges, UNDP will expect the
Reference,	terrorist group in the area. The possibilities of transporting certain routes	supplier to communicate in good time the challenges faced enabling UNDP to arrange alternative means or
	also changes often depending on where the bad people are, thus driving such routes currently may not be possible. • What would happen when this is the case? If we were to receive the contract and ran into this problem, would we be penalized?	agree with the bidder on alternative route to be taken; thereby not being penalized.

Further, the clarification 2 document has been uploaded in the following links:

Note

Bidders are advised to frequently check the following websites for any addenda/clarifications that may be posted on the following websites

https://etendering.partneragencies.org

Business unit- SOM10 Event ID: ITB2020-06

OR

https://procurement-notices.undp.org/view_notice.cfm?notice_id=73950

OR

https://www.ungm.org/Public/Notice/119707

We regret any inconveniences that these changes may have caused you but look forward to your submission of your bid.

Yours sincerely Benard Korir Head of Procurement a.i. UNDP Somalia