



UNITED NATIONS DEVELOPMENT PROGRAMME

AMENDMENT #2

Ref.: 18153-2021 Green Commodities Programme Coordination Consultant

Date: January 12th, 2021

We notify all interested bidders the following changes in the bidding documents.

1. On the Terms of Reference, pages 6 and 7 of 26, the context of this requirement:

CHANGES FROM:

H. EXPECTED OUTPUTS/DELIVERABLES				
Deliverable	Estimated Time to complete (Days)	% of Payment	Due Date	Review and Approval
Progress Reports on activities in relation to GCP Strategic and Management Support	40	35	On a monthly basis	GCP Global Head - Food and Agricultural Commodity Systems and GGP Global Project Manager
Progress Reports on activities in relation to Internal GCP Coordination and integration	25	20	On a monthly basis	GCP Global Head - Food and Agricultural Commodity Systems and GGP Global Project Manager
Progress Reports on activities related to internal communications	15	10	On a monthly basis	GCP Global Head - Food and Agricultural Commodity Systems and GGP Global Project Manager

Reports on activities in relation coordination and monitoring of deliverables	40	35	On a monthly basis	GCP Global Head - Food and Agricultural Commodity Systems and GGP Global Project Manager
TOTAL	120	100%		

CHANGES TO:

H. EXPECTED OUTPUTS/DELIVERABLES				
Deliverable	Estimated Time to complete (Days)	% of Payment	Due Date	Review and Approval
Progress Reports on activities in relation to GCP Strategic and Management Support	40	35	On a monthly basis	GCP Global Head - Food and Agricultural Commodity Systems and GGP Global Project Manager
Progress Reports on activities in relation to Internal GCP Coordination and integration	20	20	On a monthly basis	GCP Global Head - Food and Agricultural Commodity Systems and GGP Global Project Manager
Progress Reports on activities related to internal communications	15	15	On a monthly basis	GCP Global Head - Food and Agricultural Commodity Systems and GGP Global Project Manager
Reports on activities in relation coordination and monitoring of deliverables	35	30	On a monthly basis	GCP Global Head - Food and Agricultural Commodity Systems and GGP Global Project Manager
TOTAL	110	100%		

*End of the amendment *