

INDIVIDUAL CONSULTANT PROCUREMENT NOTICE

Date: 16 March 2021

Reference: LBN/CO/IC/71/21

Country: Lebanon

Description of the assignment: National Consultant - Preparation of Regional Management plans for Forests in the High Mountain Areas in Akkar & Jbeil Districts.

Project name: Land Degradation Neutrality of Mountain Landscapes in Lebanon (LDN)

Period of assignment/services: 50 days spread over the period between May 2021 and November 2021

Proposals should be submitted online through the UNDP job site at https://jobs.undp.org/ no later than 06 April 2021 at 11:59 PM Beirut Local Time. Proposals will not be received through email.

Any request for clarification must be sent in writing to the e-mail Procurement.lb@undp.org The UNDP Procurement Unit will respond in writing by standard electronic mail and will send written copies of the response, including an explanation of the query without identifying the source of inquiry, to all consultants.

1. BACKGROUND

The Land Degradation Neutrality of Mountain Landscapes in Lebanon (LDN) project, funded by the Global Environment Facility (GEF) and is implemented in partnership with the Ministry of Environment in Lebanon, seeks land degradation neutrality in mountain lands by rehabilitating degraded land and preventing further degradation. It will do this initially at the pilot scale to gain the necessary skills and know-how as well as confidence before it can be up scaled and replicated post-project comprehensively. The pilot areas will be the mountain ranges in the Cazas of Jbeil and Akkar. The project duration is five years.

Rehabilitation practices will be tested for technical effectiveness, cost-effectiveness and benefits in the agriculture, mountain pastures and forestry sectors, the quarrying sector, and the eco-tourism and

outdoor recreation sectors. Prevention will be achieved through comprehensive land use planning and the monitoring for compliance with set conditions and their enforcement.

There will be clarification of roles and enhancement of capacities particularly at local government level. The institutional and regulatory context will be reviewed, updated, and strengthened to prevent new degradation of forests, rangelands, and agricultural lands. The project will aim for a robust, comprehensive, and appropriate legal framework which will assess biodiversity and key ecosystem goods and services to inform permitting decisions.

Ultimately, the key to achieving LDN is in making the most effective land use planning decisions and in implementing and upscaling these together with appropriate restoration measures – which is reflected in the three Outcomes of the project which are:

- 1. Outcome 1: Degraded mountain land in selected mountain districts of northern Lebanon identified, rehabilitated, and restored.
- 2. Outcome 2: Mountain lands managed sustainably to prevent degradation.
- 3. Outcome 3: Project monitoring and evaluation, communication, knowledge management and financial mechanisms for the dissemination and replication of the results of the project with the aim of achieving land degradation neutrality.

The project will develop new financing mechanisms for sustainable land management (SLM) and forest management based on international best practice and a knowledge management platform to facilitate sustainability, replication and up-scaling of the new practices leading to land degradation neutrality.

To pilot the approach, the project will focus on the districts of Akkar and Jbeil and apply comparative remedial methodologies to restore mountain lands to their valuable ecological functions such as sustainable agricultural productivity, biodiversity habitat and ecosystem services.

Despite the crucial contribution of forests to life on earth and human well-being, deforestation and forest degradation continue in many regions. Many drivers of deforestation lie outside the forest sector and are rooted in wider social and economic issues, including challenges related to reducing poverty, urban development and policies that favor land uses which produce higher and more rapid financial returns, such as agriculture.

Urgent action and cross-sectoral policy coordination at all levels to secure sustainable forest management, including forest conservation, restoration and expansion is needed.

In the recent past, reversing the effects of human-induced deforestation has become a priority for the Lebanese Government that has been allocating resources for afforestation and reforestation activities and for improved management. Several initiatives have been undertaken and are planned not only by central authorities but also by municipalities and NGOs with the support of academic institutions.

The project is seeking this consultancy to develop strategic management plan for forests in Akkar and Jbeil districts. The consultancy will be done, under the supervision of the Project Manager (PM), in close coordination with the Ministry of Agriculture (MoA) and Ministry of Environment (MoE) as well as local authorities.

2. SCOPE OF WORK, RESPONSIBILITIES AND DESCRIPTION OF THE PROPOSED ANALYTICAL WORK

Forests are at risk from illegal or unsustainable logging, unmanaged fires, pollution, dust, diseases, pests, fragmentation and impacts of climate change, including severe weather events such as droughts. All of which threaten forest health and the ability of forests to function as productive and resilient ecosystems.

The objective of this consultancy is to set strategic management plans for the optimal coordination of the ecological, economic, and social demands on the forests of Akkar and Jbeil districts. The strategic issues of a long-term timeframe (i.e., 20 years) should provide a general framework for actions at subnational levels to sustainably manage all types of forests and halt deforestation and forest degradation and improve existing forest cover. They should also provide a framework for forest-related contributions to the implementation of the 2030 Agenda for Sustainable Development, the Paris Agreement adopted under the UNFCCC, the CBD, the UN Convention to Combat Desertification (UNCCD) and other international forest-related instruments, processes, commitments, and goals.

The strategic management plans will provide a unified system based on international best practices, adapted to the national context, taking into consideration the local circumstances and skills. It will also create favorable conditions for an efficient and innovative forestry sector, along with potential replication in other Lebanese regions. These strategic plans will help in improving the management of forests and increasing forest cover as well as contributing to an enhancement of local livelihoods by a more sustainable and equitable use of forest products.

The management plans will cover the forest areas and the different types of forest ecosystems of Jbeil and Akkar districts.

The consultant will carry out the following tasks:

- Task 1: Development of strategic management plans for forests in Akkar & Jbeil districts
- Task 2: Execution of targeted trainings for the adoption of the strategic plans by local authorities

For additional information, please refer to ANNEX I – Terms of Reference

3. Methodology

The methodology of work shall consist of field surveys, desk review of relevant project documentation, national and international reports, scientific publications, and other resource tools in addition to direct consultations with key local stakeholders and data providers. With the guidance of the project management team, the report and outputs shall be circulated for comments and the final report should incorporate received recommendations from stakeholders.

4. Expected Outputs and deliverables

The required deliverables under the terms of reference are:

ID	Deliverables/ Outputs	Estimated number of working days	Estimated Duration to Complete	Target Due Dates
1	 Inception report including detailed work plan and Methodology 	5 days	One month from Contract signature	UNDP project Team
2	 Draft strategic management plans for Akkar and Jbeil Training Plan in English Draft Training Material in Arabic 	20 days	Four months from Contract signature	UNDP project Team
3	 Final strategic management plans for Akkar and Jbeil 	15 days	Five months from Contract Signature	UNDP project Team
4	 Final training material in Arabic and training report in English 	10 days	Seven months from Contract signature	UNDP project Team

For additional information, please refer to ANNEX I – Terms of Reference

5. REQUIREMENTS FOR EXPERIENCE AND QUALIFICATIONS

I. Academic Qualifications:

Graduate Degree (MSc/PhD) in at least one of the following fields: forestry, forest management, or closely related fields.

II. Years of experience:

Minimum of 10 years' experience in forest resources management, forest inventory, monitoring, and assessment.

III. Technical experience:

- Expert knowledge in existing related policies, legal and regulatory frameworks.
- Expert knowledge with experience in forest management planning at the local level.
- Experience working with central and/ or local agencies, NGOs, private sector, civil society on Forestry- related assignments.
- International Experience in forest management is an asset.
- Experience with UN or international donor project(s) is an asset.

IIV. Competencies:

- Advanced writing and editing skills in English.
- Computer literacy for Microsoft Office Package or equivalent.
- Excellent communication and consultation skills.
- Proven analytical skills and capacity in producing quality reports and documents.

6. DOCUMENTS TO BE INCLUDED WHEN SUBMITTING THE PROPOSALS.

Interested individual consultants must submit the following documents/information to demonstrate their qualifications:

(I). Technical **Proposal**:

- (i) Letter to UNDP Confirming Interest and Availability for the Individual Contractor (IC) Assignment
- (ii) Explaining why you are the most suitable for the work
- (iii) P11 (Personal History Form) including past experience in **similar projects** and at least 3 references, mentioning the references' e-mails addresses.
 - (iv) Methodology and workplan

FINANCIAL PROPOSAL

• Lump sum contracts

The financial proposal shall specify a total lump sum amount, and payment terms around specific and measurable (qualitative and quantitative) deliverables. Payments are based upon output, i.e. upon delivery of the services specified in the TOR as follows:

Payment	Deliverables	Potential Dates
20%	Inception report including detailed work plan and Methodology	One month from Contract signature
40%	Draft strategic guidelines for Akkar and Jbeil; Training Plan in English & Draft Training Material in Arabic	Four months from Contract signature
20%	Final strategic guidelines for Akkar and Jbeil	Five months from Contract signature
20%	Final training material in Arabic and training report in English	Seven months from Contract signature

In order to assist the requesting unit in the comparison of financial proposals, the financial proposal shall include a breakdown of this lump sum amount (including travel, per diems, and number of anticipated working days).

The financial proposal shall be presented using the enclosed format of Appendix a - Annex III.

Travel:

<u>All envisaged travel costs must be included in the financial proposal</u>. This includes all travel to join duty station/repatriation travel. In general, UNDP should not accept travel costs exceeding those of an economy class ticket. Should the IC wish to travel on a higher class he/she should do so using their own resources.

In the case of unforeseeable travel, payment of travel costs including tickets, lodging and terminal expenses should be agreed upon, between the respective business unit and Individual Consultant, prior to travel and will be reimbursed.

7. EVALUATION

Individual consultants will be evaluated based on the following methodology:

Cumulative analysis

When using this weighted scoring method, the award of the contract should be made to the individual consultant whose offer has been evaluated and determined as:

- a) responsive/compliant/acceptable, and
- b) Having received the highest score out of a pre-determined set of weighted technical and financial criteria specific to the solicitation.
- * Technical Criteria weight; [70%]
- * Financial Criteria weight; [30%]

Criteria	Weight	Max. Point
<u>Technical Competence</u>	70%	100

Criteria A: Academic qualifications		20
Master's Degree: 14		
PhD Degree: 18		
Relevant trainings/Certificates: Additional 2 points		
Criteria B: Years of relevant experience in the filed		20
Less than 10 years: 0		
10 years: 12		
11 to 12 years: 15		
More than 12 years: 20		
Criteria C: Technical Experience		30
Experience in existing policies, legal and regulatory		
frameworks: 7		
Experience in forest management planning at the local		
level: 8		
Experience in international forest management: 5		
Experience working with central and/ or local agencies,		
NGOs, private sector, civil society on Forestry- related assignments: 5		
Experience with UN or international donor project(s): 5		
Experience with every micernational across project(s).		
Methodology and workplan		30
Bidder's understanding of the task (well defined and		
corresponds to the TORs): 10		
Bidder's methodology for the elaboration of the strategic		
management plans and their structure: 10		
Bidder's comments and/or additions to the TORs: 5		
Logical sequence of activities, and realistic planning		
promising efficient implementation: 5		
Financial (Lowest Offer/Offer*100)	30%	100
Total Score	Technical Score * 0	.7 + Financial
	Score * 0.3	

Only candidates obtaining a minimum technical score of 70 points would be considered for the Financial Evaluation.

How to apply:

The consultancy is open for all national consultants who meet the selection criteria and propose a competitive fee. Interested consultants are requested to apply only through this UNDP jobs portal.

Submissions through any other media will not be considered.

The application must include all of the following documents:

- 1. P11,
- 2. Technical Proposal,
- 3. Annex 3 (Offerors Letter) and
- 4. Financial proposal

All files shall be submitted in one single document and uploaded as word or PDF file to the UNDP job site.

It has been observed that bidders don't submit all requested documents and thus reducing their chance to be selected for a contract with UNDP. before you submit your offer please revise that the application is complete and comprises all four (4) documents.

Incomplete applications will not be considered.

ANNEXES

ANNEX I - TERMS OF REFERENCE (TOR)

ANNEX II - INDIVIDUAL CONSULTANT CONTRACT AND GENERAL TERMS AND CONDITIONS

ANNEX III - OFFEROR'S LETTER TO UNDP CONFIRMING INTEREST AND AVAILABILITY FOR THE INDIVIDUAL CONTRACTOR (IC) ASSIGNMENT

ANNEX III

OFFEROR'S LETTER TO UNDP CONFIRMING INTEREST AND AVAILABILITY FOR THE INDIVIDUAL CONTRACTOR (IC) ASSIGNMENT

Celine Moyroud
Resident Representative
United Nations Development Programme
Arab African International Bank Building
Riad El Solh Street, Nejmeh, Beirut 2011 5211
P.O. Box 11-3216 Beirut, Lebanon

Dear Sir/Madam:

I hereby declare that:

- a) I have read, understood and hereby accept the Terms of Reference describing the duties and responsibilities of a National Consultant for a Preparation of Regional Management plans for Forests in the High Mountain Areas in Akkar & Jbeil Districts under Land Degradation Neutrality of Mountain Landscapes in Lebanon (LDN)
- b) I have also read, understood and hereby accept UNDP's General Conditions of Contract for the Services of the Individual Contractors;
- c) I hereby propose my services and I confirm my interest in performing the assignment through the submission of my CV or Personal History Form (P11) which I have duly signed and attached hereto as Annex 1;
- d) In compliance with the requirements of the Terms of Reference, I hereby confirm that I am available for the entire duration of the assignment, and I shall perform the services in the manner described in my proposed approach/methodology which I have attached hereto as Annex 3;
- e) I hereby propose to complete the services based on the following payment rate: [pls. check the box corresponding to the preferred option]:

		Assignment	Contract	/ Name of Institution/Company	Contract	Contract
At the time of this submission, I have no active Individual Contract or any form engagement with any Business Unit of UNDP; I am currently engaged with UNDP and/or other entities for the following work: UNDP Business Unit						,
k)	I hereby	confirm that [check al	ll that applies]:			
		Request m	sable Loan Agree	th UNDP; te name of company/org ment (RLA), for and on r this purpose are as follo	my behalf. The	
j)	If I am s	elected for this assignr	ment, I shall <i>[pls</i> .	check the appropriate b	ox]:	
i)	or sister	c) currently employed v	with any UN agei	nother, father, son, daug ncy or office [disclose th hip if, any such relations	e name of the r	
h)	This offe	er shall remain valid fo	r a total period o	of 90 days after the subm	nission deadline	;
g)	I recognize that the payment of the abovementioned amounts due to me shall be based on my delivery of outputs within the timeframe specified in the TOR, which shall be subject to UNDP's review, acceptance and payment certification procedures;					
f)	For you		down of the abo	ovementioned all-inclusi	ve amount is at	ttached hereto
		Terms of Reference.	, mandaling chack	,		
		words and in numbers	sum of	t currency], payable in th		amount in

I am also anticipating conclusion of the following work from UNDP and/or other entities for which I have submitted a proposal:

Assignment	Contract Type	Name of Institution/ Company	Contract Duration	Contract Amount

- I) I fully understand and recognize that UNDP is not bound to accept this proposal, and I also understand and accept that I shall bear all costs associated with its preparation and submission and that UNDP will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the selection process.
- m) If you are a former staff member of the United Nations recently separated, pls. add this section to your letter:

 I hereby confirm that I have complied with the minimum break in service required before I can be eligible for an Individual Contract.
- n) I also fully understand that, if I am engaged as an Individual Contractor, I have no expectations nor entitlements whatsoever to be re-instated or re-employed as a staff member.
- o) UNDP is committed to provide security measures for all Contractors and to address the issue of Harassment, Sexual Harassment, Discrimination, and Abuse of Authority.

 Therefore, I confirm that if I am engaged as an Individual Contractor, before signing the contract, I will have to pass the online BSAFE training course (ca. 2 hrs) and the online training course (ca. 90 min) on prevention of sexual exploitation and abuse (PSEA) that can be accessed through the UNICEF leaning platform at https://agora.unicef.org/login/signup.php

Full Name and Signature:	Date Signed:
<u>- </u>	
Annexes [pls. check all that applies]:	
Duly signed P11 Form, in addition to at least 3 Referen	ces' e-mails addresses
Breakdown of Costs Supporting the Final All-Inclusive F	Price as per Template
Brief Description of Approach to Work (if required by t	he TOR)

APPENDIX a

BREAKDOWN OF COSTS SUPPORTING THE ALL-INCLUSIVE FINANCIAL PROPOSAL

A. Breakdown of Cost by Components:

Cost Components	Unit Cost	Quantity	Total Rate for the Contract Duration
I. Personnel Costs			
Professional Fees		50 days spread over the period between May 2021 and November 2021	
Life Insurance			
Medical Insurance			
Communications			
Land Transportation			
Others (pls. specify)			
II. Travel Expenses to Join duty station			
Round Trip Airfares to and from duty station			
Living Allowance			
Travel Insurance			
Terminal Expenses			
Others (pls. specify)			
III. Duty Travel			
Round Trip Airfares			
Living Allowance			
Travel Insurance			

Terminal Expenses		
Others (pls. specify)		

B. Breakdown of Cost by Deliverables

		Estimated		
Milestone	Outputs	Duration to	Payment terms	Total in USD
		Complete		
	Inception report including	One month		
1	detailed work plan and	from Contract	20%	
	Methodology	signature		
2	Draft strategic guidelines for Akkar and Jbeil; Training Plan in English & Draft Training Material in Arabic	Four months from Contract signature	40%	
3	Final strategic guidelines for Akkar and Jbeil	Five months from Contract Signature	20%	
4	Final training material in Arabic and training report in English	Seven months from Contract signature	20%	

Full Name and Signature:	Date Signed: