



UNITED NATIONS DEVELOPMENT PROGRAMME

AMENDMENT #1

Ref.: 18290-2021 Good Growth Programme Terminal Evaluation

Date: March 2nd, 2021

We notify all interested bidders the following changes in the bidding documents.

1. On the Description of Requirements, page 3 of 83, the context of this requirement:

CHANGES FROM:

Expected duration of work	80 worker-days over a 41-week period.
---------------------------	---------------------------------------

CHANGES TO:

Expected duration of work	80 calendar days over a 41-week period.
---------------------------	---

2. On the Terms of Reference, page 40 of 83, the context of this requirement:

CHANGES FROM:

The total duration of the TEs will be approximately **80 worker days** (60 days for the Production project, and 20 days for the A&L project) over a time period of **41 weeks** starting on **June 1st 2021**. The tentative TE timeframes are as follows.

CHANGES TO:

The total duration of the TEs will be approximately **80 calendar days** (60 days for the Production project, and 20 days for the A&L project) over a time period of **41 weeks** starting on **June 1st 2021**. The tentative TE timeframes are as follows.

*End of the amendment *