RFQ No.: UNDP CYP RFQ 2352021

## Construction of Street Shading in Nicosia

Bidders Questions and Answers

| No | Question | Answer |
| :---: | :--- | :--- |
| $\mathbf{1}$ | ANNEX 3: TECHNICAL AND FINANCIAL OFFER - <br> WORKS states that Quantity for poles is 220 and <br> Number of foundations for poles 200 Nos. To be <br> same? | Quantity for the poles and the foundations will be 200 |
| $\mathbf{2}$ | Request for Quotation - Civil works for illuminations <br> -2.54 (1 inch) mm pvc pipes will be installed <br> between each pole and connected to the pipe from <br> the foundations" - This is not clear how electricity is <br> to be connected? More detail is needed please? Is <br> there only one pipe under each pole as shown on <br> drawings etc.? | As shown on the drawings this is only the civil works <br> component; electrical components and connections <br> will be handled under the provisional sum item. |
| $\mathbf{3}$ | Connecting elements - Gijon Screws (Annex 3) only <br> 1000 No's is estimated. We estimated 12 Nos/pole <br> x 220 poles = 2640 No's.. Please clarify? | These are estimates and works done will be based on <br> the unit rates. |
| $\mathbf{4}$ | Could you please confirm if there is any security <br> bond required for this RFQ. | Security bond is not required for this RFQ. |
| $\mathbf{5}$ | Are you going to modify the existing BOQ for the <br> corrected number of poles? You said in your <br> previous clarification mail poles to be estimated as <br> 200 Nos.. | The existing BoQ and number of poles maybe revised <br> subject to advice from our designers. We will inform all <br> bidders - if any changes made as appropriate. |

