Questions and Answers Minutes of the Pre-Bid Conference



United Nations Development Programme (UNDP)

Subject: RFP Ref. No. UNDP/AFG/RFP/2022/0000011471

Title: Lot 1 - Identification and training of 4,000 individual women on business management and entrepreneurship skills

Lot 2 - Identification of 10 existing women-led businesses associations, establishment of an additional 10 women-led business associations (technical support and capacity building for 20 women-led business associations in total)

Venue:	Virtually via Zoom call	
Date of Conference: 21 February 2022	From: 11.30am To: 12:30pm	
Number of participants attended the pre-bid	10	
meeting:		
Pre-Bid conference was opened with	Introduction of UNDP team and bidders	
following agenda:	2. Briefing on scope of RFP	
	3. Questions and Answers	

The following queries were raised by the participating representatives from the prospective bidders, and the following respective responses are provided:

	Queries	Responses		
Overarching				
1	Is the project scope limited to Herat only or it	The project is not limited to Herat only, it		
	covers the entire Western region?	covers the entire Western region.		
2	Does the project involve all provinces in the	All four provinces in the Western region will		
	Western region or only specific provinces?	be considered for the project.		
3	Can you clarify on the contract duration – is it	The contract duration is 7 months, where		
	5 months, 7 months or 14 months?	trainings are to be completed within 4.5		
		months after signing of contract. Lot 1 and		
		Lot 2 shall take place in parallel.		
4	Please clarify on the requirement for training	Any standard training materials that has been		
	materials.	tried and tested before can be considered.		
		We do not expect the Contractor to develop		
		new curriculum as part of this contract.		
Lot 1				
5	The current timeline for completion of	UNDP is seeking for a Contractor(s) who can		
	trainings for 4,000 participants (4.5 months)	train the required number of participants		
	appear to be challenging given the current	within the stipulated timeframe. As		

	situation in Afghanistan. Can it be	mentioned in the TOR, the sele	cted
	reconsidered?	Contractor shall run multiple cl	
		parallel to cover both morning	
		slots. As such, the timeframes	
		the TOR will remain unchanged	•
6	In regard to selection of participants, is there	Exact locations will be identifie	
	any targeted district? Locations may have a	collaboration with the selected	
	cost implication; especially when remote	Bidders shall prepare the finance	•
	areas are involved.	based on estimation of average	
		reaching the furthest areas in t	
		region.	
7	Can you advise the amount of cash grant for	Cash grants for individual wom	en will not be
	the 3100 individual women? Should this be	part of the financial proposal. I	
	included in the financial proposal?	managed separately outside of	
8	We have engaged/trained 1000 people	Only women who have not bee	
	previously. Can we include them in the	before and need capacity build	
	training program?	enrolled for this training progra	-
		have been trained as part of ot	
		programme/projects should no	t be
		considered.	
9	Have the selection criteria set for identifying	The Contractor is expected dev	elop the
	the training participants?	selection criteria in close coord	ination with
		UNDP.	
		The all the second and a selection of the second and the second an	
10	Given the volume of work associated with Lot	The payment schedule for Lot 1	L is revised as
10	1, especially on the training components, is it	below:	L is revised as
10	1, especially on the training components, is it possible to review the payment schedule to	below:	
10	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with	below: Deliverables	% Payment
10	1, especially on the training components, is it possible to review the payment schedule to	Deliverables Inception Report	% Payment
10	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with	Deliverables Inception Report Adapted training course	% Payment
10	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with	Deliverables Inception Report Adapted training course curriculum and training of	% Payment
10	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees	% Payment 15% 30%
10	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the	% Payment
10	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings	% Payment 15% 30%
	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the	% Payment 15% 30%
Lot 2	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with trainings?	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report	% Payment 15% 30% 35% 20%
	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with trainings? In respect to the 20 grants for women-	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia	% Payment 15% 30% 35% 20%
Lot 2	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with trainings? In respect to the 20 grants for womenowned/led business associations, please	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report	% Payment 15% 30% 35% 20%
Lot 2	1, especially on the training components, is it possible to review the payment schedule to increase the percentage associated with trainings? In respect to the 20 grants for womenowned/led business associations, please advise the amount of financial support to the	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia	% Payment 15% 30% 35% 20%
Lot 2	In respect to the 20 grants for womenowned/led business associations, please advise the amount of financial support to the given and whether that should be part of the	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia	% Payment 15% 30% 35% 20%
Lot 2 11	In respect to the 20 grants for womenowned/led business associations, please advise the amount of financial support to the given and whether that should be part of the financial proposal.	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia template (Annex 2 to Lot 2).	% Payment 15% 30% 35% 20% al Proposal
Lot 2	In respect to the 20 grants for womenowned/led business associations, please advise the amount of financial support to the given and whether that should be part of the financial proposal. Has UNDP identified the existing 10 business	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia template (Annex 2 to Lot 2).	% Payment 15% 30% 35% 20% al Proposal
Lot 2 11	In respect to the 20 grants for womenowned/led business associations, please advise the amount of financial support to the given and whether that should be part of the financial proposal. Has UNDP identified the existing 10 business associations?	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia template (Annex 2 to Lot 2). Contractor shall identify the ass part of the scope of work under	% Payment 15% 30% 35% 20% al Proposal
Lot 2 11	In respect to the 20 grants for womenowned/led business associations, please advise the amount of financial support to the given and whether that should be part of the financial proposal. Has UNDP identified the existing 10 business associations? Please advise the number of members in the	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia template (Annex 2 to Lot 2). Contractor shall identify the ass part of the scope of work unde	% Payment 15% 30% 35% 20% al Proposal sociations as r Lot 2. sociations as
12 13	In respect to the 20 grants for womenowned/led business associations, please advise the amount of financial support to the given and whether that should be part of the financial proposal. Has UNDP identified the existing 10 business associations?	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia template (Annex 2 to Lot 2). Contractor shall identify the ass part of the scope of work under	% Payment 15% 30% 35% 20% al Proposal sociations as r Lot 2. sociations as
12 13	In respect to the 20 grants for womenowned/led business associations, please advise the amount of financial support to the given and whether that should be part of the financial proposal. Has UNDP identified the existing 10 business associations? Please advise the number of members in the identified associations.	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia template (Annex 2 to Lot 2). Contractor shall identify the ass part of the scope of work unde Contractor shall identify the ass part of the scope of work unde	% Payment 15% 30% 35% 20% al Proposal sociations as r Lot 2. sociations as r Lot 2.
12 13 Procur	In respect to the 20 grants for womenowned/led business associations, please advise the amount of financial support to the given and whether that should be part of the financial proposal. Has UNDP identified the existing 10 business associations? Please advise the number of members in the identified associations.	Deliverables Inception Report Adapted training course curriculum and training of first batch of 2000 trainees Trainee evaluation from the 2 nd batch of trainings Final training report Yes, please refer to the Financia template (Annex 2 to Lot 2). Contractor shall identify the ass part of the scope of work unde	% Payment 15% 30% 35% 20% al Proposal sociations as r Lot 2. sociations as r Lot 2. we do not

		expected to submit their best offer based on	
		the TOR requirements.	
15	How many Contractors will be selected from	UNDP will select either one or two	
	this procurement process?	Contractors to cover both lots. Kindly refer to	
	·	the RFP for more details.	
16	Should separate proposal be submitted for	Bidder can submit one proposal covering	
	each lot?	both lots. However, there are specific	
		eligibility and evaluation criteria for each lot.	
		Bidders shall carefully review the RFP to	
		understand the requirements for each lot and	
		ensure compliance.	
17	Is it possible to waive the 10% performance	UNDP cannot waive the requirement for	
	security?	performance security for this procurement.	
18	Can UNDP accept a guarantee letter from	Point no. 9 of ITB Section 3 has been revised	
	insurance company as performance security?	to reflect an additional option of	
		performance security tool.	
19	Can UNDP consider advance payment for this	Advance payment will not be allowed. The	
	contract?	first payment of 15% will be released upon	
		UNDP acceptance of the inception report,	
		which should be submitted within 20 days	
		after signing of the contract.	
20	How long does the payment process take in	Payment will be processed as per UNDP	
	UNDP?	standard process. Kindly refer to clause no.	
		44 in Section 2 of the RFP.	
21	Is there any limitation on the type of partners	There is no restriction on types of	
	for joint venture?	organizations to form join venture as long as	
		they meet the requirements stipulated in the	
		RFP. Please carefully review all RFP sections	
		related to joint venture.	
22	Given the local situation in Afghanistan as	The mentioned criteria were developed after	
	well as the economic impact of COVID-19, is	taking into account the local situation in	
	it possible to review the value threshold and	Afghanistan, the economic impact of COVID-	
	timeframe in below evaluation criteria?	19, as well as the value and complexity of the	
	Minimum 2 uturata afainilm unlua matura	procurement, hence they will largely remain	
	Minimum 2 contracts of similar value, nature	with slight modification as below:	
	and complexity implemented over the last 5	Minimum 2 continues of circular value mature	
	years. One of the contracts must be value of	Minimum 2 contracts of similar value, nature	
	USD 200k for Lot 1, and USD 400,000 for Lot	and complexity implemented over the last 5 years. One of the contracts must be value of	
	2.	USD 200k for Lot 1, and USD 400k for Lot 2.	
		200K Joi Lot 1, and 030 400K Joi Lot 2.	
		Under these criteria, any past contracts dated	
		from 2017 meeting the above requirements	
		will be considered as eligible.	
23	Is it possible to extend the tender closing	Given the urgency and tight timeline of the	
	date to allow more time for submission of a	project, we have to maintain the same tender	
	quality proposal?	closing date, i.e. 1 st March.	
	-1	 0 	

Nahid Khan



DocuSign Envelope ID: 3DD0F1AA-1FA6-4BA0-8AAB-41C9BDB9450D