To: Bidders
From: UNDP Syria
Subject: ITB -017-22
Reference: Rehabilitation of Kasrat Srou Pumping Station In Raqqa -2022
Date: 28-03-2022

UNDP Syria Procurement Unit received question regarding the above subject. This question is documented below with respective answers.

**Question 1:**
- extending the closing date ,

**Answer 1:**
We have already extended the deadline till 31-3-2022.

**Question 2**
provide us with the electrical drawings of the pump station in order to determine the Cables and bars.

**Answer 2**
We have already replied to this question please find Q14 amendment.
Question 3

the possibility to provide us with some authorization papers to transport the Flumes from Aleppo on site on same trailer, and not taking the risks to move them to another trailer.

هل يوجد إمكانية بإعطائنا كتاب موقع من قبل المنظمة لنقل الفلام من حلب على نفس العربة لتتفادي أخطار النقل لغير عربية.

Answer 3

The bidder must adhere to what is mentioned in the general conditions terms (15, 30, 32), confirmed from where the bidder must obtain the required approvals.

على العارض الالتزام بما هو وارد في الشروط العامة البند 15 و30 و32 حيث تشير من أين على العارض الحصول الموافقات المطلوبة.