REQUEST FOR PROPOSAL (RFP)
Date: May 16, 2022
International Open Bidding

REFERENCE: RFP‐059‐IND‐2022

Dear Sir / Madam,
We kindly request to submit your proposal for “Financing for Disaster and Climate Resilient Infrastructure”
Please be guided by the form attached hereto as Annex 2, in preparing your Proposal.
Annexure 1 – Description of Requirements
Annexure 2 – Terms of Reference
Annexure 3 – Eligibility and Evaluation Criteria for bidders
Annexure 4 – Form for submitting service provider’s technical proposal
Annexure 5 – Form for submitting service provider’s financial proposal
Annexure 6 – General Terms and Conditions of the Contract
Proposals may be submitted on or before the deadline indicated by UNDP in the e‐tendering system.
Proposals must be submitted in the online e‐tendering system in the following link:
https://etendering.partneragencies.org using your username and password. If you have not registered in
the system before, you can register now by logging in using:
Username: event.guest
Password: why2change
and follow the registration steps as specified in the system user guide.
Your Proposal must be expressed in English language, and valid for a minimum period of Ninety (90) days.
You are kindly requested to indicate whether your company intends to submit a Proposal by clicking on
“Accept Invitation”.
In the course of preparing and submitting your Proposal, it shall remain your responsibility to ensure that
it submitted into the system by the deadline. The system will automatically block and not accept any bid
after the deadline. Kindly ensure that supporting documents required are signed and in the .pdf format,
and free from any virus or corrupted files.
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The Financial Proposal and the Technical Proposal files MUST BE COMPLETELY SEPARATE and uploaded
separately in the system and clearly named as either “TECHNICAL PROPOSAL” or “FINANCIAL PROPOSAL”, as
appropriate. Each document shall include the Proposer’s name and address. The file with the “FINANCIAL
PROPOSAL ” must be encrypted with a password so that it cannot be opened nor viewed until the Proposal
has been found to pass the technical evaluation stage. Once a Proposal has been found to be responsive by
passing the technical evaluation stage, UNDP shall request the Proposer to submit the password to open
the Financial Proposal. The Proposer shall assume the responsibility for not encrypting the financial
proposal.
The Proposal that complies with all of the requirements, meets all the evaluation criteria and offers the best
value for money shall be selected and awarded the contract. Any offer that does not meet the requirements
shall be rejected.
Any discrepancy between the unit price and the total price shall be re‐computed by UNDP, and the unit price
shall prevail and the total price shall be corrected. If the Service Provider does not accept the final price
based on UNDP’s re‐computation and correction of errors, its Proposal will be rejected.
No price variation due to escalation, inflation, fluctuation in exchange rates, or any other market factors
shall be accepted by UNDP after it has received the Proposal. At the time of Award of Contract or Purchase
Order, UNDP reserves the right to vary (increase or decrease) the quantity of services and/or goods, by up
to a maximum twenty‐five per cent (25%) of the total offer, without any change in the unit price or other
terms and conditions.
Any Contract or Purchase Order that will be issued as a result of this RFP shall be subject to the General Terms
and Conditions attached hereto. The mere act of submission of a Proposal implies that the Service Provider
accepts without question the General Terms and Conditions of UNDP, herein attached as Annex 3.

Please be advised that UNDP is not bound to accept any Proposal, nor award a contract or Purchase Order,
nor be responsible for any costs associated with a Service Providers preparation and submission of a
Proposal, regardless of the outcome or the manner of conducting the selection process.
UNDP’s vendor protest procedure is intended to afford an opportunity to appeal for persons or firms not
awarded a Purchase Order or Contract in a competitive procurement process. In the event that you believe
you have not been fairly treated, you can find detailed information about vendor protest procedures in the
following link:
http://www.undp.org/content/undp/en/home/operations/procurement/protestandsanctions/
UNDP encourages every prospective Service Provider to prevent and avoid conflicts of interest, by disclosing
to UNDP if you, or any of your affiliates or personnel, were involved in the preparation of the requirements,
design, cost estimates, and other information used in this RFP.
UNDP implements a zero tolerance on fraud and other proscribed practices, and is committed to
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preventing, identifying and addressing all such acts and practices against UNDP, as well as third parties
involved in UNDP activities. UNDP expects its Service Providers to adhere to the UN Supplier Code of
Conduct found in this link : http://www.un.org/depts/ptd/pdf/conduct_english.pdf
Thank you and we look forward to receiving your Proposal.
Yours sincerely,

Arun Arumughan
Procurement Analyst
UNDP‐INDIA
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Annexure‐ 1

Description of Requirements
Context of the
Requirement

The Coalition for Disaster Resilient Infrastructure (CDRI) was launched by the Government
of India at the UN Climate Action Summit, in September 2019. The CDRI is a multi‐
stakeholder partnership of national governments, UN agencies and programmes,
multilateral development banks and financing mechanisms, the private sector, and
knowledge institutions that aims to promote the resilience of new and existing
infrastructure systems to climate and disaster risks, thereby ensuring sustainable
development.
The ‘Flagship Report on Disaster and Climate Resilient Infrastructure’ serves as the
principal vehicle of CDRI to engage and focus the attention of a global audience comprising
of political leaders, policy makers, practitioners and researchers towards disaster and
climate resilient infrastructure. The Flagship report will contribute to the development of
the Strategic Priorities of the CDRI around Research and Knowledge Management and
Communication and Partnerships. CDRI has engaged the United Nations Development
Programme (UNDP) as the coordinating agency for developing the report. It is expected to
be launched in 2023.
The Flagship Report comprises of five verticals traversing through the themes of a global
risk and resilience assessment of infrastructure systems; developing a disaster and climate
infrastructure resilience index; nature‐based solutions for disaster resilient infrastructure;
progress review of global goals and targets for resilient infrastructure; and financing for
disaster and climate resilient infrastructure.
This RFP refers to the workstream ‐ ‘Financing for Disaster and Climate Resilient
Infrastructure’ under Pillar 5 of the Flagship Report.
It has been estimated that USD 80 trillion of new investment will be required globally in
new and existing infrastructure over the next 15 years to close the infrastructure gap.
Government in low‐ and middle‐Income countries (LMICs) are already investing around
USD 1 trillion (3.4 ‐ 5% of their GDP) in infrastructure annually. However far greater
investment will be required if infrastructure is to contribute to the achievement of the
Sustainable Development Goals (SDG).
Many LMIC currently have low overall infrastructure quality, indicating weak or deficient
infrastructure governance, for example, ineffective regulation, poor maintenance, and
underfunding. which in turn contribute to unreliability and disruption. In addition,
disaster and rapidly increasing climate risk is often not considered systematically in the
conceptualization, planning, design, regulation, and management of infrastructure
systems, further undermining resilience.
As such, LMIC face specific challenges to finance the capital investment in disaster and
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climate resilient infrastructure necessary to achieve the SDG:










Increased capital investment is required to close the infrastructure gap,
however, Since the outset of the pandemic that gap has widened in many
countries due to a constrained fiscal space as governments increasingly struggle
to meet demands for increased investment in public health, employment
generation and poverty eradication.
Weak infrastructure governance contributes to a low rate of return on
investment, project delays, complex approval mechanisms, and political
uncertainty, all of which inhibit private investment in infrastructure. LMIC
financial markets often lack depth, access, efficiency, and stability limiting the
possibility to use capital markets to access financing for resilient infrastructure.
Robust, comparable, and credible disaster and climate financial risk metrics are
not available in a form that can be used to establish resilience standards and
formulate bankable plans and projects, adding additional uncertainty and risk to
projects and implying hidden contingent liabilities for potential investors
Climate change is forcing a rapid transition to carbon neutral or carbon negative
infrastructure, a process accompanied by rapid technological innovation and
radical changes in the way infrastructure is used. Many countries will be left
with stranded assets (especially fossil fuel related infrastructure) that may
increase their macroeconomic risk
Investments in strategic economic infrastructure at the national level do not
necessarily lead to increased access to essential services for individuals,
households, communities, and businesses. There remains a shortage of long‐
term, local‐currency financing for local infrastructure systems in most LMIC. This
gap impedes local economic development, exacerbates poverty, and hinders the
achievement of the SDG.

The overall goal of Pillar 5 will be to identify pathways to resolve these challenges, in
a way that facilitates an increased flow of financing into disaster and climate resilient
infrastructure. As such the objectives of the Pillar will be to:
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Build on the risk and resilience metrics developed in Pillars 1 and 2 to provide a
global updated assessment of the cost of achieving disaster and climate
resilience in infrastructure investment
Highlight innovative financial models that, through an appropriate layering of
risk, facilitate cost‐effective investments in disaster and climate resilience,
through an optimized combination of prospective, corrective, compensatory and
reactive risk management strategies.
Document innovative financial approaches that have been applied to increase
investment in disaster and climate resilient infrastructure, including through
strengthened capital markets, risk transfer mechanisms and new financial
products.
Identify cases where enhancements to infrastructure governance have enabled
increased capital investment in disaster and climate resilient infrastructure.
Examine methodologies for assessing the cost of disaster and climate resilient
local infrastructure systems that could enhance the consistency of national
public investment planning
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Brief Description of the
Required Services

This RFP seeks to identify an internationally recognized institution that can provide a
Coordinating Lead Author of Pillar 5 (Financing for Disaster and Climate Resilient
Infrastructure), hereafter referred to as Chapter 5. UNDP will commission multiple
position papers under Chapter 5 that will be supported by several Lead Authors from
other partner institutions, contributing Position Papers and Case Studies to the
Chapter. The bidder will have the responsibility to synthesize the position papers
submitted by Lead Authors from other partner institutions, including developing a
position paper itself, into Chapter 5. Further, a Call for Papers will provide additional
empirical data and Contributing Papers to the Chapter.
Working closely with the Coordinating Lead Author of the Flagship Report on Disaster
and Climate Resilient Infrastructure the bidder would be responsible for:
i.

ii.

iii.

iv.

v.

List and Description of
Expected Outputs to be
Delivered
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Lead, oversight, and quality control of the Chapter: including sourcing
and collating literature, evidence, and data; reviewing the Position
Papers, Contributing Papers and Case Studies contributed by Lead
Authors and other partners; shaping the overall messaging and analytical
flow of the Chapter; synthesizing findings from the source material,
position papers submitted and developing chapter drafts through to its
finalization
Coordination of partners: including substantive leadership to two
Workshops to be held in quarter three of 2022 with Lead Authors to
firstly review abstracts for Position Papers and define the overall focus
and content of chapter development and secondly, to review completed
Position Papers and progress towards a compelling Chapter 5 draft.
Development of one position paper on Financing for Infrastructure
Resilience: Through the two consultative workshops to be organized by
CDRI, the bidder will jointly identify with the UNDP‐CDRI PMU a thematic
focus on which it can develop a position paper which would also be
synthesized into the final chapter.
Peer Review Process: identify independent peer reviewers and
coordinate a rigorous Peer Review process of the Chapter in the fourth
quarter of 2022
Project Management: support the UNDP‐CDRI PMU in ensuring that all
the objectives of Pillar 5 are met in a timely and efficient manner.

Literature review, including quantitative evidence and data (end of Q2, 2022).
Development of one position paper on Financing for Infrastructure Resilience
and its synthesis into Chapter 5 (midway through Q3, 2022).
Review abstracts for Position Papers commissioned by UNDP, define core
messages and draft full chapter outline (end of Q2, 2022)
Substantive Coordination of First Workshop with Lead Authors (beginning of Q3,
2022)
Review completed Position Papers and development of first draft of chapter,
including substantive Coordination of Second Workshop with Lead Authors (end
of Q3, 2022)
Organization and coordination of independent Peer Review of chapter (midway
through Q4, 2022)
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Pre‐proposal
conference

Final draft of the chapter for presentation to International Advisory Board of the
Flagship Report (end of Q4, 2022)
Final revision and correction of chapter through to publication (end of Q1 2023)

Will be Conducted
Date and Time : May 23, 2022 11:00 AM
Venue : ZOOM Meeting.
The UNDP focal point for the arrangement is:
[Manikandan Srinivasan] ‐ E‐mail: [manikandan.srinivasan@undp.org]
NOTE: Interested bidders are advised to share the details of meeting participants to
focal point by May 21, 2022 so that meeting link can be shared with them.

Person to Supervise the
Work/ Performance of
the Service Provider

National Project Manager of the Flagship Report

Frequency of Reporting

Monthly

Progress Reporting
Requirements

Electronic Reports

Location of work

CDRI Secretariat, New Delhi

Expected duration of
work

10 months (June 2022 to March 2023)

Target start date

10 June 2022

Latest completion date

31 March 2023

Travels Expected

Not Applicable

Special Security
Requirements

☒ Others [Not Applicable]

Facilities to be provided
by UNDP (i.e., must be
excluded from Price
Proposal)

☒ Others [Not Applicable]

Implementation
Schedule indicating
breakdown and timing

☒ Required
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of activities/sub‐
activities
Names and curriculum
vitae of individuals who
will be involved in
completing the services

☒ Required

Currency of Proposal

☒ Preferred Currency of Bid : Indian Rupees (INR)
Bids in other currency also allowed.

GST on Price Proposal
Validity Period of
Proposals (Counting for
the last day of
submission of quotes)

Reference date for determining UN Operational Exchange Rate:
Date of bid submission.
☒ Must be exclusive of GST, which will be paid extra as applicable.
☒ 90 days.
In exceptional circumstances, UNDP may request the Proposer to extend the validity of
the Proposal beyond what has been initially indicated in this RFP. The Proposer shall then
confirm the extension in writing, without any modification whatsoever on the Proposal.

Partial Quotes

☒ Not Permitted.

Payment Terms

Refer Annexure‐2, Terms of Reference

Person(s) to
review/inspect/ approve
outputs/ completed
services and authorize
the disbursement of
payment

National Project Manager of the Flagship Report

Type of Contract to be
Signed

☒ Contract for Services

Criteria for Contract
Award

☒ Compliance on Preliminary Examination of Proposals
☒ Compliance on Essential Eligibility/Qualification requirements
☒ Highest Combined Score (based on the 70% technical offer and 30% price weight
distribution). Minimum score to pass in technical evaluation is 70%.
☒ Full acceptance of the UNDP Contract General Terms and Conditions (GTC). This is
a mandatory criterion and cannot be deleted regardless of the nature of the services
required. Non‐acceptance of the GTC may be grounds for the rejection of the Proposal.
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Criteria for Preliminary
Examination of
Proposals

 Technical proposal is submitted separately from Financial Proposal
 Financial proposal is password encrypted; further do not disclose price on the
technical proposal/eTendering portal. Otherwise, proposal will get disqualified.
 Latest Certificate of Registration of Business submitted
 Is the Offeror, or any of its joint venture member, included in UN Security Council
1267 List and List of Suspended and Removed Vendors.

Criteria for Essential
Eligibility/Qualification

Criteria for the
Assessment of Proposal



The bidder should have been in existence professionally and functionally for at
least 10 years.



The Team Leader should have a Doctorate degree in Economics, Climate Finance,
Environment or related subjects.

Technical Proposal (70%)
1. Expertise and experience of the Institution with respect to Financing for Disaster
and Climate Resilient Infrastructure (20 Marks)
2. Technical Proposal (Methodology, its Appropriateness and Timeliness of the
Implementation Plan) ‐ (40 marks)
3. Qualification and experience of Team Leader & other Key Personnel with respect
to Financing for Disaster and Climate Resilient Infrastructure (10 marks)
Financial Proposal (30%)
To be computed as a ratio of the Proposal’s offer to the lowest price among the
proposals received by UNDP.

UNDP will award the
contract to:

☒ One or more Proposers, depending on the following factors : One or more Proposers,
depending on the following factors :
Contract will be awarded to the bidder scoring highest marks in cumulative evaluation
(technical + financial).
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Deadline of Bid
Submission

Date and Time: As specified in the system (note that time zone indicated in the system
is New York Time zone).
PLEASE NOTE: ‐
1. Date and time visible on the main screen of event (on e‐tendering portal) will be final
and prevail over any other closing time indicated elsewhere in case they are different.
The correct bid closing time is as indicated in the e‐tendering portal and system will
not accept any bid after that time. It is the responsibility of the bidder to make sure
bids are submitted within this deadline. UNDP will not accept any bid that is not
submitted directly in the system.
2. Try to submit your bid a day prior or well before the closing time. Do not wait until last
minute. If you face any issue submitting your bid at the last minute, UNDP may not
be able to assist.

Conditions and
Procedures for
electronic submission
and opening, if allowed

☒ One file, containing technical proposal (including CVs, registration certificate and all
supporting documents).
☒ One file, containing Financial Proposal (password encrypted). Password must not be
provided to UNDP until it is formally requested by UNDP focal point.
Note: We prefer submitting pdf version of files. If one file is too bulky, may split into 4‐5
files.

Contact Person for
Inquiries (Written
inquiries only)

Manikandan Srinivasan, Procurement Unit
manikandan.srinivasan@undp.org
Any delay in UNDP’s response shall be not used as a reason for extending the deadline
for submission, unless UNDP determines that such an extension is necessary and
communicates a new deadline to the Proposers.

Who can apply
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Proposals are invited from Institutions only.
Proposal submitted by Individuals will not be accepted.
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Annexure – 2

Terms of Reference ‐ Financing for Disaster and Climate Resilient Infrastructure
Pillar 5 of Flagship Report on Disaster and Climate Resilient Infrastructure

Background and Project Description
The Coalition for Disaster Resilient Infrastructure (CDRI) is a multi‐stakeholder global partnership of national
governments, UN agencies and programmes, multilateral development banks and financing mechanisms,
private sector, as well as academic and knowledge institutions. It aims to address the challenges of building
resilience into infrastructure systems and the development associated with it. The vision, mission, goal, and
objectives of the CDRI are explicitly linked to the post‐2015 development agendas. The Coalition will
contribute to the resilience of the global infrastructure systems in an increasingly interconnected world
through three Strategic Priorities around Research and Knowledge Management and Advocacy,
Communication and Partnerships.
The CDRI will bring out a global publication Flagship Report on Disaster and Climate Resilient Infrastructure
biennially, with its first edition to be released in 2023. The report is CDRI’s principal vehicle for engaging and
focusing the attention of a global audience of political leaders, policy makers, practitioners and researchers
on the critical and multi‐faceted challenges posed to disaster and climate resilient infrastructure and will
contribute to the development of CDRI’s Strategic Priorities. CDRI has engaged the United Nations
Development Programme (UNDP) as the coordinating agency for developing the report. The Report is
structured on five pillars, namely:
Pillar 1 – Global Infrastructure Risk Model (GIRM): This will entail update and enhancement of the existing
Global Risk Model (GRM) developed for the United Nations in 2017 along with a sophisticated analysis of the
disaster and climate risk to infrastructure systems. It will include developing an infrastructure inventory or
proxies, sourcing infrastructure exposure data and vulnerability functions, hazard risk assessment and multi‐
hazard probabilistic risk modelling. It will contemplate risk to infrastructure in the following sectors (power
and energy, transport, and telecommunications) as well as local and social infrastructure. This new Global
Infrastructure Risk Model (GIRM) will be based on a fully‐ probabilistic methodology and will provide
comparable multi‐hazard financial risk metrics such as Average Annual Loss (AAL) and Probable Maximum
Loss (PML) for all countries and territories. The GIRM will thus enable the first comprehensive vision of
disaster and climate risk in core infrastructure sectors and will be complemented by detailed drilldowns in
relevant CDRI Member Countries to highlight specific resilience challenges at the national level.
Pillar 2 – Global Infrastructure Resilience Index (GIRI): GIRI will be an Index to highlight progress across
countries and regions in the achievement of disaster and climate resilient infrastructure. The risk metrics
produced in Pillar 1 will be compared and combined with national economic metrics to provide a set of
infrastructure resilience indicators for each country and territory.
Pillar 3 – Nature‐based Solutions (NbS): Each edition of the Flagship Report will include a thematic section
that examines a particular policy or technical challenge. The first edition will explore the challenges and
opportunities posed by nature‐based solutions to advocate for greater uptake and mainstreaming of NbS to
RFP 059 2022
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ensure disaster and climate resilient infrastructure.
Pillar 4 – Progress Monitoring: This pillar will include reviewing the progress towards achieving the goals and
targets of the Sendai Framework and other associated international commitments on disaster and climate
risk reduction and assessing countries’ progress in achieving them. The first edition of Disaster and Climate
Resilient Infrastructure will develop a range of output and input indicators based on Pillar 1 and 2 of the
Report to produce a baseline of infrastructure risk and resilience for each country and territory. This baseline
can be updated biennially. This output and input level monitoring would be validated through outcome level
case studies from selected post‐disaster loss and damage assessments.
Pillar 5 – Financing Infrastructure Resilience: This pillar will discuss the financial models and mechanisms, as
well as opportunities that can be leveraged to support the development of disaster and climate resilient
infrastructure. To do so the Pillar will elaborate the economic and financial case for resilience, building on the
metrics and analysis from Pillars 1, 2 and 3 and identify innovative approaches to mobilize finance, including
through project pooling, resilience bonds and effective public‐private partnerships, strengthened capital
markets, risk and climate financing.
Please refer to the chart below for a snapshot of the project structure.

Pillar 5 – Financing for Disaster and Climate Resilient Infrastructure
Pillar 5 of the Flagship Report is envisaged to be a thematic chapter on Financing for Disaster and Climate
Resilient Infrastructure. The chapter will aim to identify pathways to resolve the challenges and exploit the
opportunities for facilitating and enhancing the flow of financing into disaster and climate resilient
infrastructure. The chapter entails the following objectives:
1. Build on the risk and resilience metrics developed in Pillars 1 and 2 to provide a global updated
assessment of the cost of achieving disaster and climate resilience in infrastructure investment.
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2. Highlight innovative financial models that, through an appropriate layering of risk, facilitate cost‐
effective investments in disaster and climate resilience, through an optimized combination of
prospective, corrective, compensatory and reactive risk management strategies.
3. Document innovative financial approaches that have been applied to increase investment in
disaster and climate resilient infrastructure, including through strengthened capital markets, risk
transfer mechanisms and new financial products.
4. Identify cases where enhancements to infrastructure governance have enabled increased capital
investment in disaster and climate resilient infrastructure.
5. Examine methodologies for assessing the cost of disaster and climate resilient local infrastructure
systems that could enhance the consistency of national public investment planning
Draft Chapter Outline
To inform the analysis of challenges and opportunities and to propose pathways for scaling‐up financing for
disaster and climate resilient infrastructure, the chapter will have the following structure:

Section 1
An evidence‐based review of the available literature on the challenges and opportunities faced in financing
disaster and climate resilience infrastructure and the drafting of a concise problem statement, from the
perspective of CDRI.
Section 2
To inform the commentary presented in Section 1, this Section will examine the pathways to up‐scaling
financing with respect to the five areas of opportunity described in Section 2.
Opportunity Areas
The economic case
for financing
resilience

Scope
This sub‐section will contain an analysis that incorporates the risk and
resilience metrics from Pillars 1 and 2 to develop a strong economic case for
investing in disaster and climate resilience. The analysis will have a global
component in terms of estimating the investment requirements to achieve
resilience. It will also include case studies from a typology of countries
facing different resilience and financing challenges that examine systemic
risk and the development of national infrastructure plans.

2.

The financial case for
disaster and climate
resilience

This sub‐section will also incorporate the risk and resilience metrics from
Pillars 1 and 2 to illustrate financial models, that through an appropriate
layering of risk, show the most cost‐effective strategies to achieve resilience
in the same typology of countries. Are we talking hypothetically or actual
examples or both or synthesis of academic writings or case studies from
pilots?
There might be models available that don’t necessarily require linking back
to Pillar 1 and 2.

3.

Innovative financing
approaches

This sub‐section will examine case studies from different income and
regional geographies that illustrate how innovative financing approaches,
including through capital markets, risk transfer mechanisms, investment
funds and structures products, can increase the participation of private
capital in disaster and climate resilient infrastructure

1.
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4.

Infrastructure
governance

This sub‐section will examine case studies from different income and
regional geographies that illustrate how efforts to strengthen infrastructure
governance can contribute to reducing uncertainty and facilitating the flow
of investment into disaster and climate resilient infrastructure.

5.

Enhanced public
investment planning

This sub‐section will look at the development and application of potential
methodologies for quantifying the investment requirements in disaster and
climate resilient local infrastructure systems and which can be used to
enhance the quality and consistency of public investment planning and
project evaluation.

Section 3
A set of recommendations focusing on pathways towards up‐scaling financing for disaster and climate
resilient infrastructure across multiple investor, owner, and operator categories/stakeholders.

Work Plan and Timeline
The UNDP‐ CDRI PMU has prepared a detailed Chapter Outline and Annual Work Plan (Jan – Dec ‘22) for
operationalizing work on Pillar 5 for the Flagship Report. The target date for completing the Final Chapter on
Financing for Disaster and Climate Resilient infrastructure is December 2022. However, the work on Chapter
5 will be ongoing until the first quarter of 2023 when the Report’s publication would be due.

Broad Timeline for Pillar 5
Please refer to a broad workflow and timelines in the image given below. This is updated as on 1 May ’22,
and subject to minor revisions as the project goes forward.
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Objectives of the Work
1. The bidder would work closely with the Coordinating Lead Author of the Flagship Report and the
UNDP‐CDRI PMU in providing:
a. Lead, oversight, and quality control of the chapter
b. Coordination of partners
c. Development of one position paper on Financing for Infrastructure Resilience
d. Peer Review Process
e. Project Management for Pillar 5 and,
f. Final draft of the Chapter including revision and correction of chapter through to
publication.
2. The coordinated work mentioned in Pt. 1 will be complimentary to the overall objectives of Chapter
5 which is to examine opportunities that can be leveraged to address the challenges for financing
resilient infrastructure and thereby, demonstrate means to mobilize finance to close the resilience
gap. To do so, the Chapter narrative will build a discourse on the economic and financial case for
resilience, include risk and resilience assessments and identify innovative approaches to mobilize
finance.

Expected Outputs
The bidder would work closely with the Coordinating Lead Author of the Flagship Report and the UNDP‐CDRI
PMU in delivering the following outputs:
1.
2.
3.
4.
5.

Literature review, including quantitative evidence and data (end of Q2, 2022)
Review abstracts for Position Papers, define core messages and draft full chapter outline
Substantive Coordination of First Workshop with Lead Authors (beginning of Q3, 2022)
Develop a Position paper based on the outputs from the Consultative Workshops
Review completed Position Papers and development of first draft of chapter, including substantive
Coordination of Second Workshop with Lead Authors (end of Q3, 2022)
6. Organization and coordination of independent Peer Review of chapter (midway through Q4, 2022)
7. Final draft of the chapter for presentation to International Advisory Board of the Flagship Report (end
of Q4, 2022)
8. Final revision and correction of chapter through to publication (end of Q1 2023)

Scope of Work
The Global Flagship Report seeks to assess challenges, opportunities and the overall progress made in
Financing for Disaster and Climate Resilient Infrastructure implementation across the world and point out the
directions for future project activities. In doing so, it aims to work collaboratively with an internationally
recognized institution. Chapter 5, as part of Pillar 5 (Flagship Report), would entail lessons learnt that need to
be captured through best practices, sound financial mechanisms and innovative solutions towards resilient
infrastructure. The assigned tasks and workflow for the bidder are listed below:
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Lead, oversight, and quality control of the Chapter:
The bidder would jointly work with the Coordinating Lead Author of the Flagship Report and the UNDP‐
CDRI PMU on providing lead, oversight, and quality control of the chapter through:
a. Sourcing and collating literature, evidence, and data
b. Reviewing the Position Papers submitted by Lead Authors
c. Reviewing the Contributing Papers and Case Studies contributed by Lead Authors and
other partners
d. Shaping the overall messaging and analytical flow of the Chapter and
e. Synthesizing findings from the source material for developing chapter drafts through to
its finalization
Coordination of Partners:
1. The bidder will support the Coordinating Lead Author of the Flagship Report Infrastructure and
the UNDP‐CDRI PMU on providing substantive leadership to the two Workshops that will be held
in quarter three of 2022.
2. The first workshop will be with Lead Authors of Chapter 5. This Workshop will review abstracts
for Position Papers and define the overall focus and content of chapter development. The second
workshop will also be with Lead Authors of Chapter 5 to review the completed Position Papers
and progress towards a compelling Chapter 5 draft.
Development of one position paper on Financing for Infrastructure Resilience
Through the two consultative workshops to be organized by CDRI, the bidder will jointly identify with the
UNDP‐CDRI PMU a thematic focus on which it can develop a position paper which would also be
synthesized into the final chapter.
Complementarities with International Agreements
The final draft of Chapter 5 as prepared jointly by the Coordinating Lead Author of the Flagship Report with
the support of the UNDP‐CDRI PMU and the bidder should align with international agendas such as the
Sustainable Development Goals (SDGs), the Sendai Framework for Disaster Risk Reduction (SFDRR) and the
Paris Agreement.
Peer Review Process:
1. The bidder will support the Coordinating Lead Author of the Flagship Report and the UNDP‐CDRI
PMU towards establishing a Peer Review Process. This process will include identification of
independent Peer Reviewers and coordination of a rigorous Peer Review process of the Chapter in
the fourth quarter of 2022.
2. The Peer Reviewers could consist of subject experts and individuals from the risk and insurance
industries, government stakeholders, knowledge institutions, Multilateral Development Banks
(MDBs) and International Financial Institutions (IFIs).
3. The Peer Reviewing process would inform, review, and guide the approach, research, and output
credentials of Chapter 5.
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Project Management
The bidder will support the Coordinating Lead Author on the Flagship Report and the UNDP‐CDRI PMU in
ensuring that all the objectives of Pillar 5 are met in a timely and efficient manner.

Period of engagement
The duration of the assignment will be from June 2022 till March 2023, until the compilation and submission
of the final draft of Chapter 5, till the first Quarter of 2023.

Payment terms
Payment terms and timelines are deliverables based, as explained in brief below and in detail with all
outlined deliverables, the appended table:
1.
2.
3.
4.

Submission of inception report: Quarter 2, Jun’ 22(20%)
Submission of first draft for Chapter 5: Quarter 3, Sep’ 22 (40%)
Submission of final draft for Chapter 5: Quarter 4, Dec’ 22 (30%)
Further revision of Chapter 5 draft: Quarter 1, Mar’ 23 (10%)
Detailed list of deliverables and payment terms for each quarter (2022‐2023)

Timeline (2022‐2023)

Deliverables

Q2

By Jun’ 22



Q3

By Sep’22



2023
Q4

By Dec’22
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Payment

Submission of Inception Report.
o Elaboration of the Methodology with additional details around
timelines and approach
o Initiation of work on – Position Paper and Chapter 5 draft through
sourcing and collating literature, evidence, and data for both.
Submission of first draft for Chapter 5. The report should capture :
o Substantive support to the Coordinating Lead Author of the
Flagship Report and UNDP CDRI‐PMU in organizing and
coordinating the First Workshop (beginning of Q3, 2022)
o Submission of position paper by the bidder for Chapter 5 (midway
through Q3).
o Substantive support to the Coordinating Lead Author of the
Flagship Report and UNDP CDRI‐PMU in organizing and
coordinating the Second Workshop with Lead Authors (end of Q3,
2022)
o Synthesis of the bidder’s position paper into the Chapter 5
narrative (as needed and decided by consensus with the
Coordinating Lead Author of Flagship Report)
o Review and synthesis of completed Position Papers by several
Lead Authors from other partner institutions, contributing Position
Papers and Case Studies to Chapter 5 narrative (as needed and
decided by consensus with the Coordinating Lead Author of
Flagship Report)
o Drafting and submitting of the first Chapter 5 draft for Technical
Review (Q4, 2022)

20%

Submission of final draft for Chapter 5

30%

40%
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Q1

By Mar’ 23

RFP 059 2022



a. Substantive support to the Coordinating Lead Author of the
Flagship Report and UNDP CDRI‐PMU in organizing and
coordinating of independent Peer Review of chapter (midway
through Q4, 2022)
b. Drafting and submitting the final draft of the chapter for
presentation to International Advisory Board of the Flagship
Report (end of Q4, 2022)by incorporating all comments
Further revision of Chapter 5 draft
a. Final revision and correction of chapter through to publication
(end of Q1 2023)

10%
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Annexure‐ 4
FORM FOR SUBMITTING SERVICE PROVIDER’S
TECHNICAL PROPOSAL
(This Form must be submitted only using the Service Provider’s Official Letterhead/Stationery2)
[insert: Location].
[insert: Date]
To:

[insert: Name and Address of UNDP focal point]

Dear Sir/Madam:
We, the undersigned, hereby offer to render the following services to UNDP in conformity
with the requirements defined in the RFP dated [specify date], and all of its attachments, as well as
the provisions of the UNDP General Contract Terms and Conditions:
A.

Qualifications of the Service Provider

The Service Provider must describe and explain how and why they are the best entity that can deliver
the requirements of UNDP by indicating the following:
a)
Profile – describing the nature of business, field of expertise, licenses, certifications,
accreditations;
b) Business Licenses – Registration Papers, Tax Payment Certification, etc.
c) Track Record – list of clients for similar services as those required by UNDP, indicating
description of contract scope, contract duration, contract value, contact references;
d)
Certificates and Accreditation – including Quality Certificates, Patent Registrations,
Environmental Sustainability Certificates, etc.
e) Written Self‐Declaration that the company is not in the UN Security Council 1267/1989 List,
UN Procurement Division List or Other UN Ineligibility List.
B.

Proposed Methodology for the Completion of Services
The Service Provider must describe how it will address/deliver the demands of the RFP;
providing a detailed description of the essential performance characteristics, specifications,
reporting conditions and quality assurance mechanisms that will be put in place, while
demonstrating that the proposed methodology will be appropriate to the local conditions and
context of the work.

2 Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax
numbers – for verification purposes
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C.

Qualifications of Key Personnel
The Service Provider must provide:
a) Names and qualifications of the key personnel that will perform the services indicating
who is team leader, key personnel, who are supporting, etc.;
b) CVs demonstrating qualifications must be submitted if required by the RFP; and
c) Written confirmation from each personnel that they are available for the entire duration
of the contract.

[Name and Signature of the Service Provider’s
Authorized Person]
[Designation]
[Date]

RFP 059 2022
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Annexure‐ 5
FORM FOR SUBMITTING SERVICE PROVIDER’S
FINANCIAL PROPOSAL
A.

Cost Breakdown per Deliverable

Timeline

Deliverables

By Jun’ 22



By Sep’22



By Dec’22
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Submission of Inception Report.
o Elaboration of the Methodology with additional
details around timelines and approach
o Initiation of work on – Position Paper and
Chapter 5 draft through sourcing and collating
literature, evidence, and data for both.
Submission of first draft for Chapter 5. The report should
capture :
o Substantive support to the Coordinating Lead
Author of the Flagship Report and UNDP CDRI‐
PMU in organizing and coordinating the First
Workshop (beginning of Q3, 2022)
o Submission of position paper by the bidder for
Chapter 5 (midway through Q3).
o Substantive support to the Coordinating Lead
Author of the Flagship Report and UNDP CDRI‐
PMU in organizing and coordinating the Second
Workshop with Lead Authors (end of Q3, 2022)
o Synthesis of the bidder’s position paper into the
Chapter 5 narrative (as needed and decided by
consensus with the Coordinating Lead Author of
Flagship Report)
o Review and synthesis of completed Position
Papers by several Lead Authors from other
partner institutions, contributing Position Papers
and Case Studies to Chapter 5 narrative (as
needed and decided by consensus with the
Coordinating Lead Author of Flagship Report)
o Drafting and submitting of the first Chapter 5
draft for Technical Review (Q4, 2022)
Submission of final draft for Chapter 5
a. Substantive support to the Coordinating Lead
Author of the Flagship Report and UNDP CDRI‐
PMU in organizing and coordinating of
independent Peer Review of chapter (midway
through Q4, 2022)
b. Drafting and submitting the final draft of the
chapter for presentation to International
Advisory Board of the Flagship Report (end of
Q4, 2022)by incorporating all comments

Payment

Amount

20%

40%

30%
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By Mar’ 23



Further revision of Chapter 5 draft
a. Final revision and correction of chapter through
to publication (end of Q1 2023)

10%

B. Cost Breakdown by Cost Component:
Description of Activity

Remuneration
per Unit of Time
(in INR)

Total Period of
Engagement
(in days)

No. of
Personnel

Total Amount
(INR)

I. Personnel Services*
1. Team Leader
2. Team Member1
3. Team Member2
4. Team Member 3
Other Key personnel
II IT Infrastructure
III Telecom Infrastructure
IV Physical Infrastructure
Others, if any.
Total
INR…..…….
* Structure of the team is to be proposed by Proposer in accordance to their understanding of the ToR.

[Name and Signature of the
Service Provider’s Authorized
Person] [Designation]
[Date]
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Annexure‐6
GENERAL T ERMS AND CONDITIO NS FO R
CONTRACTS
This Contract is between the United Nations Development Programme, a subsidiary organ of the United
Nations established by the General Assembly of the United Nations (hereinafter “UNDP”), on the one hand, and
a company or organization indicated in the Face Sheet of this Contract (hereinafter the “Contractor”), on the
other hand.
1. LEGAL STATUS OF THE PARTIES: UNDP and the Contractor shall be referred to as a “Party”
or, collectively, “Parties” hereunder, and:
1.1 Pursuant, inter alia, to the Charter of the United Nations and the Convention on the Privileges and
Immunities of the United Nations, the United Nations, including its subsidiary organs, has full
juridical personality and enjoys such privileges and immunities as are necessary for the independent
fulfilment of its purposes.
1.2 The Contractor shall have the legal status of an independent contractor vis‐à‐vis UNDP, and
nothing contained in or relating to the Contract shall be construed as establishing or creating between
the Parties the relationship of employer and employee or of principal and agent. The officials,
representatives, employees, or subcontractors of each of the Parties shall not be considered in any
respect as being the employees or agents of the other Party, and each Party shall be solely responsible
for all claims arising out of or relating to its engagement of such persons or entities.
2. OBLIGATIONS OF THE CONTRACTOR:
2.1 The Contractor shall deliver the goods described in the Technical Specifications for Goods
(hereinafter the “Goods”) and/or perform and complete the services described in the Terms of
Reference and Schedule of Payments (hereinafter the “Services”), with due diligence and efficiency, and
in accordance with this Contract. The C o n t r a c t o r shall also provide all technical and
administrative support needed in order to ensure the timely and satisfactory delivery of the Goods
and/or performance of the
Services.
2.2 To the extent that the Contract involves any purchase of the Goods, the Contractor shall provide
UNDP with written evidence of the delivery of the Goods. Such evidence of delivery shall, at the
minimum, consist of an invoice, a certification of conformity, and other supporting shipment
documentation as may otherwise be specified in the Technical Specifications for Goods.
2.3 he Contractor represents and warrants the accuracy of any information or data provided to UNDP
for the purpose of entering into this Contract, as well as the quality of the deliverables and reports
foreseen under this Contract, in accordance with the highest industry and professional standards.
2.4 All time limits contained in this Contract shall be deemed to be of the essence in respect of the
performance of the delivery of the Goods and/or the provision of the Services.
3. LONG TERM AGREEMENT: If the Contractor is engaged by UNDP on the basis of a long‐term
agreement (“LTA”) as indicated in the Face Sheet of this Contract, the following conditions shall apply:
3.1 UNDP does not warrant that any quantity of Goods and/or Services shall be ordered during the
term of the LTA.
3.2 Any UNDP business unit, including, but not limited to, a Headquarters unit, a Country Office or a
Regional Centre, as well as any United Nations entity, may benefit from the retainer and order Goods
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and/or Services from the Contractor hereunder.
3.3 The Contractor shall provide the Services and/or deliver the Goods, as and when requested
by UNDP and reflected in a Purchase Order, which shall be subject to the terms and conditions
stipulated in this Contract. For the avoidance of doubt, UNDP shall acquire no legal obligations towards
the Contractor unless and until a Purchase Order is issued.
3.4 The Goods and/or Services shall be at the Discount Prices annexed hereto. The prices shall remain
in effect for a period of three years from the Starting Date stated in the Face Sheet of this Contract.
3.5 In the event of any advantageous technical changes and/or downward pricing of the Goods and/or
Services during the term of the retainer, the Contractor shall notify UNDP immediately. UNDP shall
consider the impact of any such event and may request an amendment to the retainer.
3.6 The Contractor shall report semi‐annually to UNDP on the Goods delivered and/or Services
provided, unless otherwise specified in the Contract. Each report should be submitted to the UNDP
Contact Person indicated in as indicated in the Face Sheet hereto, as well as to a UNDP business unit
that has placed a Purchase Order for the Goods and/or Services during the reporting period.
3.7 The LTA shall remain in force for the maximum period of two years and may be extended by
UNDP for one additional year by mutual agreement of the Parties.
4. PRICE AND PAYMENT:
4.1 FIXED PRICE: If Fixed Price is chosen as a payment method pursuant to the Face Sheet of this
Contract, in full consideration for the complete and satisfactory delivery of the Goods and/or provision
of the Services, UNDP shall pay the Contractor a fixed amount indicated in the Face Sheet of this
Contract
.
4.1.1 The amount stated in the Face Sheet of this Contract is not subject to any adjustment or revision
because of price or currency fluctuations, or the actual costs incurred by the Contractor in the
performance of the Contract.
4.1.2 UNDP shall effect payments to the Contractor in the amounts and pursuant to the schedule
of payments set forth in the Terms of Reference and Schedule of Payments, upon completion by the
Contractor of the corresponding deliverable(s) and upon acceptance by UNDP of the original invoices
submitted by the Contractor to the UNDP Contact Person indicated in the Face Sheet of this Contract,
together with whatever supporting documentation that may be required by UNDP:
4.1.3 Invoices shall indicate a deliverable completed and the corresponding amount payable.
4.1.4 Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor
of its obligations under this Contract nor as acceptance by UNDP of the Contractor’s delivery of the
Goods and/or provision of the Services.
4.2 COST REIMBURSEMENT: If Cost Reimbursement is chosen as a payment method pursuant to the
Face Sheet of this Contract, in full consideration for the complete and satisfactory delivery of the Goods
and/or provision of the Services under this Contract, UNDP shall pay the Contractor an amount not
exceeding the total amount stated in the Face Sheet of thisContract.
4.2.1 The said amount is the maximum total amount of reimbursable costs under this Contract. The
breakdown of costs contained in the Financial Proposal, referred to in the Face Sheet to this Contract
shall specify the maximum amount per each cost category that is reimbursable under this Contract. The
Contractor shall specify in its invoices or financial reports (as required by UNDP) the amount of the
actual reimbursable costs incurred in the delivery of the Goods and/or the provision of the Services.
4.2.2 The Contractor shall not provide the Services and/or deliver the Goods or equipment, materials
and supplies that may result in any costs in excess of the amount stated in the Face Sheet of
this Contract, or of the maximum amount per each cost category specified in the breakdown of costs
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contained in the Financial Proposal, without the prior written agreement of the UNDP Contact Person.
4.2.3 The Contractor shall submit original invoices or financial reports (as required by UNDP) for the
Goods delivered in accordance with the Technical Specifications for Goods and/or the Services
provided in accordance with the schedule set forth in the Terms of Reference and Schedule of
Payments. Such invoices or financial reports shall indicate a deliverable or deliverables completed and
the corresponding amount payable. They shall be submitted to the UNDP Contact Person, together
with whatever supporting documentation of the actual costs incurred that is required in the Financial
Proposal, or may be required byUNDP.
4.2.4 UNDP shall effect payments to the Contractor upon completion by the Contractor of the
deliverable(s) indicated in the original invoices or financial reports (as required by UNDP) and upon
acceptance of these invoices or financial reports by UNDP. Such payments shall be subject to any
specific conditions for reimbursement specified in the breakdown of costs contained in the Financial
Proposal.
4.2.5 Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor
of its obligations under this Contract nor as acceptance by UNDP of the Contractor’s delivery of the Goods
and/or performance of the Services.
5. ADVANCE PAYMENT:
5.1 If an advance payment is due to the Contractor pursuant to the Face Sheet of this Contract,
the
Contractor shall submit an original invoice for the amount of that advance payment upon signature of
this
the
Contract
by
Parties.
5.2 If an advance payment representing 20% or more of the total contract value, or amounting
to US$30,000 or more, is to be made by UNDP upon signature of the Contract by the Parties, such
payment shall be contingent upon receipt and acceptance by UNDP of a bank guarantee or a certified
cheque for
the full amount of the advance payment, valid for the duration of the Contract, and in a form acceptable
to UNDP.
6. SUBMISSION OF INVOICES AND REPORTS:
6.1 All original invoices, financial reports and any other reports and supporting documentation required
under this Contract shall be submitted by mail by the Contractor to UNDP Contact Person. Upon
request of the Contractor, and subject to approval by UNDP, invoices and financial reports may be
submitted to UNDP by fax or email.
6.2 All reports and invoices shall be submitted by the Contractor to the UNDP Contact Person specified
in the Face Sheet of this Contract.
7. TIME AND MANNER OF PAYMENT:
7.1 Invoices shall be paid within thirty (30) days of the date of their acceptance by UNDP. UNDP shall
make every effort to accept an original invoice or advise the Contractor of its non‐acceptance within
a
reasonable
time
from
receipt.
7.2 Where the Services are to be provided, in addition to an invoice, the Contractor shall submit
to UNDP a report, describing in detail the Services provided under the Contract during the period
of time covered in each report.
8. RESPONSIBILITY FOR EMPLOYEES: To the extent that the Contract involves the provision of the
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Services to UNDP by the Contractor’s officials, employees, agents, servants, subcontractors and other
representatives (collectively, the Contractor’s “personnel”), the following provisions shall apply:
8.1 The Contractor is responsible for and shall assume all risk and liabilities relating to its personnel
and property.
8.2 The Contractor shall be responsible for the professional and technical competence of the
personnel it assigns to perform work under the Contract and will select reliable and competent
individuals who will be able to effectively perform the obligations under the Contract and who, while
doing so, will respect the local laws and customs and conform to a high standard of moral and ethical
conduct.
8.3 Such Contractor personnel shall be professionally qualified and, if required to work with officials
or staff of UNDP, shall be able to do so effectively. The qualifications of any personnel whom the
Contractor may assign or may propose to assign to perform any obligations under the Contract shall
be substantially the same, or better, as the qualifications of any personnel originally proposed by the
Contractor.
8.4 At the option of and in the sole discretion of UNDP:
8.4.1 the qualifications of personnel proposed by the Contractor (e.g., a curriculum vitae) may be
reviewed by UNDP prior to such personnel’s performing any obligations under the Contract;
8.4.2 any personnel proposed by the Contractor to perform obligations under the Contract may
be interviewed by qualified staff or officials of UNDP prior to such personnel’s performing any
obligations under the Contract; and,
8.4.3 in cases in which, pursuant to Article 8.4.1 or 8.4.2, above, UNDP has reviewed the
qualifications of such Contractor’s personnel, UNDP may reasonably refuse to accept any such
personnel.
17.2
Requirements specified in the Contract regarding the number or qualifications of the
Contractor’s personnel may change during the course of performance of the Contract. Any such
change shall be made only following written notice of such proposed change and upon written
agreement between the Parties regarding such change, subject to the following:
17.2.1
UNDP may, at any time, request, in writing, the withdrawal or replacement of any of the
Contractor’s personnel, and such request shall not be unreasonably refused by the Contractor.
17.2.2
Any of the Contractor’s personnel assigned to perform obligations under the Contract shall
not be withdrawn or replaced without the prior written consent of UNDP, which shall not be
unreasonably
withheld.
17.2.3
The withdrawal or replacement of the Contractor’s personnel shall be carried out as
quickly as possible and in a manner that will not adversely affect the performance of obligations
under the Contract.
17.2.4
All expenses related to the withdrawal or replacement of the Contractor’s personnel shall,
in all cases, be borne exclusively by the Contractor.
17.2.5
Any request by UNDP for the withdrawal or replacement of the Contractor’s personnel
shall not be considered to be a termination, in whole or in part, of the Contract, and UNDP shall not
bear any liability in respect of such withdrawn or replaced personnel.
17.2.6
If a request for the withdrawal or replacement of the Contractor’s personnel is not based
upon a default by or failure on the part of the Contractor to perform its obligations in accordance
with the Contract, the misconduct of the personnel, or the inability of such personnel to reasonably
work together with UNDP officials and staff, then the Contractor shall not be liable by reason of any
such request for the withdrawal or replacement of the Contractor’s personnel for any delay in the
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performance by the Contractor of its obligations under the Contract that is substantially the result of
such personnel’s being withdrawn or replaced.
8.6 Nothing in Articles 8.3, 8.4 and 8.5, above, shall be construed to create any obligations on the part
of UNDP with respect to the Contractor’s personnel assigned to perform work under the Contract, and
such personnel shall remain the sole responsibility of the Contractor.
8.7 The Contractor shall be responsible for requiring that all personnel assigned by it to perform any
obligations under the Contract and who may have access to any premises or other property of UNDP
shall:
8.7.1 undergo or comply with security screening requirements made known to the Contractor
by
UNDP, including but not limited to, a review of any criminal history;
8.7.2 when within UNDP premises or on UNDP property, display such identification as may be
approved and furnished by UNDP security officials, and that upon the withdrawal or replacement of
any such personnel or upon termination or completion of the Contract, such personnel shall
immediately return any such identification to UNDP for cancellation.
8.8 Within one working day after learning that any of Contractor’s personnel who have access to any
UNDP premises have been charged by law enforcement authorities with an offense other than a minor
traffic offense, the Contractor shall provide written notice to inform UNDP about the particulars
of
the charges then known and shall continue to inform UNDP concerning all substantial developments
regarding the disposition of such charges.
8.9 All operations of the Contractor, including without limitation, storage of equipment, materials,
supplies and parts, within UNDP premises or on UNDP property shall be confined to areas authorized
or approved by UNDP. The Contractor’s personnel shall not enter or pass through and shall not store or
dispose of any of its equipment or materials in any areas within UNDP premises or on UNDP property
without appropriate authorization from UNDP.
8.10 The Contractor shall (i) put in place an appropriate security plan and maintain the security plan,
taking into account the security situation in the country where the Services are being provided;
and (ii) assume all risks and liabilities related to the Contractor’s security, and the full implementation of
the security plan.
8.11 UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications
to the plan when necessary. Failure to maintain and implement an appropriate security plan
as required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the
Contractor shall remain solely responsible for the security of its personnel and for UNDP’s property
in its custody as set forth in paragraph 8.10 above.
9. ASSIGNMENT:
9.1 Except as provided in Article 9.2, below, the Contractor may not assign, transfer, pledge or make
any other disposition of the Contract, of any part of the Contract, or of any of the rights, claims
or
obligations under the Contract except with the prior written authorization of UNDP. Any such
unauthorized assignment, transfer, pledge or other disposition, or any attempt to do so, shall not
be
binding on UNDP. Except as permitted with respect to any approved subcontractors, the Contractor
shall not delegate any of its obligations under this Contract, except with the prior written consent of
UNDP. Any such unauthorized delegation, or attempt to do so, shall not be binding on UNDP.
9.2 The Contractor may assign or otherwise transfer the Contract to the surviving entity resulting
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from a reorganization of the Contractor’s operations, provided that:
9.2.1 such reorganization is not the result of any bankruptcy, receivership or other similar
proceedings; and,
9.2.2 such reorganization arises from a sale, merger, or acquisition of all or substantially all of the
Contractor’s assets or ownership interests; and,
9.2.3 the Contractor promptly notifies UNDP about such assignment or transfer at the earliest
opportunity; and,
9.2.4 the assignee or transferee agrees in writing to be bound by all of the terms and conditions of
the
Contract, and such writing is promptly provided to UNDP following the assignment or transfer.
10. SUBCONTRACTING: In the event that the Contractor requires the services of subcontractors to
perform any obligations under the Contract, the Contractor shall obtain the prior written approval of
UNDP. UNDP shall be entitled, in its sole discretion, to review the qualifications of any subcontractors
and to reject any proposed subcontractor that UNDP reasonably considers is not qualified to perform
obligations under the Contract. UNDP shall have the right to require any subcontractor’s removal from
UNDP premises without having to give any justification therefor. Any such rejection or request for
removal shall not, in and of itself, entitle the Contractor to claim any delays in the performance, or to
assert any excuses for the non‐performance, of any of its obligations under the Contract, and the
Contractor shall be solely responsible for all services and obligations performed by its subcontractors.
The terms of any subcontract shall be subject to, and shall be construed in a manner that is fully in
accordance with, all of the terms and conditions of the Contract.
11. PURCHASE OF GOODS: To the extent that the Contract involves any purchase of the Goods,
whether in whole or in part, and unless specifically stated otherwise in the Contract, the following
conditions shall apply to such purchases under the Contract:
11.1 DELIVERY OF GOODS: The Contractor shall hand over or make available the Goods, and UNDP
shall receive the Goods, at the place for the delivery of the Goods and within the time for delivery
of the Goods specified in the Contract. The Contractor shall provide to UNDP such shipment
documentation (including, without limitation, bills of lading, airway bills, and commercial invoices)
as are specified in the Contract or, otherwise, as are customarily utilized in the trade. All manuals,
instructions, displays and any other information relevant to the Goods shall be in the English language
unless otherwise specified in the Contract. Unless otherwise stated in the Contract (including, but
not limited to, in any “INCOTERM” or similar trade term), the entire risk of loss, damage to,
or destruction of the Goods shall be borne exclusively by the Contractor until physical delivery of the
Goods to UNDP in accordance with the terms of the Contract. Delivery of the Goods shall not be
deemed in itself as constituting acceptance of the Goods by UNDP.
11.2 INSPECTION OF THE GOODS: If the Contract provides that the Goods may be inspected prior
to delivery, the Contractor shall notify UNDP when the Goods are ready for pre‐delivery inspection.
Notwithstanding any pre‐delivery inspection, UNDP or its designated inspection agents may also
inspect the Goods upon delivery in order to confirm that the Goods conform to applicable
specifications or other requirements of the Contract. All reasonable facilities and assistance,
including, but not limited to, access to drawings and production data, shall be furnished to UNDP or
its designated inspection agents at no charge therefor. Neither the carrying out of any inspections
of the Goods nor any failure to undertake any such inspections shall relieve the Contractor of any of
its warranties or the performance of any obligations under the Contract.
11.3 PACKAGING OF THE GOODS: The Contractor shall package the Goods for delivery in
accordance with the highest standards of export packaging for the type and quantities and modes of
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transport of the Goods. The Goods shall be packed and marked in a proper manner in accordance
with the instructions stipulated in the Contract or, otherwise, as customarily done in the trade, and
in accordance with any requirements imposed by applicable law or by the transporters
and manufacturers of the Goods. The packing, in particular, shall mark the Contract or Purchase
Order number and any other identification information provided by UNDP as well as such other
information as is necessary for the correct handling and safe delivery of the Goods. Unless otherwise
specified in the Contract, the Contractor shall have no right to any return of the packing materials.
11.4 TRANSPORTATION & FREIGHT: Unless otherwise specified in the Contract (including, but not
limited to, in any “INCOTERM” or similar trade term), the Contractor shall be solely liable for making all
transport arrangements and for payment of freight and insurance costs for the shipment and delivery
of the Goods in accordance with the requirements of the Contract. The Contractor shall ensure that
UNDP receives all necessary transport documents in a timely manner so as to enable
UNDP to take delivery of the Goods in accordance with the requirements of the Contract.
11.5 WARRANTIES: Unless otherwise specified in the Contract, in addition to and without limiting any
other warranties, remedies or rights of UNDP stated in or arising under the Contract, the Contractor
warrants and represents that:
11.5.1 The Goods, including all packaging and packing thereof, conform to the technical
specifications, are fit for the purposes for which such Goods are ordinarily used and for any purposes
expressly made known in writing in the Contract, and shall be of even quality, free from faults and
defects in design, material, manufacturer and workmanship;
11.5.2 If the Contractor is not the original manufacturer of the Goods, the Contractor shall provide
UNDP with the benefit of all manufacturers’ warranties in addition to any other warranties required to
be provided under the Contract;
11.5.3 The Goods are of the quality, quantity and description required by the Contract, including
when subjected to conditions prevailing in the place of final destination;
11.5.4 The Goods are free from any right of claim by any third‐party, including claims of
infringement of any intellectual property rights, including, but not limited to, patents, copyright and
trade secrets;
11.5.5 The Goods are new and unused;
11.5.6 All warranties will remain fully valid following any delivery of the Goods and for a period of not
less than one (1) year following acceptance of the Goods by UNDP in accordance with the Contract;
11.5.7 During any period in which the Contractor’s warranties are effective, upon notice by UNDP that the
Goods do not conform to the requirements of the Contract, the Contractor shall promptly and at its
own expense correct such non‐conformities or, in case of its inability to do so, replace the defective
Goods with Goods of the same or better quality or, at its own cost, remove the defective Goods and
fully reimburse UNDP for the purchase price paid for the defective Goods; and,
11.5.8 The Contractor shall remain responsive to the needs of UNDP for any services that may be
required in connection with any of the Contractor’s warranties under the Contract.
11.6 ACCEPTANCE OF GOODS: Under no circumstances shall UNDP be required to accept any Goods
that do not conform to the specifications or requirements of the Contract. UNDP may condition
its acceptance of the Goods upon the successful completion of acceptance tests as may be specified in
the Contract or otherwise agreed in writing by the Parties. In no case shall UNDP be obligated to
accept any Goods unless and until UNDP has had a reasonable opportunity to inspect the Goods
following delivery. If the Contract specifies that UNDP shall provide a written acceptance of the Goods,
the Goods shall not be deemed accepted unless and until UNDP in fact provides such written
acceptance. In no case shall payment by UNDP in and of itself constitute acceptance of the
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Goods.
11.7 REJECTION OF GOODS: Notwithstanding any other rights of, or remedies available to UNDP
under the Contract, in case any of the Goods are defective or otherwise do not conform to the
specifications or other requirements of the Contract, UNDP, at its sole option, may reject or refuse to
accept the Goods, and within thirty (30) days following receipt of notice from UNDP of such
rejection or refusal to accept the Goods, the Contractor shall, in sole option of UNDP:
11.7.1 provide a full refund upon return of the Goods, or a partial refund upon a return of a portion
of the Goods, by UNDP; or,
11.7.2 repair the Goods in a manner that would enable the Goods to conform to the specifications or
other requirements of the Contract; or,
11.7.3 replace the Goods with Goods of equal or better quality; and,
11.7.4 pay all costs relating to the repair or return of the defective Goods as well as the costs relating
to the storage of any such defective Goods and for the delivery of any replacement Goods to UNDP.
11.8 In the event that UNDP elects to return any of the Goods for the reasons specified in Article
11.7, above, UNDP may procure the Goods from another source. In addition to any other rights or
remedies available to UNDP under the Contract, including, but not limited to, the right to terminate the
Contract, the Contractor shall be liable for any additional cost beyond the balance of the Contract
price resulting from any such procurement, including, inter alia, the costs of engaging in such
procurement, and UNDP shall be entitled to compensation from the Contractor for any reasonable
expenses incurred for preserving and storing the Goods for the Contractor’s account.
11.9 TITLE: The Contractor warrants and represents that the Goods delivered under the Contract are
unencumbered by any third party’s title or other property rights, including, but not limited to, any liens or
security interests. Unless otherwise expressly provided in the Contract, title in and to the Goods shall
pass from the Contractor to UNDP upon delivery of the Goods and their acceptance by UNDP in
accordance with the requirements of the Contract.
11.10 EXPORT LICENSING: The Contractor shall be responsible for obtaining any export license required
with respect to the Goods, products, or technologies, including software, sold, delivered, licensed or
otherwise provided to UNDP under the Contract. The Contractor shall procure any such export license
in an expeditious manner. Subject to and without any waiver of the privileges and immunities of UNDP,
UNDP shall lend the Contractor all reasonable assistance required for obtaining any such export
license. Should any Governmental entity refuse, delay or hinder the
Contractor’s ability to obtain any such export license, the Contractor shall promptly consult with
UNDP to enable UNDP to take appropriate measures to resolve the matter.
12. INDEMNIFICATION:
12.1 The Contractor shall indemnify, defend, and hold and save harmless, UNDP, and its officials,
agents and employees, from and against all suits, proceedings, claims, demands, losses and liability
of any kind or nature brought by any third party against UNDP, including, but not limited to, all
litigation costs and expenses, attorney’s fees, settlement payments and damages, based on, arising
from, or relating to:
12.1.1 allegations or claims that the possession of or use by UNDP of any patented device, any
copyrighted material, or any other goods, property or services provided or licensed to UNDP under
the terms of the Contract, in whole or in part, separately or in a combination contemplated by the
Contractor’s published specifications therefor, or otherwise specifically approved by the Contractor,
constitutes an infringement of any patent, copyright, trademark, or other intellectual property right
of any third party; or,
12.1.2 any acts or omissions of the Contractor, or of any subcontractor or anyone directly or
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indirectly employed by them in the performance of the Contract, which give rise to legal liability to
anyone not a party to the Contract, including, without limitation, claims and liability in the nature of
a claim for workers’ compensation.
12.2 The indemnity set forth in Article 12.1.1, above, shall not apply to:
12.2.1 A claim of infringement resulting from the Contractor’s compliance with specific written
instructions by UNDP directing a change in the specifications for the goods, property, materials,
equipment or supplies to be or used, or directing a manner of performance of the Contract
or
requiring the use of specifications not normally used by the Contractor; or
12.2.2 A claim of infringement resulting from additions to or changes in any goods, property,
materials equipment, supplies or any components thereof furnished under the Contract if UNDP or
another party acting under the direction of UNDP made such changes.
12.3 In addition to the indemnity obligations set forth in this Article 12, the Contractor shall be
obligated, at its sole expense, to defend UNDP and its officials, agents and employees, pursuant to
this Article 12, regardless of whether the suits, proceedings, claims and demands in question actually
give rise to or otherwise result in any loss or liability.
12.4 UNDP shall advise the Contractor about any such suits, proceedings, claims, demands, losses or
liability within a reasonable period of time after having received actual notice thereof. The Contractor
shall have sole control of the defense of any such suit, proceeding, claim or demand and of all
negotiations in connection with the settlement or compromise thereof, except with respect to the
assertion or defense of the privileges and immunities of UNDP or any matter relating thereto, for
which only UNDP itself is authorized to assert and maintain. UNDP shall have the right, at its own
expense, to be represented in any such suit, proceeding, claim or demand by independent counsel
of its own choosing.
12.5 In the event the use by UNDP of any Goods, property or Services provided or licensed to
UNDP by the Contractor, in whole or in part, in any suit or proceeding, is for any reason enjoined,
temporarily or permanently, or is found to infringe any patent, copyright, trademark or other
intellectual property right, or in the event of a settlement, is enjoined, limited or otherwise interfered
with, then the Contractor, at its sole cost and expense, shall, promptly, either:
12.5.1 procure for UNDP the unrestricted right to continue using such Goods or Services provided to
UNDP;
12.5.2 replace or modify the Goods and/or or Services provided to UNDP, or part thereof, with the
equivalent or better Goods and/or Services, or part thereof, that is non‐infringing; or,
12.5.3 refund to UNDP the full price paid by UNDP for the right to have or use such Goods,
property or Services, or part thereof.
13. INSURANCE AND LIABILITY:
13.1 The Contractor shall pay UNDP promptly for all loss, destruction, or damage to the property of
UNDP caused by the Contractor’s personnel or by any of its subcontractors or anyone else directly or
indirectly employed by the Contractor or any of its subcontractors in the performance of the Contract.
13.2 Unless otherwise provided in the Contract, prior to commencement of performance of any other
obligations under the Contract, and subject to any limits set forth in the Contract, the Contractor shall
take out and shall maintain for the entire term of the Contract, for any extension thereof, and for a
period following any termination of the Contract reasonably adequate to deal with losses:
13.2.1 insurance against all risks in respect of its property and any equipment used for the
performance of the Contract;
13.2.2 workers’ compensation insurance, or its equivalent, or employer’s liability insurance, or its
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equivalent, with respect to the Contractor’s personnel sufficient to cover all claims for injury, death and
disability, or any other benefits required to be paid by law, in connection with the performance of the
Contract;
13.2.3 liability insurance in an adequate amount to cover all claims, including, but not limited to,
claims for death and bodily injury, products and completed operations liability, loss of or damage to
property, and personal and advertising injury, arising from or in connection with the Contractor’s
performance under the Contract, including, but not limited to, liability arising out of or in connection
with the acts or omissions of the Contractor, its personnel, agents, or invitees, or the use, during the
performance of the Contract, of any vehicles, boats, airplanes or other transportation vehicles
and equipment, whether or not owned by the Contractor; and,
13.2.4 such other insurance as may be agreed upon in writing between UNDP and the Contractor.
13.3 The Contractor’s liability policies shall also cover subcontractors and all defense costs and shall
contain a standard “cross liability” clause.
13.4 The Contractor acknowledges and agrees that UNDP accepts no responsibility for providing
life, health, accident, travel or any other insurance coverage which may be necessary or desirable in
respect of any personnel performing services for the Contractor in connection with the Contract.
13.5 Except for the workers’ compensation insurance or any self‐insurance program maintained by
the Contractor and approved by UNDP, in its sole discretion, for purposes of fulfilling the Contractor’s
requirements for providing insurance under the Contract, the insurance policies required under the
Contract shall:
13.5.1 name UNDP as an additional insured under the liability policies, including, if required, as a
separate endorsement under the policy;
13.5.2 include a waiver of subrogation of the Contractor’s insurance carrier’s rights against UNDP;
13.5.3 provide that UNDP shall receive written notice from the Contractor’s insurance carrier not less
than thirty (30) days prior to any cancellation or material change of coverage; and,
13.5.4 include a provision for response on a primary and non‐contributing basis with respect to any
other insurance that may be available to UNDP.
13.6 The Contractor shall be responsible to fund all amounts within any policy deductible or
retention.
13.7 Except for any self‐insurance program maintained by the Contractor and approved by UNDP
for purposes of fulfilling the Contractor’s requirements for maintaining insurance under the Contract, the
Contractor shall maintain the insurance taken out under the Contract with reputable insurers that are
in good financial standing and that are acceptable to UNDP. Prior to the commencement of any
obligations under the Contract, the Contractor shall provide UNDP with evidence, in the form of
certificate of insurance or such other form as UNDP may reasonably require, that demonstrates that
the Contractor has taken out insurance in accordance with the requirements of the Contract. UNDP
reserves the right, upon written notice to the Contractor, to obtain copies of any insurance policies
or insurance program descriptions required to be maintained by the Contractor under the Contract.
Notwithstanding the provisions of Article 13.5.3, above, the Contractor shall promptly notify UNDP
concerning any cancellation or material change of insurance coverage required under the Contract.
13.8 The Contractor acknowledges and agrees that neither the requirement for taking out and
maintaining insurance as set forth in the Contract nor the amount of any such insurance, including,
but not limited to, any deductible or retention relating thereto, shall in any way be construed as
limiting the Contractor’s liability arising under or relating to the Contract.
14. ENCUMBRANCES AND LIENS: The Contractor shall not cause or permit any lien, attachment or
other encumbrance by any person to be placed on file or to remain on file in any public office or on file
RFP 021 2022

Page 32 of 40

with UNDP against any monies due to the Contractor or that may become due for any work done or
against any goods supplied or materials furnished under the Contract, or by reason of any other claim
or demand against the Contractor or UNDP.
15. EQUIPMENT FURNISHED BY UNDP TO THE CONTRACTOR: Title to any equipment and supplies that
may be furnished by UNDP to the Contractor for the performance of any obligations under the Contract
shall rest with UNDP, and any such equipment shall be returned to UNDP at the conclusion of the
Contract or when no longer needed by the Contractor. Such equipment, when returned to UNDP,
shall be in the same condition as when delivered to the Contractor, subject to normal wear and tear,
and the Contractor shall be liable to compensate UNDP for the actual costs of any loss of, damage to, or
degradation of the equipment that is beyond normal wear and tear.
16. COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS:
16.1 Except as is otherwise expressly provided in writing in the Contract, UNDP shall be entitled
to all intellectual property and other proprietary rights including, but not limited to, patents,
copyrights, and trademarks, with regard to products, processes, inventions, ideas, know‐how,
or
documents and other materials which the Contractor has developed for UNDP under the Contract
and which bear a direct relation to or are produced or prepared or collected in consequence of, or
during the course of, the performance of the Contract. The Contractor acknowledges and agrees
that
such products, documents and other materials constitute works made for hire for UNDP.
16.2 To the extent that any such intellectual property or other proprietary rights consist of any
intellectual property or other proprietary rights of the Contractor: (i) that pre‐existed the
performance by the Contractor of its obligations under the Contract, or (ii) that the Contractor may
develop or acquire, or may have developed or acquired, independently of the performance of its
obligations under the Contract, UNDP does not and shall not claim any ownership interest thereto,
and the Contractor grants to UNDP a perpetual license to use such intellectual property or other
proprietary right solely for the purposes of and in accordance with the requirements of the Contract.
16.3 At the request of UNDP, the Contractor shall take all necessary steps, execute all necessary
documents and generally assist in securing such proprietary rights and transferring or licensing them
to UNDP in compliance with the requirements of the applicable law and of the Contract.
16.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, reports,
estimates, recommendations, documents, and all other data compiled by or received by the
Contractor under the Contract shall be the property of UNDP, shall be made available for use or
inspection by UNDP at reasonable times and in reasonable places, shall be treated as confidential,
and shall be delivered only to UNDP authorized officials on completion of work under the Contract.
17. PUBLICITY, AND USE OF THE NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE UNITED
NATIONS: The Contractor shall not advertise or otherwise make public for purposes of commercial
advantage or goodwill that it has a contractual relationship with UNDP, nor shall the Contractor, in
any manner whatsoever use the name, emblem or official seal of UNDP or the United Nations, or any
abbreviation of the name of UNDP or the United Nations in connection with its business or
otherwise without the written permission of UNDP.
18. CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION: Information and data that is
considered proprietary by either Party or that is delivered or disclosed by one Party (“Discloser”) to the other
Party (“Recipient”) during the course of performance of the Contract, and that is designated as confidential
(“Information”), shall be held in confidence by that Party and shall be handled as follows:
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18.1 The Recipient shall:
18.1.1 use the same care and discretion to avoid disclosure, publication or dissemination of the
Discloser’s Information as it uses with its own similar Information that it does not wish to disclose,
publish or disseminate; and,
18.1.2 use the Discloser’s Information solely for the purpose for which it was disclosed.
18.2 Provided that the Recipient has a written agreement with the following persons or entities
requiring them to treat the Information confidential in accordance with the Contract and this Article
18, the Recipient may disclose Information to:
18.2.1 any other party with the Discloser’s prior written consent; and,
18.2.2 the Recipient’s employees, officials, representatives and agents who have a need to know
such Information for purposes of performing obligations under the Contract, and employees
officials, representatives and agents of any legal entity that it controls, controls it, or with which it
is under common control, who have a need to know such Information for purposes of
performing
obligations under the Contract, provided that, for these purposes a controlled legal entity
means:
18.2.2.1 a corporate entity in which the Party owns or otherwise controls, whether directly
or indirectly, over fifty percent (50%) of voting shares thereof; or,
18.2.2.2 any entity over which the Party exercises effective managerial control; or,
18.2.2.3 for the United Nations, a principal or subsidiary organ of the United Nations
established in accordance with the Charter of the United Nations.
18.3 The Contractor may disclose Information to the extent required by law, provided that, subject
to and without any waiver of the privileges and immunities of the United Nations, the Contractor
will give UNDP sufficient prior notice of a request for the disclosure of Information in order to
allow UNDP to have a reasonable opportunity to take protective measures or such other action as
may be appropriate before any such disclosure is made.
18.4 UNDP may disclose Information to the extent as required pursuant to the Charter of the United
Nations, or pursuant to resolutions or regulations of the General Assembly or rules promulgated
thereunder.
18.5 The Recipient shall not be precluded from disclosing Information that is obtained by the
Recipient from a third party without restriction, is disclosed by the Discloser to a third party without
any obligation of confidentiality, is previously known by the Recipient, or at any time is developed
by the Recipient completely independently of any disclosures hereunder.
18.6 These obligations and restrictions of confidentiality shall be effective during the term of the
Contract, including any extension thereof, and, unless otherwise provided in the Contract, shall
remain effective following any termination of the Contract.
19. FORCE MAJEURE; OTHER CHANGES IN CONDITIONS:
19.1
In the event of and as soon as possible after the occurrence of any cause constituting
force majeure, the affected Party shall give notice and full particulars in writing to the other Party, of
such occurrence or cause if the affected Party is thereby rendered unable, wholly or in part, to
perform its obligations and meet its responsibilities under the Contract. The affected Party shall also
notify the other Party of any other changes in condition or the occurrence of any event which
interferes or threatens to interfere with its performance of the Contract. Not more than fifteen
(15)
days following the provision of such notice of force majeure or other changes in condition or
occurrence, the affected Party shall also submit a statement to the other Party of estimated
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expenditures that will likely be incurred for the duration of the change in condition or the event of
force majeure. On receipt of the notice or notices required hereunder, the Party not affected by the
occurrence of a cause constituting force majeure shall take such action as it reasonably considers to
be appropriate or necessary in the circumstances, including the granting to the affected Party of a
reasonable extension of time in which to perform any obligations under the Contract.
19.2 If the Contractor is rendered unable, wholly or in part, by reason of force majeure to perform
its obligations and meet its responsibilities under the Contract, UNDP shall have the right to suspend
or terminate the Contract on the same terms and conditions as are provided for in Article 20,
“Termination,” except that the period of notice shall be seven (7) days instead of thirty (30) days. In any
case, UNDP shall be entitled to consider the Contractor permanently unable to perform its obligations
under the Contract in case the Contractor is unable to perform its obligations, wholly or in part, by
reason of force majeure for any period in excess of ninety (90) days.
19.3 Force majeure as used herein means any unforeseeable and irresistible act of nature, any act of
war (whether declared or not), invasion, revolution, insurrection, terrorism, or any other acts of
a similar nature or force, provided that such acts arise from causes beyond the control and without
the fault or negligence of the Contractor. The Contractor acknowledges and agrees that, with respect
to any obligations under the Contract that the Contractor must perform in areas in which UNDP is
engaged in, preparing to engage in, or disengaging from any peacekeeping, humanitarian or similar
operations, any delays or failure to perform such obligations arising from or relating to harsh
conditions within such areas, or to any incidents of civil unrest occurring in such areas, shall not, in
and of itself, constitute force majeure under the Contract.
20. TERMINATION:
20.1 Either Party may terminate the Contract for cause, in whole or in part, upon thirty (30) day’s
notice, in writing, to the other Party. The initiation of conciliation or arbitral proceedings in
accordance with Article 23 “Settlement of Disputes,” below, shall not be deemed to be a “cause” for
or otherwise to be in itself a termination of the Contract.
20.2 UNDP may terminate the Contract at any time by providing written notice to the Contractor in
any case in which the mandate of UNDP applicable to the performance of the Contract or the
funding of UNDP applicable to the Contract is curtailed or terminated, whether in whole or in part.
In addition, unless otherwise provided by the Contract, upon sixty (60) day’s advance written notice to
the Contractor, UNDP may terminate the Contract without having to provide any justification
therefor.
20.3 In the event of any termination of the Contract, upon receipt of notice of termination that has
been issued by UNDP, the Contractor shall, except as may be directed by UNDP in the notice of
termination or otherwise in writing:
20.3.1 take immediate steps to bring the performance of any obligations under the Contract to
a close in a prompt and orderly manner, and in doing so, reduce expenses to a minimum;
20.3.2 refrain from undertaking any further or additional commitments under the Contract as of and
following the date of receipt of such notice;
20.3.3 place no further subcontracts or orders for materials, services, or facilities, except as UNDP
and the Contractor agree in writing are necessary to complete any portion of the Contract that is not
terminated;
20.3.4 terminate all subcontracts or orders to the extent they relate to the portion of the Contract
terminated;
20.3.5 transfer title and deliver to UNDP the fabricated or unfabricated parts, work in process,
completed work, supplies, and other material produced or acquired for the portion of the Contract
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terminated;
20.3.6 deliver all completed or partially completed plans, drawings, information, and other property
that, if the Contract had been completed, would be required to be furnished to UNDP thereunder;
20.3.7 complete performance of the work not terminated; and,
20.3.8 take any other action that may be necessary, or that UNDP may direct in writing, for the
minimization of losses and for the protection and preservation of any property, whether tangible
or
intangible, related to the Contract that is in the possession of the Contractor and in which UNDP has
or may be reasonably expected to acquire an interest.
20.4 In the event of any termination of the Contract, UNDP shall be entitled to obtain reasonable
written accountings from the Contractor concerning all obligations performed or pending in
accordance with the Contract. In addition, UNDP shall not be liable to pay the Contractor except for
those Goods satisfactorily delivered and/or Services satisfactorily provided to UNDP in accordance
with the requirements of the Contract, but only if such Goods or Services were ordered, requested
or otherwise provided prior to the Contractor’s receipt of notice of termination from UNDP or prior to
the Contractor’s tendering of notice of termination to UNDP.
20.5 UNDP may, without prejudice to any other right or remedy available to it, terminate the
Contract forthwith in the event that:
20.5.1 the Contractor is adjudged bankrupt, or is liquidated, or becomes insolvent, or applies for a
moratorium or stay on any payment or repayment obligations, or applies to be declared insolvent;
20.5.2 the Contractor is granted a moratorium or a stay, or is declared insolvent;
20.5.3 the Contractor makes an assignment for the benefit of one or more of its creditors;
20.5.4 a Receiver is appointed on account of the insolvency of the Contractor;
20.5.5 the Contractor offers a settlement in lieu of bankruptcy or receivership; or,
20.5.6 UNDP reasonably determines that the Contractor has become subject to a materially adverse
change in its financial condition that threatens to substantially affect the ability of the Contractor
to
perform any of its obligations under the Contract.
20.6 Except as prohibited by law, the Contractor shall be bound to compensate UNDP for all
damages and costs, including, but not limited to, all costs incurred by UNDP in any legal or non‐
legal proceedings, as a result of any of the events specified in Article 20.5, above, and resulting from
or relating to a termination of the Contract, even if the Contractor is adjudged bankrupt, or is granted
a moratorium or stay or is declared insolvent. The Contractor shall immediately inform UNDP of the
occurrence of any of the events specified in Article 20.5, above, and shall provide UNDP with any
information pertinent thereto.
20.7 The provisions of this Article 20 are without prejudice to any other rights or remedies of
UNDP under the Contract or otherwise.
21. NON‐WAIVER OF RIGHTS: The failure by either Party to exercise any rights available to it, whether
under the Contract or otherwise, shall not be deemed for any purposes to constitute a waiver by the
other Party of any such right or any remedy associated therewith, and shall not relieve the Parties of any
of their obligations under the Contract.
22. NON‐EXCLUSIVITY: Unless otherwise specified in the Contract, UNDP shall have no obligation to
purchase any minimum quantities of goods or services from the Contractor, and UNDP shall have no
limitation on its right to obtain goods or services of the same kind, quality and quantity described in the
Contract, from any other source at any time.
23. SETTLEMENT OF DISPUTES:
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23.1 AMICABLE SETTLEMENT: The Parties shall use their best efforts to amicably settle any dispute,
controversy, or claim arising out of the Contract or the breach, termination, or invalidity thereof.
Where the Parties wish to seek such an amicable settlement through conciliation, the conciliation
shall take place in accordance with the Conciliation Rules then obtaining of the United Nations
Commission on International Trade Law (“UNCITRAL”), or according to such other procedure as may
be agreed between the Parties in writing.
23.2 ARBITRATION: Any dispute, controversy, or claim between the Parties arising out of the
Contract or the breach, termination, or invalidity thereof, unless settled amicably under Article 23.1,
above, within sixty (60) days after receipt by one Party of the other Party’s written request for such
amicable settlement, shall be referred by either Party to arbitration in accordance with the UNCITRAL
Arbitration Rules then obtaining. The decisions of the arbitral tribunal shall be based on general
principles of international commercial law. The arbitral tribunal shall be empowered to order the
return or destruction of goods or any property, whether tangible or intangible, or of any confidential
information provided under the Contract, order the termination of the Contract, or order that any
other protective measures be taken with respect to the goods, services or any other property,
whether tangible or intangible, or of any confidential information provided under the Contract, as
appropriate, all in accordance with the authority of the arbitral tribunal pursuant to Article 26 (“Interim
measures”) and Article 34 (“Form and effect of the award”) of the UNCITRAL Arbitration Rules.
The arbitral tribunal shall have no authority to award punitive damages. In addition, unless
otherwise expressly provided in the Contract, the arbitral tribunal shall have no authority to award
interest in excess of the London Inter‐Bank Offered Rate (“LIBOR”) then prevailing, and any such
interest shall be simple interest only. The Parties shall be bound by any arbitration award rendered
as a result of such arbitration as the final adjudication of any such dispute, controversy, or
claim.
24. PRIVILEGES AND IMMUNITIES: Nothing in or relating to the Contract shall be deemed a waiver,
express or implied, of any of the privileges and immunities of the United Nations, including its subsidiary
organs.
25. TAX EXEMPTION:
25.1 Article II, Section 7, of the Convention on the Privileges and Immunities of the United
Nations provides, inter alia, that the United Nations, including its subsidiary organs, is exempt from
all direct taxes, except charges for public utility services, and is exempt from customs restrictions,
duties, and charges of a similar nature in respect of articles imported or exported for its official use.
In the event any governmental authority refuses to recognize the exemptions of UNDP from such
taxes, restrictions, duties, or charges, the Contractor shall immediately consult with UNDP to
determine
a
mutually
acceptable
procedure.
25.2 The Contractor authorizes UNDP to deduct from the Contractor’s invoices any amount
representing such taxes, duties or charges, unless the Contractor has consulted with UNDP before
the payment thereof and UNDP has, in each instance, specifically authorized the Contractor to pay
such taxes, duties, or charges under written protest. In that event, the Contractor shall provide UNDP
with written evidence that payment of such taxes, duties or charges has been made and appropriately
authorized, and UNDP shall reimburse the Contractor for any such taxes, duties, or charges so
authorized by UNDP and paid by the Contractor under written protest.
26. MODIFICATIONS:
26.1 No modification or change in this Contract shall be valid and enforceable against UNDP unless
executed in writing by the duly authorized representatives of the Parties.
RFP 021 2022

Page 37 of 40

26.2 If the Contract shall be extended for additional periods in accordance with the terms and
conditions of the Contract, the terms and conditions applicable to any such extended term of
the Contract shall be the same terms and conditions as set forth in the Contract, unless the Parties
shall have agreed otherwise pursuant to a valid amendment concluded in accordance with Article
26.1, above.
26.3 The terms or conditions of any supplemental undertakings, licenses, or other forms of
agreement concerning any Goods or Services provided under the Contract shall not be valid and
enforceable against UNDP nor in any way shall constitute an agreement by UNDP thereto unless
any such undertakings, licenses or other forms are the subject of a valid amendment concluded in
accordance with Article 26.1, above.
27. AUDITS AND INVESTIGATIONS:
27.1 Each invoice paid by UNDP shall be subject to a post‐payment audit by auditors, whether
internal or external, of UNDP or by other authorized and qualified agents of UNDP at any time
during the term of the Contract and for a period of three (3) years following the expiration or prior
termination of the Contract.
27.2 UNDP may conduct investigations relating to any aspect of the Contract or the award thereof,
the obligations performed under the Contract, and the operations of the Contractor generally relating
to performance of the Contract at any time during the term of the Contract and for a period of three
(3) years following the expiration or prior termination of the Contract.
27.3 The Contractor shall provide its full and timely cooperation with any such inspections, post‐
payment audits or investigations. Such cooperation shall include, but shall not be limited to, the
Contractor’s obligation to make available its personnel and any relevant documentation for such
purposes at reasonable times and on reasonable conditions and to grant to UNDP access to the
Contractor’s premises at reasonable times and on reasonable conditions in connection with such access
to the Contractor’s personnel and relevant documentation. The Contractor shall require its agents,
including, but not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably
cooperate with any inspections, post‐payment audits or investigations carried out by UNDP
hereunder.
27.4 UNDP shall be entitled to a refund from the Contractor for any amounts shown by such audits
or investigations to have been paid by UNDP other than in accordance with the terms and conditions
of the Contract. The Contractor also agrees that, where applicable, donors to UNDP whose funding
is the source of, in whole or in part, the funding for the procurement of Goods and/or Services which
are the subject of this Contract, shall have direct recourse to the Contractor for the recovery of any
funds determined by UNDP to have been used in violation of or inconsistent with this Contract.
28. LIMITATION ON ACTIONS:
28.1 Except with respect to any indemnification obligations in Article 12, above, or as are
otherwise set forth in the Contract, any arbitral proceedings in accordance with Article 23.2, above,
arising out of the Contract must be commenced within three years after the cause of action has
accrued.
28.2 The Parties further acknowledge and agree that, for these purposes, a cause of action shall
accrue when the breach actually occurs, or, in the case of latent defects, when the injured Party knew
or should have known all of the essential elements of the cause of action, or in the case of a breach
of warranty, when tender of delivery is made, except that, if a warranty extends to future
performance of the goods or any process or system and the discovery of the breach consequently
must await the time when such goods or other process or system is ready to perform in accordance
with the requirements of the Contract, the cause of action accrues when such time of future
RFP 021 2022

Page 38 of 40

performance actually begins.
29. ESSENTIAL TERMS: The Contractor acknowledges and agrees that each of the provisions in
Articles 30 to 36 hereof constitutes an essential term of the Contract and that any breach of any of these
provisions shall entitle UNDP to terminate the Contract or any other contract with UNDP immediately
upon notice to the Contractor, without any liability for termination charges or any other liability of any
kind. In addition, nothing herein shall limit the right of UNDP to refer any alleged breach of the said
essential terms to the relevant national authorities for appropriate legal action.
30. SOURCE OF INSTRUCTIONS: The Contractor shall neither seek nor accept instructions from any
authority external to UNDP in connection with the performance of its obligations under the
Contract. Should any authority external to UNDP seek to impose any instructions concerning or
restrictions on the Contractor’s performance under the Contract, the Contractor shall promptly notify
UNDP and provide all reasonable assistance required by UNDP. The Contractor shall not take any
action in respect of the performance of its obligations under the Contract that may adversely affect the
interests of UNDP or the United Nations, and the Contractor shall perform its obligations under the
Contract with the fullest regard to the interests of UNDP.
31. STANDARDS OF CONDUCT: The Contractor warrants that it has not and shall not offer any direct
or indirect benefit arising from or related to the performance of the Contract, or the award
thereof, to any representative, official, employee or other agent of UNDP. The Contractor shall comply
with all laws, ordinances, rules and regulations bearing upon the performance of its obligations under
the Contract. In addition, in the performance of the Contract, the Contractor shall comply with the
Standards of Conduct set forth in the Secretary General’s Bulletin ST/SGB/2002/9 of 18 June 2002, entitled
“Regulations Governing the Status, Basic Rights and Duties of Officials other than Secretariat Officials,
and Expert on Mission” and ST/SGB/2006/15 of 26 December 2006 on “Post‐employment
restrictions”, and shall also comply with and be subject to the requirements of the following documents
then in force at the time of signature of the Contract:
31.1 The UN Supplier Code of Conduct;
31.2 UNDP Policy on Fraud and other Corrupt Practices (“UNDP Anti‐fraud Policy”);
31.3 UNDP Office of Audit and Investigations (OAI) Investigation Guidelines;
31.4 UNDP Social and Environmental Standards (SES), including the related Accountability
Mechanism;
31.5 UNDP Vendor Sanctions Policy; and
31.6 All security directives issued by UNDP.
The Contractor acknowledges and agrees that it has read and is familiar with the requirements of the
foregoing
documents
which
are
available
online
at
www.undp.org
or
at
http://www.undp.org/content/undp/en/home/operations/procurement/business/.
In
making
such
acknowledgement, the Contractor represents and warrants that it is in compliance with the requirements
of
the foregoing, and will remain in compliance throughout the term of this Contract.
32. OBSERVANCE OF THE LAW: The Contractor shall comply with all laws, ordinances, rules, and
regulations bearing upon the performance of its obligations under the Contract. In addition, the
Contractor shall maintain compliance with all obligations relating to its registration as a qualified
vendor of goods or services to UNDP, as such obligations are set forth in UNDP vendor registration
procedures.
33. CHILD LABOR: The Contractor represents and warrants that neither it, its parent entities (if any), nor
any of the Contractor’s subsidiary or affiliated entities (if any) is engaged in any practice inconsistent
RFP 021 2022

Page 39 of 40

with the rights set forth in the Convention on the Rights of the Child, including Article 32 thereof, which,
inter alia, requires that a child shall be protected from performing any work that is likely to be
hazardous or to interfere with the child’s education, or to be harmful to the child’s health or physical, mental,
spiritual, moral, or social development.
34. MINES: The Contractor represents and warrants that neither it, its parent entities (if any), nor any
of the Contractor’s subsidiaries or affiliated entities (if any) is engaged in the sale or manufacture of anti‐
personnel mines or components utilized in the manufacture of anti‐personnel mines.
35. SEXUAL EXPLOITATION:
35.1 In the performance of the Contract, the Contractor shall comply with the Standards of
Conduct set forth in the Secretary‐General’s bulletin ST/SGB/2003/13 of 9 October 2003,
concerning “Special measures for protection from sexual exploitation and sexual abuse.” In
particular, the Contractor shall not engage in any conduct that would constitute sexual exploitation
or sexual abuse, as defined in that bulletin.
35.2 The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse of
anyone by its employees or any other persons engaged and controlled by the Contractor to perform
any services under the Contract. For these purposes, sexual activity with any person less than
eighteen years of age, regardless of any laws relating to consent, shall constitute the sexual
exploitation and abuse of such person. In addition, the Contractor shall refrain from, and shall take
all reasonable and appropriate measures to prohibit its employees or other persons engaged and
controlled by it from exchanging any money, goods, services, or other things of value, for sexual
favors or activities, or from engaging any sexual activities that are exploitive or degrading to any
person.
35.3 UNDP shall not apply the foregoing standard relating to age in any case in which the
Contractor’s personnel or any other person who may be engaged by the Contractor to perform any services
under the Contract is married to the person less than the age of eighteen years with whom sexual
activity has occurred and in which such marriage is recognized as valid under the laws of the country
of citizenship of such Contractor’s personnel or such other person who may be engaged by the Contractor
to perform any services under the Contract.
36. ANTI‐TERRORISM: The Contractor agrees to undertake all reasonable efforts to ensure that
none of the UNDP funds received under the Contract is used to provide support to individuals or
entities associated with terrorism and that recipients of any amounts provided by UNDP
hereunder do not appear on the list maintained by the Security Council Committee established pursuant
to
Resolution
1267
(1999).
The
list
can
be
accessed
via
https://www.un.org/sc/suborg/en/sanctions/1267/aq_sanctions_list. This provision must be included
in all sub‐contracts or sub‐agreements entered into under the Contract.
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