

UNV Bonn, 4. OG, Bereich Vorflur

Leistungsbeschreibung für den Bereich Bodenbelag

- Demontage der vorhandenen Trenn -u. Übergangsprofile
 - Ca. 60 m Alte Sockelleisten entfernen und fachgerecht entsorgen
 - 180 m² Alten Bodenbelag (vollflächig verklebt) entfernen und fachgerecht entsorgen
 - 180 m² Untergrund vollflächig Schleifen/Bürsten, bei Bedarf maschinell
 - Ca. 70 m anbringen von Randdämmstreifen an Wände + Stützen
 - 180 m² grundieren des Untergrundes mit Dispersionsgrundierung
 - 180 m² Spachteln des Untergrundes, anschließend schleifen
 - Ca. 81 m² + Verschnitt: Interface Teppichfliese, Composure, Farbe 4169002 Diffuse
 - Fixieren der Teppichfliesen nach Plan-Vorgabe
 - Ca. 97 m² + Verschnitt: Interface LVT Woodgrains, Farbe Rustic Oak A00421
 - Fixieren der LVT Planke nach Plan-Vorgabe
 - Ca. 60 m Sockelleisten (Massivholz), lackiert in RAL 7015 (Schiefergrau) fachgerecht montieren
 - Anschlüsse im Bereich Türzargen, sowie Übergang Teppichboden -LVT Planke mit Trennprofil versehen
-
- Dismantling of the existing separating and transition profiles
 - Approx. 60 m Remove old skirting boards and dispose of properly
 - 180 m² Remove old floor covering (fully bonded) and dispose of properly
 - 180 m² Grind/brush substrate over entire surface, mechanically if necessary
 - Approx. 70 m application of edge insulation strips to walls + supports
 - 180 m² priming the substrate with dispersion primer

- 180 m² filling of the substrate, followed by sanding
- Approx. 81 m² + off-cuts: Interface carpet tile, Composure, color 4169002 Diffuse.
- Fixing of carpet tiles according to plan specifications
- Approx. 97 m² + off-cut: Interface LVT Woodgrains, color Rustic Oak A00421
- Fixing of LVT plank according to plan specification
- Approx. 60 m skirting boards (solid wood), painted in RAL 7015 (slate gray) to be professionally installed
- Connections in the area of door frames, as well as the transition from carpet to LVT plank are provided with a separating profile.

Signature:

B.O'D:

BEATRICE O'DRILLY, EXECUTIVE ASSOCIATE, GPO

27.03.22



MARTIN HART-HANSEN

27/5/22