

Date: 07/July/2022

Addendum no.1

Subject: RFQ for Construction work of the water tank foundations, installation of gutters and distribution system for rainwater harvesting in schools and health centers in Oé-Cusse

REFERENCE: UNDP/TLS/RFQ/2022/0000012949


Dear Bidders,

The following terms of the tender document has been revised as follows:

Deadline for Submission	The deadline is extended for five (5) more days until <u>18 July 2022 05:00 PM Timor-Leste Time.</u>
Prebid meeting and Site Visits	Minutes of the Pre-bid meeting and Site visit detailed report is uploaded into the UNDP website and shared with public/interested bidders.

The rest of the terms and conditions for this RFQ shall remain unchanged.

Best regards

DocuSigned by:

7938473DBCE645A...

Ronald Kumar

Operations Manager