

Date: 12/July/2022

Addendum no.2

Subject: RFQ for Construction work of the water tank foundations, installation of gutters and distribution system for rainwater harvesting in schools and health centers in Oé-Cusse

REFERENCE: UNDP/TLS/RFQ/2022/0000012949

Dear Bidders,

The following terms of the tender document has been revised as follows:

REVISED RFQ 12949 - Construction work of the Water Tanks Foundation

Summary of price schedule:


Construction work of the water tank foundations, installation of gutters and distribution system for rainwater harvesting in schools and health centers in Oé-Cusse					
BIL L	DESCRIPTION	UOM	Qty	Unit Price in USD	Total Price in USD
1	Total Bill 1 - Installation of 50m3 steel tank system	No.	4	0	0
2	Total Bill 2 - Installation of 92m3 steel tank system	No.	6	0	0
3	Total Bill 3 - Installation of 110m3 steel tank system	No.	4	0	0
4	Total Bill 4 - Installation of 150m3 steel tank system	No.	2	0	0
6	Transportation Costs (Local)	Lumpsum	1	0	0
7	Other charges (specify)				0
	Total Final and All-inclusive Price				0

In summary of price schedule table line #1 of the RFQ document, the quantity was mentioned 7, while it should be 4, hence as highlighted above, correction applied accordingly.

And the excel file **Annex-3: BILL of QUANTITIES** with detailed breakdown is correct and unchanged.

The rest of the terms and conditions for this RFQ shall remain unchanged.

Best regards

DocuSigned by:

7938473DBCE645A...

Ronald Kumar

Operations Manager