



Amendment no. 1 to Invitation to Bid ITB_08_2022

Ref. no. **ITB 08 2022**Date: **04 August 2022**

**Subject: Complementary works at CICOV-Hospitalization Center for Covid-19
Patients in the Mavalane Hospital, Maputo City**

Dear Sir/Madam,

1. Pursuant to Clause 19 of the Section 2: Instruction to Bidders, UNDP Mozambique is hereby amending the solicitation document.
2. The following BoQ items (Annex 2), part of the PRELIMINARES E GERAIS chapter of works, are now removed (marked in **red**, below) :

4,4	Construção de dreno (diâmetro 2.0 m), incluindo todos os trabalhos necessários (escavação, aterro, alvenarias, betão), ligações e tampa em betão armado, para o edifício dos serviços de apoio a pessoal médico, conforme especificado nos desenhos.	un	1,00
4,5	Construção de dreno (diâmetro 2.0 m), incluindo todos os trabalhos necessários (escavação, aterro, alvenarias, betão), ligações e tampa em betão armado, para ligação à fossa geral, conforme especificado nos desenhos.	un	1,00
5,1	Execução de rede eléctrica de ligação do PT existente ao quadro eléctrico geral e deste aos quadros parciais dos edifícios, incluindo caixas de passagem todos os trabalhos necessários	Vg	1,00

Amended Annex 2 – BoQ is attached to the tender package.

3. All other terms and conditions of the solicitation document, except as amended herein, shall remain unchanged and shall continue in full force and effect.

Issued by

DocuSigned by:

F5D9783F118246A...

Name: Liliana Caterov

Title: Procurement Specialist

Date: August 4, 2022

Approved by:

DocuSigned by:

5691B13E69A2458...

Name: Martin Boben

Title: Head of Procurement

Date: August 4, 2022