



Date: August 22, 2022

Addendum # 2

UNDP/AFG/RFQ/2022/0000013281- Construction of Circular Road, Canal Lining and Aqcha Port Road and Culvert Construction through Cash-for Work (CFW) in Balkh District of Balkh

This addendum is issued with the purpose to correct the title of the Summary for Lot 2 for UNDP Tender No. **UNDP/AFG/RFQ/2022/0000013281-** dated 4th August 2022, as follows:

1. The financial proposal template has been updated and it is attached. No other template will be accepted for the submission of financial proposal.

Please kindly review the above changes and consider the above changes in the TOR while preparing your proposal. The proposal submitted on the old version will not be accepted.

All other terms and conditions shall remain unchanged.

This Addendum#2 constitutes an integral part of the bidding documents for **UNDP/AFG/RFQ/2022/0000013281.**

Yours sincerely

DocuSigned by:

A handwritten signature in blue ink, appearing to read 'Alban Zhuri', enclosed within a blue DocuSign signature box.

B2CA33F8891B4CD...

Alban Zhuri
Head of Procurement Unit
UNDP Afghanistan